

CONTRACT NO. AE - 102/2021-2022/MNR - C/W/24

FOR

CONSTRUCTION OF PUMPED WATER SUPPLY PROJECT FOR EMESHIYE VILLAGE IN SIMANJIRO DISTRICT

BETWEEN

RURAL WATER SUPPLY AND SANITATION AGENCY

(The Employer)

AND

MEDES COMPANY LIMITED

(The Contractor)

JANUARY, 2022

FORM OF CONTRACT

Between

The Rural Water Supply and Sanitation Agency (RUWASA), having its physical address at NBC Bank, Mazengo Branch, Kuu Road, P.O. Box 412 **DODOMA**, Tanzania (hereinafter called **"The Employer"**) of the one part;

And

MEDES COMPANY LIMITED having its principal place of business at P. O. Box 46218, Dar es Salaam, (hereinafter called "the Contractor") of the other part.

Both the Employer and the Contractor shall collectively and jointly be known as "Parties".

WHEREAS:

- (a) The Employer is a Government Agency established under the Water Supply and Sanitation Act No. 5 of 2019 which is responsible for development and sustainable management of rural water supply and sanitation projects and the provision of water supply and sanitation services in rural areas;
- (b) The Contactor is a Class One local Company registered under the Laws of Tanzania which is responsible for Civil Works;
- (c) The Employer invited tenders for Construction of Pumped Water Supply Project for Emishiye Village in Simanjiro District, Tender No. AE – 102/2021-2022/MNR/W-C/24 under the terms and conditions set forth in this Contract; and
- (d) The Contractor having represented to The Employer that it has the required professional skills, expertise and technical resources, The Employer through the Letter of Notification of Award of Tender with Ref. No. DB.21/231/01/250 dated 6th January, 2022 awarded a Tender to the Contractor at the contract sum of Tanzanian Shillings Seven Hundred Eighty Six Million One Hundred Ninety Nine Thousand One Hundred Forty Eight and Seventy Cents Only (786,199,148.70) VAT inclusive, (Hereinafter referred to as "the Contract Price"). The work to be completed within One Hundred Eighty (180) days (hereinafter called "Contract Period").

NOW THEREFORE the Parties hereby agree as follows:

- 1. In this contract, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents shall be deemed to form and be read and construed as an integral part to this contract, and shall be taken as complementary and mutually explanatory of one another but in the event of ambiguities, inconsistency or discrepancies within the Contract, the documents shall take precedence/prevail in the order set out below:
 - (a) Form of Contract;
 - (b) Special Conditions of Contract;
 - (c) General Conditions of Contract;
 - (d) Notification of Award of Tender;
 - (e) Letter of Acceptance;
 - (f) Price Schedule (BOQ);
 - (g) Anti bribery Memorandum;
 - (h) Technical Specifications;
 - (i) Drawings; and,
 - (i) APPENDICES
 - (i.) Forms of Securities;
 - (ii.) Registered Power of Attorney; And
 - (iii.) Minutes of Negotiation Meeting.
 - 3. In consideration of the payments to be made by The Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with The Employer for Construction of Pumped Water Supply Project for Emishiye Village in Simanjiro District, Tender No. AE-102/2021-2022/MNR/W-C/24 (hereinafter called "the Works") and to remedy defects therein in conformity in all respects with the provisions of the Contract.
 - 4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works, the sum of Tanzanian Shillings Seven Hundred Eighty Six Million One Hundred Ninety Nine Thousand One Hundred Forty Eight and Seventy Cents Only (786,199,148.70) VAT inclusive, at the times and in the manner prescribed in this Contract.

-10

- 5. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein the Contract Price as follows:
 - a) 15% Advance Payment; and shall be paid to the contractor not later than 30 Days after submission of a claim supported by an acceptable Bank Guarantee of the same amount;
 - b) The rest of the payments shall be made upon submission and Acceptance of Certificate and it shall be paid to the Contractor within twenty-eight (28) days after the date of the acceptance certificate by The Employer
- 6. The Contract price shall be paid in **Tanzanian Shillings** as stipulated under Clause 20 of the SCC.
- 7. The contract shall be executed for the period of **one hundred and Eighty (180) days** which shall immediately commence from the date of site handling.

IN WITNESS whereof, the parties hereto have caused this Contract to be executed in accordance with their respective laws the day and year first above written.

FOR AND ON BEHALF OF THE EMPLOYER:
Signature:
Name: Fig. Walte S. Hivita
Title REGIONAL MANAGER
Date
Seal:
In the presence of:
Signature:
In the presence of: Signature: And Anager Manager Man
Title. Az. Dutnet RuwASA Manager
Date07fo1/2022.
FOR AND ON BEHALF OF THE CONTRACTOR:
Signature:
Name: MERIUS . P. KABUNGA
Title MANAGERME DIRECTOR
Date 07/01/2022
Seal:
In the presence of:
Signature:
Name: CAINTON E. LYIMO
Title. DRIVER
Date OH 01 2022
Seal:
PARIS SAULA

SPECIAL CONDITIONS OF CONTRACT (SCC

Special Conditions of Contract (SCC)

The following Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract.

SCC Clause	GCC Clause	Description
1	1.1	A. General The Employer is, RURAL WATER SUPPLY AND SANITATION AGENCY (RUWASA). The Adjudicator is National Construction Council of Tanzania.
		The Defects Liability Period is 365 days. The Project Manager is Eng. Joanes Martine (Simanjiro District Manager).
		The name and identification number of the Contract is TENDER NO. AE-102/2021-2022/W-C/24 - for Construction of Pumped Water Supply Project for Emishiye Village in Simanjiro District, Tender No. AE – 102/2021-2022/MNR/W-C/24.
		 The Works consist of: Construction of 135m3 water storage tanks and 45m³ booster tank located at Emishiye Village Excavate, lying and backfill pipes also supply appropriate fittings material for rising main and distribution main of total length of 14,938m for Emishiye Village Construction of 8 domestic water points at Emishiye Village Supply and Installation of Chlorination units at appropriate point of rising main Construction of 13 Valve chambers Construction of Pump house

		The Intended Completion Date for the whole of the Works shall be One Hundred Eighty (180).
		The following documents also form part of the Contract:
		(a) Form of Tender
		(b) Special Conditions of Contract;
		(c) General Conditions of Contract;
		(d) Notification of Award of Tender;
		(e) Letter of Acceptance;
		(f) Price Schedule (BOQ)
		(g) Anti-bribery Memorandum; and
		(h) Technical Specifications
		(i) Drawings
a ⁶		(j) APPENDICES
		(i.) Forms of Securities;
		(ii.) Registered Power of Attorney; and
		(iii.) Minutes of Negotiation Meeting
		The Site is located at Emishiye Village in Simanjiro District, MANYARA Region.
2.	2.2	Indicate whether there is section completion is specified to be advised N/A
3.	2.3(x)	List other documents that form part of the contract if any:
		A valid Business License.
		A valid VAT and TIN certificate.
		A copy of certificate of Board Registration
	3	CRB Registration
4.	4.1	The language of the Contract documents is English
÷۴.	4.7	The law that applies to the Contract is the Laws of Tanzania.
5	8.1	Address for communication Employer's: Rural Water Supply and Sanitation Agency, P. O. Box 412, DODOMA.
	k	

.

		46218, Dar es Salaam.
6.	12.1	Include the Schedule of Other Contractors, if any. N/A
7.	13.1	Include the Schedule of Key Personnel.
		 Hamisi Mwesi - Site Engineer
		Ezra Lucus - Surveyor
		Ppatrict Boniface - Plumbing Technician
		 Florence Zephlene - Mansory Technician-storage tanks construction
8.	17.1	The minimum insurance covers shall be;
		a) The maximum deductible for insurance of the works and of plant and materials is Tshs.3,000,000.00
		 b) The minimum cover for loss or damage to equipment is Tshs, 3,000,000.00
		c) The minimum cover for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract TShs. 5,000,000.00
		d) The minimum cover for the personal injury or death for the Contractors employees is Tshs. 5,000,000.00
		The evidence of the insurance and relevant policies shall be provided within 7days before commencement date.
9.	18.1	Site Investigation Reports available to the Bidder are N/A
	25.1	Unless otherwise state tax payment status: N/A
10.	26.4	The other measures include: a. Minimizing the number of migrant workers employed on the project and household in the site camp
	×	 b. Providing access to voluntary counseling and testing (VCT)
		c. Providing psychological support and health care including prevention and treatment of opportunistic infections for workers infected and

and the state of the state

	affected, as well as their families
	d. Providing condoms (male and female) to workers
	The Site Possession Date shall be: Seven days (7) after
28.1	The Site Possession Date shan be. Constantly the signing the contract
	The commencement date shall be within 7 days after
	the site possession.
32.2	If either Party is dissatisfied with and within 30 decision may, refer the dispute for arbitration within 30
	days.
	Appointing Authority for the Adjudicator: National
31.1	
	il lalia placo at lidi La Juluurin in
32.3	accordance with rilles dilu regulations part
35.1	Otherwise, state [insert the responsible person re-
55	security of the site]: N/A
	B. Time Control
36.1	The Contractor shall Submit a Programme for the works
36.2	The period between Programme updates is 28 days. The amount to be withheld by the Project Manager in The amount to be withheld by the Project Manager in
36.2	the contractor nors hul subline an ar
	work programme is: TZS 2,000,000/-
	C. Quality Control
44.1	The Defects Liability Period is 365 days.
	D. Cost Control
52.7	The minimum amount of interim payment certificate
5217	
54.1	
57	
	Contract. 1 The amount of retention is 10% of value of works o
58.	- in Doumont (ertificale.
~	Limit of retention will be 10% of contract price.
59.3	1 The amount of liquidated damages is 0.1 percent of
	32.2 31.1 32.3 35.1 36.1 36.2 36.2 36.2 44.1 52.7 54.1 57 58.

		The product of linilidely unitages to see	_
24.	59.1	The amount of liquidated damages to sta	

		contract price per day.
		The maximum amount of liquidated damages must be equivalent to the amount of the performance security 10%
25.	60.1	The bonus for early completion is N/A
26.	61.1	The amount of advance payment shall be 15% of the Contract price and shall be paid to the contractor not later than 30 Days after submission of a claim supported by an acceptable Bank Guarantee of the same amount. Monthly Recovery of Advance Payment: 15% of interim
27.	62.1	payments Certificate The Performance Security shall be: Ten percent (10%) of the contract price. And it will be submitted to the Employer immediately after signing the contract in Certified Cheque, Bank Guarantee or Insurance Bond.
28	66.1	Contractor shall handover the site and the works to the Employer within 7 Days after Certificate of Completion.
29.	68.1	E. Discharge of the Contract
29.	00.1	As built drawings shall be supplied by the contractor by: Within twenty-eight (28) days after practical completion date. Operating manual shall be supplied by the contractor
		by: Within 14 days after practical completion date.
30.	68.2	The amount to be withheld by the Project Manager in case the contractor does not submit as built drawings is:2,000,000/-
		The amount to be withheld by the Project Manager in case the contractor does not submit operating manual is: 0.1% of the Contract Sum
31.	69.2 (i)	Number of days for which the maximum amount of liquidated damages can be paid is: 100 days.
32.	70.1	The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, is 10% of the balance works.