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The Contract 

THIS AGREEMENT is made the 2day of Decere 2021 between Tanzania 
Wildlife Management Authority, Dar es Salam Road, Tafori Building, Kingolwira 
Area P O BOX 2658 Morogoro, Tanzania (hereinafter referred to as "the Employer) on 
the one part and LEOSTART ENGINEERING CO. LTD OF P.O.BOX 6027o DAR ES 
SALAAM, (hereinafter referred to as "the Contractor") on the other part: 

Whereas the Employer is desirous that Contractor execute Rehabilitation of 47.5 KM of 
Road Networks at Mkungunero Game Reserve Tender No. AE/084/2021-
2022/HQ/TCRPWI1 Lot 4 for the contract sum of Tzs 347,584,487.50 (Tanzania
Shillings Three Hundred Forty Seven Million Five Hundred Eighty Four Thousands 
Four hundred Eighty Seven Fifty Cents Only VAT INCLUSIVE) hereinafter referred to 
as the "contract price" for a duration of Six (6) months. 

Now this Agreement witnessed as follows: 

1 In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 

Agreement.

2 The following documents shall be deemed to form and be read and construed as 
part of this Agreement, In the event of any ambiguity or conflict between the 
Contract Documents listed below, the order of precedence shall be the order in 
which the Contract Documents are listed below: -

(a) This Contract; 
(6) Letter of award 
(c) Letter of acceptance 
(d) Special Conditions of Contract;
(e) General Conditions of Contract; 
() Specifications
(g) Architectural Drawings 
(h) Tenderer Bill of Quantity (BOQ); and 
() Minutes of Negotiations 

All the aforesaid documents are hereinafter referred to as 'the Contract and shal 
be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies shall take precedence in the order set out above. 

In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works in conformity, in all respects, with the provisions
of the Contract.

4. 



The Employer hereby covenants to pay the Contractor in consideration of the 

executionand completion of the works, for the contract price of TZS 
347,584,487.50 (Tanzania Shillings Three Hundred Forty Seven Million Five 
Hundred Eighty Four Thousands Four hundred Eighty Seven Fifty Cents 

5 

Only VAT INCLUSIVE)) hereinafter referred to as the "contract price" for a 
duration of Six (6) months. 

IN WITNESS whereof, the parties hereto have set their hands and seals on the day and 
year first above written. 

EMPLOYER 
Delivered in presence of usS 

2021 nis. .. day .De ta 

Full Name:. UA UNGun NyANDD 

TANZANIA 
WLDLIFE 

MANAGEMENT 

AUTHORITY 

MOROGORO 

******** **** ** cONSERMTION COMMISsIONER 

Signature.. ***************** 

PO Box 2658 Morogoro 
Title..i.NSR yAN EN m wmsCUME

WITNESS MERC UlU 
Full Name.. 

Signature.. Uty 

PO Box 2658 Morogoro
Title:...SLS 

CONTRACTOR: 
This.. .day....... of... 

Full Name..esHuA......HAA,... m m 
DECE .. 2021 

EERIN ENGIN, 
**a*e"***** 

Signature... 

PO Box 60270 DAR ES SALAAM 
Title:...0EAeg. 

WITNESS REGINA BERMAA MAAHANRE 

P.0. Box 60270 
DAR-ES-SALAAM 

.... 

ANIA 

Full Name.... 

Signature.. 
PO Box 60270 DAR ES SALAAM 

Title:..V FCHAICIAD 



UNITED REPUBLIC OF TANZANIA 

MINISTRY OF NATURAL RESOURCES AND TOURISM sAMIZI WA 

WANYA 
TANZANIA wWILDLIFE MANAGEMENT AUTHORITY 

OFFICE OF THE CONSERVATION COMMISSIONER 

AWA Kingolwira Area, Dar es Salaam Road, TAFORI Buiding. 

PO Box 2658, Morogoro -Tanzania 
ANAGEME 

Ref. No. CDA.62/655/01 Date: 10th December, 2021 

Managing Director, 
Leostart Engineering Company Limited, 
P.O.BOX 60270, 

DAR ES SALAAM.

RE: REHABILITATION OF 47.5KM OF ROAD NETWORKS AT MKUNGUNERO GAME 
RESERVE AE/0841.2021-2022/HQ/TCRPW/01 Lot 4 

Sub: NOTIFICATION OF AWARD 

This is to notify you that, the Tender Board Meeting held on 4th December, 2021 has 
approved your tender for Rehabilitations of 47.5km of Road Networks at Mkungunero Game 
Reserve 

2. You will Rehabilitate 47.5km of Road Networks for contract price of TZS 
347,584,487.50 (Say Tanzanian Shillings Three Hundred Forty Seven Million
FiveHundred Eighty FourThousand Four Hundred Eighty Seven Fifty CentsOnly VAT 
Inclusive for a duration of six (6)months. 

3 
further action. 

Therefore, you are required to confirm your acceptance in writing immediately for 

M.Y. Kabange 
For. CONSERVATION COMMISSIONER 

Phone 265 (0)23 293 4204 (O 256 (0)23 20d 4205 (Gen)Emal o@tawe.co.tzWebsie go 
CONSERVING FOR RECREATION AND PROSPERITY 

MW 



LEOSTART LECC 
ENGINEERING COMPANY LIMITED 

(BUILDING & CIVIL CONTRACTOR:s) 
P.O. Box 60270 Dar es Salaam, Tel: +255753222625, +255713346229, 

Email: Leostart2005 @gmail.com/icmarwa@gmail.com 

13th December 2021 

REF: LECO/2021/12/02 

Conservation Commissioner, 
Tanzania Wildlife Management Authority (TAWA),
P.0.BOX 2658, 

Morogoro. 

REF: SUBMISSION FOR TENDER NO. AE/084/2021-2022/HO/TCRP/W/1 Lot 4 
REHABILITATION OF 287.5KM OF ROAD NETWORKS IN SEVEN CM GAME RESERVES 

(REHABILITATIONSOF 47.5KM OF ROAD NETWORKS AT MKÜNGUNERO GAME 
RESERVE 

Sub: Confirmation on Award 

Reference is made on your latter with reference number CDA.62/655/01 dated 10th 
December, 2021. 

I hereby confirm and accepting the award on the mentioned Tender above with tender 

price TZS. 347,584,487.50 (Three Hundred Forty Seven Million Five Hundred Eighty 
Four Thousand Four Hundred Eighty Seven and Fifty Cents). 

We expect to complete thisassignment within the planned schedule of the project. 

ENGINA EERS P.0. Box 60270 DAR-ES-SALAAM 
Yours faithfully 

Joshua C. Marwa ANIA 
Director 
Leostart Engineering Company Ltd 

wW 

TAN 



Special Conditions of Contract (SCC) 

The following Special Conditions of Contract shall supplement the General Conditions 
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those 
in the General Conditions of Contract. Except where otherwise indicated, all Special 
Conditions of Contract should be filled in by the Employer prior to issuance of the 
Tendering Documents. Schedules and reports to be provided by Employer should be 
annexed. 

SCC GCC Description 
Clause Clause 

A. General 

1 1.1 The Employer is: Tanzania Wildlife Management 
Authority, Dar es Salam Road, 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.g0.tz 

Tafori Building, 

The Contractor is: LEOSTART ENGINEERING CO. 
LTD OF P.O.BOX 60270 DAR Es SALAAM 

Email: leostart2005@gmail.com 

The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: To be indicated during site 

possession. 

The Works: Rehabilitation of 47.5KM of Road networks 
at Mkungunero Game Reserve. 

The Start Date shall be one day after Mobilization 

Completion Date: Shall be six (6) months after 14 days 
of mobilization. 

The Site is: located at Mkungunero Game Reserve, 
Kondoa District. 

Indicate whether sectional completion -NA 2.2 
2.3(10)List other documents that form part of the contract if any: 

MMN 



Special Conditions of Contract (SCC) 

The following Special Conditions of Contract shall supplement the General Conditions 
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those 
in the General Conditions of Contract. Except where otherwise indicated, all Special 
Conditions of Contract should be filled in by the Employer prior to issuance of the 
Tendering Documents. Schedules and reports to be provided by Employer should be 
annexed 

SCC GCC Description 
Clause Clause 

A. General 

The Employer is: Tanzania Wildlife Management 
Authority, Dar es Salam Road, 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.go.tz 

1.1 
Tafori Building, 

The Contractor is: LEOSTART ENGINEERING CO. 
LTD OF P.0.BOX 60270 DAR ES SALAAM 
Email: leostart2005@gmail.com 

The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: To be indicated during site 
possession. 

The Works: Rehabilitation of 47.5KM of Road networks 
at Mkungunero Game Reserve. 

The Start Date shall be one day after Mobilization 

Completion Date: Shal be six (6) months after 14 days 
of mobilization. 

The Site is: located at Mkungunero Game Reserve, 
Kondoa District. 

2.2 Indicate whether sectional completion -NA 
2.3(10) List other documents that form part of the contract if any: 3. 
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(a) This Contract;
(b) Letter of award 
(c) Letter of acceptance 
(d) Special Conditions 
(e) General Conditions of Contract; 
) Specifications 
g) Architectural Drawings 
(h) Tenderer Bill of Quantity (BOQ); and 

(i) Minutes of Negotiations; 
The language of the Contract documents is: English. 

Contract; 

4. 4.1 

The law that applies to the Contract is the Laws of 
Tanzania. 

5 8.1 Address for communication 
Employer's: Tanzania Wildlife Management Authority 
P.O.Box 2658 Morogoro 
Contractor: LEOSTART ENGINEERING CO. LTD Of 
P.O.Box 60270 DAR ES SALAAM 
Include the Schedule of Other Contractors, if any. NIA 6. 12.1 

7. 13.1 Key Personnel: 
Project Manager 
Site Engineer 
Site technician 

i. 
. 

ii. 
IV. Foremen 

8. 17.1 The minimum insurance covers shall be: 

a) Loss of or damage to the Works, Plant, and Materials; 
b) Loss of or damage to Equipment; 

c) Loss of or damage to property (except the Works, 
Plant, Materials, and Equipment) in connection with 
the Contract and 

d Personal injury or death. 
18.1 Site Investigation Reports available to the Tenderer are: 

Where there is material testing and investigation report, 
nly. 

9. 

it will be for information 

10. 26.4 The other measures include: 

a) Minimizing the number of migrant workers 
employed on the project and household in the site 

camp 
b) Providing access to voluntary counseling and testing

(VCT) 

M 



c) Providing psychological support and health care 
including prevention and treatment of opportunistic 

infections for workers infected and affected, as well 

as their families

d) Providing condoms (male and female) to workers 

The Site Possession Date shall be: Within seven (7) 
days after the signing of contract. 

11. 28.1 

31.1 Appointing Authority for the Adjudicator: National | 
12. 

Construction Council Tanzania. 
| If either Party is dissatisfied with the Adjudicator's 

decision may, refer the dispute for arbitration within 45 
13. 32.2 

days 
Arbitration will take place at Morogoro in accordance 

with arbitration procedures published by the National 

Construction Council of Tanzania. 

14. 32.3 

B. Time Control 

The Contractor shall Submit a Programme for the Works 

within Seven (7) days of delivery of the Letter of 

Acceptance. 

16. 36.1 

17. 36.2 The period between Programme updates is 14 days. 

The amount to be withheld by the Project Manager in the 

case the contractor does not submit an updated 

program: 600,000.00 

18. 36.2 

C. Quality Control 

19. 44.1 The Defects Liability Period is 180 days. 

D. Cost Control 

Minimum Amount of Interim Payment Certificate will be: 

25 % of the contract price 
20 52.7 

54.1 The currency of payment shall be: Tanzanian Shillings. 21 
22. The contract "is not "subjected to price adjustment in 

accordance with Clause 49 of the General Condition of 

the contact 

57 

23. 58.1 The amount of retention is 10% of value of works of 
Interim Payment Certificate. 

Limit of retention will be 10% of contract price. 

7 
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24 59.1 The amount of liquidated damages per day is 0.1 

percent of contractprice per day 
The maximum amount of liquidated damages must be 
equivalent to the amount of the performance security 
which is 10% of the performance security 

25. 60.1 The bonus for early completion is: NIA 

26. 61.1 The amount of advance payment shall be 15 % per cent 

of the contract price payable after contract signing. No 
later than 28 days upon submission of Bank Guarantee 

or Valid Insurance bond 
Recovery of Advance Payment will be started "after 20% 
of the works is completed" and will be exhausted as 80% 

of the works is completed. 
The Performance Security shall be: 10 % of the contract 
price in the form of: 

1. Bank Guarantee or 
2. Valid Insurance bond 

27. 62.1 

28 66.1 Contractor shall handover the site and the works to the 
Employer within 7 days after issuance of certificate of 

completion. 
E. Discharge of the Contract 

As built drawings shall be supplied by the contractor by 
30 days after Practical Completion Certificate. 

Operating manual shall be supplied by the contractor by 
NIA 

29. 68.1 

30. The amount to be withheld by the Project Manager in the 
case the contractor does not submit as built drawings is: 
TZS 600,000. 

68.2 

The percentage to apply to the value of the work not 
completed, representing the Employer's additional cost 
for completing the Works, 20% 

32. 70.1 

Mww 



ANZANIA WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF THE 

NEGOTIATIONS MEETING WITH M/s LEOSTART ENGINEERING COMPANY 

LIMITED FOR TENDER NUMBER AE-084/2021-2022/HaW10-LOT:4 FOR 

REHABILITATION OF 47.5KM OF ROAD NETwORKS AT MKUNGUNERO GAME 
RESERVE HELD ON FRIDAY 10TH DECEMBER 2021 AT TAFORI MLELE PREFAB 

ROOM 12:27 TO 13:17 HOURS. 

Present 
1. Paul Fissoo Chairperson 
2. Jafary Sozi Secretary 
3. Esther Mwasampeta Member 

4. Joshua C.Marwa Contractor 

5. Bella Hussein Contractor 

Agenda: 
1. Opening of the Meeting 

2. Adoption of the Agenda 

3. Registration of Conflicts of interest 

4. Negotiations on Minor alterations on Bill of Quantity 

5. Negotiations on Tender Price. 

6. Negotiations on terms and Condition of Payment 

7. Negotiations on Completion and working Schedule of the project 

8. Negotiations on Certificate and inspection of Project 

9. Register of power of attorney 

10. Defect liability Period 

11.Liquidated Damage 

12.Any Other Business (AOB) 

13.Closing of the Meeting 

1 



Agenda 1.0 Opening of the Meeting 

Minute 1.0 The Chairperson welcomed the members and Contractor 
Representative to introduce themselves opened the meeting at 12:27 

hours. 
Agenda 2.0 Adoption of the Agenda 

Minute 2.1 Agenda was adopted accordingly. 

Agenda 3.0 Registration of Conflicts of Interests 

Minute 3.1 Noted: no members registered conflicts of interest on any of the agenda 
items. 

Agenda 4.0 Negotiations on Minor alterations in Bill of Quantity 
Road Works 

Minute 4.1 bserved: Item 2.1.3 Heavy reshaping was to be reduced from TZS 2,596/ 
to TZS 2,360/= hence the total collected amount on Heavy reshaping was 
reduced from 123,310,000.00 to 112,100,000.00. 

Minute 4.1.5 \greed: After all the alterations the Total cost for Rehabilitation of 47.5km of 
Road Networks at Mkungunero Game Reserve was reduced from TzS 
358,794,487.50/= to 347,584,487.50/ Vat Inclusive after the minor 
alteration. 

MAN 



Agenda 5.0 Negotiations on Tender price/Bid Price for the Project 

Minute 5.1 Agreed: that the contract amount for Rehabilitation of 47.5km of Road 

Networks at Mkungunero Game Reserve is Tzs 347,584,487.50/= inclusive 

of VAT and local charges (Say Three hundred Forty Seven Million Five 

Hundred Eighty-Four Thousand Four Hundred Eighty Seven Shillings and 

Fifty Cents only). 

Agenda 6.0 Terms and Condition for Payment. 

Minute 6.1 Agreed: Payment will be made within twenty eighty (28) days after the 

approval of interim certificate raised by Contractor. 

Minute 6.1.1 Agreed. Advance payment of 15% ill be made to contractor after the 

submission and approval of Advance payment Guarantee in form of 

Unconditional Bank Guarantee from reputable Bank. Performance security is 

10% and will be in form insurance bond from reputable Company. 

Minutes Agreed: Amount to be retained will be 10% of approved interim certificate 

submitted by Contractor and the total amount retained will be paid after the 

defect liability period. The limit of retention will be 5% after the Penaultment 

6.1.2 

certificate. 

Agenda 7.0 Negotiations on Work Schedule and Completion of Project. 

Minute 7.1 Agreed: The Project will be Completed not more than Six Month (6) after 

the Mobilization Period.

Minutes Agreed: Site Possession will be within seven (7) days after signing the 

7.1.1 Contract 

3 
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