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FORM OF CONTRACT 

THIS AGREEMENT is made on 30 day of Deambly 2021 between Tanzania 

Wildlife Management Authority, Dar es Salam Road, TAFORI Building, Kingolwira 

Area P O BOX 2658 Morogoro, Tanzania (hereinafter referred to as "the Employer") 

on the one part and GFG INVESTMENTS LTD of P.O.BOX 8733 DAR ES SALAAM, 

(hereinafter referred to as "the Contractor") on the other part: 

Whereas the Employer is desirous that Contractor execute Proposed Construction of 

Tourism Gate at Swagaswaga Game Reserve Tender No. 

AE/084/2021/2022/HQ/TCRP/W/O05 LOT 1 for the contract sum of TZS 426,598,637.92 

(Tanzanian Shillings Four Hundred Twenty Six Million Five Hundred Ninety Eight 

Thousand Six Hundred Thirty Seven and Ninety Two Cents Only VAT INCLUsIVE) 

hereinafter referred to as the "contract price" for a duration of Five (5) months. 

Now this Agreement witnessed as follows 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred

to, and they shall be deemed to form and be read and construed as part of this 

Agreement. 

2 The following documents shall be deemed to form and be read and construed as 

part of this Agreement, In the event of any ambiguity or conflict between the 

Contract Documents listed below, the order of precedence shall be the order in 

which the Contract Documents are listed below: 

(a) Form of Contract 

(b) Form of Tender 

(c) Letter of award 

(d) Letter of acceptance 

(e) Special Conditions of Contract; 

General Conditions of Contract; 

(g) Specifications 



(h) Architectural Drawings 

) Tenderer Bill of Quantity (BOQ): 
) Notarized power of Attorney 

(k) Minutes of Negotiations 
() Appendices 

.Tender security declaration 

Performance security 
Bank Guarantee 

Anti-bribery policy 
All the aforesaid documents are hereinafter referred to as the Contract and shall 3. 

be taken as complementary and mutually explanatory of one another but in 

of ambiguities or discrepancies shall take precedence in the order set out above. 

4 In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works in conformity, in all respects, with the provisions 
of the Contract. 

5. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works, for the contract price of TZS 
426,598,637.92 (Tanzanian Shillings Four Hundred Twenty Six Million Five Hundred Ninety Eight Thousand Six Hundred Thirty Seven and Ninety Two Cents Only VAT INCLUSIVE) hereinafter referred to as the "contract price" fora duration of Five (5) months. 

IN WITNESS whereof, the parties hereto have set their hands and seals on the dav and an year first above written. 

EMPLOYER 

Delivered in presence of us 



DECEER. ... day of... ************** This...G... 2021 

Full Name:.MIAGEussur KALANGE 

-sWLJ 
***' ****'*''*** 

Signature... 
For: CONSERVATION COMISSIONER 

MOROGORO PO Box 2658 MOROGORO 

Title: ONERVANav CexeusioweR TANZANIA 

MILDLIFE 

MANAGEMENT 
AUTHORITY 

WITNESS 

Full Name.EHay ynAlaNkE 
*****"********* 

Signature.. 

PO Box 2658 MOROGORO 

Title:.. 

CONTRACTOR: 

This.. day of... ERIklA. 2021 

PhsetC.haHA Full Name.. esAENTS LTO GINVESTMS 

Signature. 

PO Box 8733 DAR ES SALAAM 

DAR-ES-5 Title:4futf.sdnet 
WITNESS 

yA KGIA Full Name..... 

Signature... IMaMY... 

PO Box 8733 DAR ES SALAAM 

DAEC(R Title... 



GFGINVESTMENTS LTD. 
Building& Civil works Contractors, 

Tel:+255 22 2664428 
Fax: +255 22 2664443 
Mobile 0784 -400623 

0767-400623 

Email-gfg.invest 

ADA ESTATE 
Off Manara Road 
PO Box 8733 
Dar es Salaam. Tanzania 

Ref: GFG/TAWA/SWAG/NCA/2021 

TANZANIA WILDLIFE MANAGEMENT AUTHORITY, 
OLD TAFORI BUILDING, 
P. O. BOX 2658, 
MOROGORO. 

30th December,2021 

Dear Sir/Madam, 

CONSTRUCTION OF TOURISM GATE, STAFF HOUSE, VISITORS INFORMATION 
CENTRE, CURIO SHOP, GUARD HOUSE, REVENUE COLLECTION POINT, AND 
TOURISM TOILET AT SWAGAsWAGA GAME RESERVE TENDER 
No.AE/084/2021-2022/HQ/TCRP/NI5 LOT 1 

RE: 

Subject: Notirication of Contract award 

We acknowieaged receipt of your ietter ref: no. CDA.62/655/01 dated 29th 
Decemper2021 for the notification of award of Contract No.AE/084/2021 -

2022/HQ/TCRP/W/5 Lot 1. 

Please note that the content of notification letter deviates from the negotiation meeting 
which we believe it will be part of contract documents, it was agreed that the final 
figure for lot 1 could be concluded after submission of Staff house BOQ which was not 
included in our package, please be informed that the Priced BOQ for Staff house has 
been submitted for evaluation and we believe the contract sum will read different from 
the amount of TZS 426,598,637.92. refer meeting minutes item 4.1.12, also the 
completion period was agreed 6months refer meeting minutes item 6.1. 

We trust the ahove will be incorporated before signing of contract for better 

understanding. 

We thank you for trusting our company to work with you. 

Yours for and on behalf of 
GFG investments Ltd. 

Pascal C Minja 
Hanaga- Dit 

L 



Special Conditions of Contract (CC) 
The following Special Conditions of Contract shall supplement the General 
Conditions of Contract. Whenever there is a conflict, the provisions herein shall 
prevail over those in the General Conditions of Contract. Except where otherwise 
indicated, all Special Conditions of Contract should be filled in by the Employer prior to issuance of the Tendering Documents. Schedules and reports to be provided by Employer should be annexed. 

SCC GCC Description 
Clause Clause 

A. General 

1 The Employer 
Authority, Dar es Salam Road, TAFORI Building, 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.go.tz 

1.1 is: Tanzania Wildlife Management 

The Contractor is: GFG INVESTMENTS LTD OF 
P.O.BOX 8733 DAR ES SALAAM 
Email: gfg.investments@yahoo.com 

The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: Eng. Samwel P. Wangwe 

The Works: Proposed Construction of Tourism Gate at 
Swagaswaga Game Reserve. 

Mobilization Period shall be 7 days 

The Start Date shall be one day after mobilization 

Completion Date: Shall be Five (5) months after 
seven (7) days of mobilization. 

The Site is: located at Swagaswaga Game Reserve, 
Kondoa District. 

2 
3. 

2.2 
2.3(10) 

Indicate whether sectional completion -NA 
List other documents that form part of the contract if 
any: 

Myk 



(a) Form of Contract; 
(b) Form of Tender 
(c) Letter of award 
(d) Letter of acceptance 
(e) Special Conditions of Contract; 
() General Conditions of Contract; 
(g) Specifications 
(h) Architectural Drawings 
() Tenderer Bill of Quantity (BOQ) 
) Notarized power of Attorney 

(k) Minutes of Negotiations 
The language of the Contract documents is: English. 4.1 

The law that applies to the Contract is the Laws of 
Tanzania. 

8.1 Address for communication 

Employer's: 
Authority 
P.O.Box 2658 Morogoro 
Contractor: GFG INVESTMENTS LTD of P.O.BOX 

8733 DAR ES SALAAM 
Include the Schedule of Other Contractors, if any. N/A 

Tanzania Wildlife Management 

6. 12.1 

13.1 Key Personnel: 
i. 

7. 

Project Manager 
. Site Engineer 

Site technician 
IV. Foremen 

8. 17.1 The minimum insurance covers shall be: 

a 
Materials; 

Loss of or damage to the Works, Plant, and 

b) Loss of or damage to Equipment; 

1 Loss of or damage to property (except the 
Plant, Materials, Works, 

connection with the Contract and 
and Equipment) in 

d) Personal injury or death. 

9. 18.1 Site Investigation Reports available to the Tenderer 
are: 

Where there is material testing and investigation repot, 
it will be for information only. 



10. 26.4 The other measures include: 

Minimizing the number of migrant workers 

employed on the project and household in the site 
a) 

camp 
b) Providing access to voluntary counseling and 

testing (VCT) 
c) Providing psychological support and health care 

including prevention and treatment of opportunistic 
infections for workers infected and affected, as well 
as their families. 

d) Providing condoms (male and female) to workers 

11. The Site Possession Date shall be: Within seven (7) 
days after the signing of contract. 

28.1 

Appointing Authority for the Adjudicator: National 
Construction Council Tanzania. 

12 31.1 

If either Party is dissatisfied with the Adjudicator's 
decision may, refer the dispute for arbitration within 45 

days 
Arbitration will take place at Morogoro in accordance 
with arbitration procedures published by the National 

Construction Council of Tanzania. 

13. 32.2 

14. 32.3 

B. Time Control 

The Contractor shall Submit a Programme for the 
Works within Seven (7) days of delivery of the Letter of 

Acceptance. 

16. 36.1 

17. 36.2 The period between Programme updates is 14 days. 

18. 36.2 The amount to be withheld by the Project Manager in 
the case the contractor does not submit an updated 
program: 600,000.00 

C. Quality Control 

19. 44.1 The Defects Liability Period is 180 days. 

D. Cost Control 

Minimum Amount of Interim Payment Certificate will be 

25 % of the contract price 
The currency of payment shall be: Tanzanian 

Shillings. 

20 52.7 

21 54.1 

MyK 



not "subjected to orice 
adjustment 

in 

22. 57 The contract "is 
accordance with Clause 49 f the 

General 

Condition of 

amount 
of retention is 10% of value of works or 

Interim Payment Certificate'. 

the contact. 
23. 58.1 

Limit of retention will be 10% of contract price. 

The amount of liquidated damages per day is .1 

percent of contract price per day 
The maximum amount of liquidated damages must be 

equivalent to the amount of the performance security 

which is 10% of the performance security 

24. 59.1 

60.1 The bonus for early completion is: NIA 
25. 

The amount of advance payment shall be 15 % per 

cent of the contract price payable after contract signing. 

No later than 28 days upon submission of Bank 

Guarantee. 
Recovery of Advance Payment will be started "after 

20% of the works is completed" and will be exhausted 

as 80% of the works is completed. 
The Performance Security shall be: 10 % of the contract 

price in the form of: 
1. Bank Guarantee 

26. 61.1 

27. 62.1 

Contractor shall handover the site and the works to the 

Employer within 7 days after issuance of certificate of 

completion. 

28 66.1 

E. Discharge of the Contract 

As built drawings shall be supplied by the contractor by 
30 days after Practical Completion Certificate. 
Operating manual shall be supplied by the contractor by 
NA 

29. 68.1 

The amount to be withheld by the Project Manager in 
the case the contractor does not submit as built 
drawings is: TZS 600,000. 

30. 68.2 

The percentage to apply to the value of the work not 
completed, representing the Employer's additional cost 
for completing the Works, 20% 

32. 70.1 



TANZANIA WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINO NEGOTIATIONS MEETING WTH MS GEG INVESTMENTS LTD FOR TENDER 

AEU84/2021/2022/HQTCRP/W/05 LOT 2 AND LOT 1 FOR PROPOSED 
CONSTRUCTION OF TOURISM GATE. GUARD HOUSE, REVENUE COLLECON 
POINT AND TOURISM TOILET AT MKUNGUNERO AND SWAGASWAGA GAME 

RESERVE HELD ON WEDNESDAY 29TH DECEMBER 2021 AT TAFORI MLELE GIS 

ROOM 10:09 TO 13:49 HOURS. 

Present 
1. Jafari Sozi 

Chairperson 
2. Esther Mwasampeta 

Secretary 
3. Samwel Wangwe 

Member 
4. Pascal C. Minja Contractor 
5. Fuya G. Kimbita Contractor 

Agenda: 
1. Opening of the Meeting 
2. Adoption of the Agenda 
Registration of Conflicts of interest 
3. Negotiations on Minor alterations on Bill of Quantity 
4. Negotiations on Tender Price. 
5. Negotiations on terms and Condition of Payment 
6. Negotiations on Completion and working Schedule of the project 7. Negotiations on Certificate and inspection of Project 

8. Register of power of attorney 
9. Defect liability Period 

10. Liquidated Damage 

11.Any Other Business (AOB) 

12.Closing of the Meeting 



Agenda 1.0 Opening of the Meeting 

Minute 1.0 The Chairperson Contractor 
welcomed the members and 

Representative to introduce themselves opened the meeting at 10:09 

hours 
Agenda 2.0 Adoption of the Agenda 

Minute 2.1 Agenda was adopted accordingly. 

Agenda 3.0 Registration of Conflicts of lnterests 

Minute 3.1 Noted: no members registered conflicts of interest on any of the agenda 

items. 

Agenda 4.0 Minutes 4.0 Negotiations on Minor alterations in Bill of Quantity for 

Mkungunero Game resever 

Minute 4.1.3 Agreed: To change item G Earth filling Unit from Square meter to Cubic 

Meter. 

Minute 4.1.4 Further Agreed: The load surplus was to be reduced from 25,000 to TZS 

5,000/ per cubic meter. 

Further Agreed: The Disposal of water to be removed. 
Minute 4.1.5 

Agreed: To reduce the rate of The Hardcore from 75,000 to 35,000 per 

Minute 4.1.6 
square meter 
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Minutes 4.1.6 Agreed: T reduce the rate of The Plain Concrete Grade 15' from 

300,000 to 285,000 

inutes 4.1.7 Agreed: To reduce the rate of wash basin from 689,700 to 450,000 

Minutes 4.1.8 Agreed: To reduce the rate of Asian type from 269, 800 to 250,000 

Minutes 4.1.9 Agreed: To reduce the rate of filoor drain from 65,900 to 45,000 

Minutes 4.1.10 Agreed: To reduce the rate of Western Toilet from 698,700 to 598, 700 

Minutes 4.1.11 Agreed: To reduce the rate of Disable Toilet from 4,100,000 to 

3,280,00o 

Minutes 4.1.13 Agreed: Provision Sum item for Data and Voice was reduced from 

10,000,000 to 6,000,000, also Construction of water tower was removed. 

Minutes 4.1.12 Agreed: After all the alteration the contract price was reduced from TZS 

306,464,820.92/= to TZS 285,506,335.20/= VAT Inclusive. 

Minutes 4.1.13 Agreed: The contractor to offer discount of 2% of the contract price 

therefore the contract price was reduced from TZS 285,506,335.20/= to Tzs 

279,796,208.50/= VAT Inclusive 

Agenda 5.0 Agreed: That the contract amount for Proposed Construction of Tourism 

Gate, Guard House, Revenue Collection Point and Tourism Toilet at Mkungunero Game 

Reserve is TZS 279,796,208.50/= inclusive of VAT and local charges (Say Two hundred 

Seventy-Nine Million Seven Hundred Ninty Six Thousand Two Hundred and Eight 

Shillings and Fifty Cents only) 



Negotiations on Minor alterations in Bil of Quantity for Swagaswaga Game 

resever 

Minute 5.1.3 
Agreed: To change item G Earth filling Unit from quai 

Agreed: To change item G Earth filling Unit from Square meter to CuDiC 
Meter. 

Minute 5.1.4 
Further Agreed: The load surplus was to be reduced from 25,000 to 
TZS 5,000/= per cubic meter. 

Minute 5.1.5 

Further Agreed: The Disposal of water to be removed. Minute 5.1.6 
Agreed: To reduce the rate of The Hardcore from 75,000 to 35,000 per 
square meter 

Minutes 5.1.6 Agreed: To reduce the rate of The Plain Concrete Grade '15' rate from 
300,000 to 285,000 

Minutes 4.1.7 Agreed: To reduce the rate of wash basin rate from 689,700 to 450,000 Minutes 4.1.8 Agreed: To reduce the rate of The Asian type from 269,800 to 250,0oo Minutes 4.1.9 Agreed: To reduce the rate of floor drain from 65,900 to 45,000 Minutes 4.1.10 Agreed: To reduce the rate of Western Toilet from 698,700 to 598.700 Minutes 4.1.11 Agreed: To reduce the rate of Disable Toilet from 4,100,000 to 3,280,000 

Minutes 4.1.12 Agreed: To omit Visitors Information center and Waiting Lounge also the 

e 

amount for Bouquet (TZS113,573,910.00/=) will be replace by Staff House which will be concluded after submission of quotation 



des 4.1.14 Agreed: Provision Sum item for Data and Voice was reauo 
10,000,000 to 6,000,000, also Construction of water tower was ved 

ZS .14 Agreed: After all the alteration the contract price was reduced from4 
541,334,800.90/= to TZS 435,304,732.57= VAT Inclusive. 
Minutes 4.1.13 Agreed: The contractor to offer discount of 2% of the contract Pr 
nererore the contract price was reduced from Tzs 435,304,732.57 O 

426,598,637.92/= VAT Inclusive 
Tzs 

Agenda 5.0 Agreed: That the contract amount for Proposed Construction of 1ourism 

Gate, Guard House, Revenue Collection Point and Tourism Toilet at Mkungunero Game 

Reserve is TZS 426,598,637.92/= inclusive of VAT and local charges (Say Four 

hundred Twenty-Six Milion Five Hundred Ninety-Eight Thousand Six Hundred Thirty- 

Seven Shillings and Ninety-Two Cents only). 

Agenda 5.0 Terms and Condition for Payment. 

Minute 5.1 Agreed: Payment will be made within twenty eighty (28) days after the 

approval of interim certificate raised by Contractor 

Minute 5.1.1 Agreed. Advance payment of 30% will be made to contractor after the 

submission and approval of Advance payment Guarantee in form of 

Unconditional Bank Guarantee from reputable Bank or Insurance Bond. 

Performance security is 10% and will be in form of insurance bond from 

reputable Company. 

Agreed: Amount to be retained will be 10% of approved interim certificate Minutes 5.1.2 

cttbmitted by Contractor and the total amount retained will be paid after the 



d efect liability period. The limit of retention will be 5% after the Penaultment 
certificate. 

Agenda 6.0 
Negotiations on Work Schedule and Completion of Project. 

Minute 6.1 
Agreed: The Project will be Completed not more than Six Month (6) after the 

Mobilization Period. 

Minutes 6.1.1 Agreed: Site Possession will be within seven (7) days after signing the 

Contract 
Minute 6.1.2 Agreed: The Contractor to submit the revised work program within Seven 

Days after the site Possession. 

Minutes 6.1.3 Agreed: The mobilization period will be Seven Days (7) after site possession 
meeting. 

Agenda 7.0 Acceptance/Completion and inspections certificate. 

Minute 7.1 Informed: that Project will be subjected to 100% inspection and Audits. 

Minutes 7.1.1 Agreed: The Contractor shall permit the Auditors either from TAWA (internal 
Auditors) or Control and Auditor General (CAG) and Political Leaders at any 
time during the Project implementation. 

Minutes 7.1.2 Agreed: The contractor shall comply with instructions given by the Project 

Manager in writing on any matter related to the contract and should 

handover the project after the site inspection and awarded the certificate of 

Practical Completion. 

Register of power of attorney (POA) 
Agenda 8.0 

Aareed: Coptractor should register the power of attorney immediately after 
Minutes 8.1 

Mc 
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