

CONTRACT NO. AE - 102/2021-2022/HQ-C/W/77

FOR

CONSTRUCTION OF LWANDE WATER SUPPLY PROJECT IN KILINDI DISTRICT TANGA

BETWEEN

RURAL WATER SUPPLY AND SANITATION AGENCY
(The Employer)

AND

M/S. FEDERICK CONSTRUCTION CO. LTD

(The Contractor)

DECEMBER, 2021

FORM OF CONTRACT

This Contract is made the day of decedes 2021

Between

The Rural Water Supply and Sanitation Agency (RUWASA), having its physical address at NBC Bank, Mazengo Branch, Kuu Road, P.O. Box 412, 40473 DODOMA, Tanzania (hereinafter called "The Employer") of the one part;

And

M/s FEDERICK CONSTRUCTION CO. LTD having its principal place of business at P. O. Box 34091, Dar Es Salaam, (hereinafter called "the Contractor") of the other part.

Both the Employer and the Contractor shall collectively and jointly be known as "Parties".

WHEREAS:

- (a) The Employer is a Government Agency established under the Water Supply and Sanitation Act No. 5 of 2019 which is responsible for development and sustainable management of rural water supply and sanitation projects and the provision of water supply and sanitation services in rural areas;
- (b) The Contactor is a Class Four local Company registered under the Laws of Tanzania which is responsible for Civil Works;
- (c) The Employer invited Tenders for Construction of Lwande Water supply project in Kilindi District, Tender No. AE 102/2021-2022/HQ-C/W/77 under the terms and conditions set forth in this Contract; and

NOW THEREFORE the Parties hereby agree as follows:

- 1. In this contract, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents shall be deemed to form and be read and construed as an integral part to this contract, and shall be taken as complementary and mutually discrepancies within the Contract, the documents shall take precedence/prevail in the order set out below:
 - (a) Form of Contract;
 - (b) Special Conditions of Contract;
 - (c) General Conditions of Contract;
 - (d) Notification of Award of Tender;
 - (e) Letter of Acceptance;
 - (f) Price Schedule (BOQ);
 - (g) Anti bribery Memorandum;
 - (h) Technical Specifications;
 - (i) Drawings; and,
 - (i) APPENDICES
 - (i.) Forms of Securities;
 - (ii.) Registered Power of Attorney; And
 - (iii.) Minutes of Negotiation Meeting.
- 3. In consideration of the payments to be made by The Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with The Employer to execute the Construction of Lwande Water supply project in Kilindi District, (hereinafter called "the Works") and to remedy defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works, the sum of of **Tanzanian** Shillings Three hundred and fifty three million one hundred seventy five thousands six hundred and eighty six and seventy cents Only) VAT Inclusive (**Tshs. 353,175,686.70**) at the times and in the manner prescribed in this Contract.
- 5. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein the Contract Price as follows:

15% Advance Payment; and shall be paid to the contractor not later than 30 Days after submission of a claim supported by an acceptable Bank Guarantee of the same amount;

- k) The rest of the payments shall be made upon submission and Acceptance of Certificate and it shall be paid to the Contractor within twenty-eight (28) days after the date of the acceptance certificate by The Employer
- 65. The Contract price shall be paid in **Tanzanian Shillings** as stipulated under Clause 18 of the SCC.
- 66. The contract shall be executed for the period of **one hundred and Eighty (180) days** which shall immediately commence from the date of site handling.

IN WITNESS whereof, the parties hereto have caused this Contract to be executed in accordance with their respective laws the day and year first above written.

FOR AND ON BEHALF OF THE EMPLOYER:	
Signature:	
Name: Upords - O figo	
Title	
Date 29/12/201	PI
Seal:	
In the presence of:	
Signature:	
Name:	
Title	
Date	
FOR AND ON BEHALF OF THE CONTRACTOR:	
Signature:	
Name: tadacr - Anapel Malij	
Title Magip Direct	
Date	
Soal:	

Fedarick

In the presence of:	
Signature:	
Name: Gs. Bran F Male	1
Title Technical Derector	
Date 29/12/2021	
and the second	on Company La

Special Conditions of Contract (SCC)

Instructions for completing the Special Conditions of Contract

The following Special Conditions of Contract shall supplement the General Condition of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract. Except where otherwise indicated, all Special Conditions of Contract should be filled in by the Employer prior to issuance of the Tendering Documents. Schedules and reports to be provided by Employer should be annexed.

SCC Clau se	GCC Clause	Description
1.	1.1	The Employer is; Rural Water Supply and Sanitation Agency (RUWASA) NBC Bank, Mazengo Branch, Kuu Road, P.O. Box 412, 40473 DODOMA.
		The name of Authorized representative of Employer is:
		Rural Water Supply and Sanitation Agency, P.O.Box 185, TANGA
		The Project Manager is:
		Ruwasa District Manager P.O. Box 56, Kilindi.
		The Works consist of:
		As per BOQ
		The Commencement Date shall be Within 14 days after official possession of the site
	. *	The Intended Completion Date for the whole of the Works shall be 180 days or (25) calendar weeks.
	2.2	The Site is located at as shown in the "Bid Form". Indicate whether sectional completion is specified SPECIFIED/as agreed during negation meeting
	2.3	List other documents that form part of the contract if any:
		 a) Work Plan/programme approved by the client during negotiation meeting. b) List other documents that form part of the contract if any: c) A valid Business License.
		d) A valid VAT and TIN certificate.e) A copy of certificate of Board Registration
		f) CRB Registration

Limit of retention is ten (10) percent of contract price 21. 59.1 The amount of liquidated damages per day is 0.1 percent of contract price 22. 60.1 The Bonus for early completion is NA 23. 61.1 The amount of advance payment shall be limited to Fifteen percent (15% contract price payable to the contractor not later than 28 days all submission of Unconditional Advance Payment Bank Guarantee Bond Recovery of Advance Payments: Not less than Twenty percent (20%) amount of Interim Payment Certificate as agreed. 24. 62.1 The Performance Security shall be the minimum amounts equivalent to 7 percent (10%), of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer shall be "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 As a built drawings operating and maintenance manuals is: Total does not submit as built drawings operating and maintenance manuals is: Total paid is One hundred (100 days). 26. 69.2 (i) Paid is One hundred (100 days). 27. 70.1 The percentage to apply to the value of the work not completed, representing the completed representing the paid is One hundred (100 days). 28. 70.1 The percentage to apply to the value of the work not completed, representing the contractor of the work not completed.	A section was seen		
21. 59.1 The amount of liquidated damages per day is 0.1 percent of contract per day. The maximum amount of liquidated damages is Ten percent (10%) contract price 22. 60.1 The Bonus for early completion is NA 23. 61.1 The amount of advance payment shall be limited to Fifteen percent (15% contract price payable to the contractor not later than 28 days at submission of Unconditional Advance Payment Bank Guarantee Bond Recovery of Advance Payments: Not less than Twenty percent (20%) amount of Interim Payment Certificate as agreed. 24. 62.1 The Performance Security shall be the minimum amounts equivalent to Tenderim Payment Certificate as agreed. The standard form of Performance Security acceptable to the Employer of the "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 70.1 The percentage to apply to the value of the work not completed, representing the completed of the paid is One hundred (100 days).	20.	58.1	
The maximum amount of liquidated damages is Ten percent (10%). 22. 60.1 The Bonus for early completion is NA 23. 61.1 The amount of advance payment shall be limited to Fifteen percent (15% contract price payable to the contractor not later than 28 days all submission of Unconditional Advance Payment Bank Guarantee Bond Recovery of Advance Payments: Not less than Twenty percent (20%) amount of Interim Payment Certificate as agreed. 24. 62.1 The Performance Security shall be the minimum amounts equivalent to The percent (10%), of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer shall be "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 26. 69.2 [i) Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 70.1 The percentage to apply to the value of the work not completed, representing the completed of the completed.			20) per cent of contract price
22. 60.1 The Bonus for early completion is NA 23. 61.1 The amount of advance payment shall be limited to Fifteen percent (15% contract price payable to the contractor not later than 28 days at submission of Unconditional Advance Payment Bank Guarantee Bond Recovery of Advance Payments: Not less than Twenty percent (20%) amount of Interim Payment Certificate as agreed. 24. 62.1 The Performance Security shall be the minimum amounts equivalent to The percent (10%). of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer shall be "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: Town 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). The percentage to apply to the value of the work not completed, representing the contract of the work not completed, representing the contract of the work not completed.	21.	59.1	The maximum amount of liquidated damages is Ten percent (10%) of
contract price payable to the contractor not later than 28 days al submission of Unconditional Advance Payment Bank Guarantee Bond Recovery of Advance Payments: Not less than Twenty percent (20%) amount of Interim Payment Certificate as agreed. 24. 62.1 The Performance Security shall be the minimum amounts equivalent to Tercent (10%). of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer shall be "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: Town 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 70.1 The percentage to apply to the value of the work not completed, representing the contractor of the paid is one apply to the value of the work not completed, representing the contractor of the work not completed.	22.	60.1	
24. 62.1 The Performance Security shall be the minimum amounts equivalent to Tpercent (10%), of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer she "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract 25. 68.1 As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 70.1 The percentage to apply to the value of the work not completed, representing the case the completed of the contract of the work of the completed of the contract of the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00	23.	61.1	The amount of advance payment shall be limited to Fifteen percent (15%) of contract price payable to the contractor not later than 28 days after submission of Unconditional Advance Payment Bank Guarantee Bond. Recovery of Advance Payments: Not less than Twenty percent (2004) of
percent (10%). of the contract price in the form of: (a) Bank Guarantee: 10 percent The standard form of Performance Security acceptable to the Employer she "Unconditional Bank Guarantee" of the type presented in Section IX the Tendering Documents E. Discharge of the Contract 25.			amount of Interim Payment Certificate as agreed.
E. Discharge of the Contract E. Discharge of the Contract Section IX the Tendering Documents E. Discharge of the Contract As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: Town 3,000,000.00 Pumber of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). The percentage to apply to the value of the work not completed, representing the contract of the contract damages can paid is One hundred (100 days).	24.	62.1	(a) Bank Guarantee: 10 percent
As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 70.1 The percentage to apply to the value of the work not completed, representing the contractor by within 28 days after completed days after complete da			be "Unconditional Bank Guarantee" of the type presented in Section IX of
As built drawings shall be supplied by the contractor by within 28 days after practical completion date. Operating manual shall be supplied by the contractor by sixty (60) days after completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). The percentage to apply to the value of the work not completed, representing the contractor by within 28 days after completed and the contractor by sixty (60) days after completed and the completed and the contractor by sixty (60) days after completed and the completed and the contractor by sixty (60) days after completed and the completed and the contractor by sixty (60) days after completed and the completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after completed and the contractor by sixty (60) days after complete and the contractor by sixty (60) days after complete and the contractor by sixty (60) days after contractor by sixty (60) days after co		1	E. Discharge of the Contract
 completion date. 68.2 The amount to be withheld by the Project Manager in the case the contract does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 26. 69.2 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). 27. 70.1 The percentage to apply to the value of the work not completed, representing the completed of the work not completed. 	25.	68.1	As built drawings shall be supplied by the contractor by within 28 days after
does not submit as built drawings operating and maintenance manuals is: T 3,000,000.00 Number of days for which the maximum amount of liquidated damages can paid is One hundred (100 days). The percentage to apply to the value of the work not completed, representing the complete damages.		-	Operating manual shall be supplied by the contractor by sixty (60) days after completion date.
(i) paid is One hundred (100 days). 27. 70.1 The percentage to apply to the value of the work not completed, representing the percentage to apply to the value of the work not completed.		68.2	The amount to be withheld by the Project Manager in the case the contractor does not submit as built drawings operating and maintenance manuals is: Ts h 3,000,000.00
27. The percentage to apply to the value of the work not completed, representing	26.		Number of days for which the maximum amount of liquidated damages can be paid is One hundred (100 days).
(10%).		70.1	The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, is ten percent (10%).
28. 66.1 Site handover date within 30 days after completion date	28.	66.1	