
UNITED REPUBLIC OF TANZANIA 
WA WANVY USIMAMIZ,,

MINISTRY OF NATURAL RESOURCES AND TOURISM
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OFFICE OF THE CONSERVATION COMMISSIONER 

AWA. 
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CONTRACT

Between

TANZANIA WILDLIFE MANAGEMENT AUTHORITY 
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GFG INVESTMENTS LTD 

FOR 

Construction of Tourismn Gate at Mkungunero Game Reserve

TENDER NO: AE/084/2021/2022/HQ/TCRP/VW/05 LOT 2 

December, 2021 



FORM OF CONTRACT 
THIS AGREEMENT is made on S0day of ecember 2021 between 

Tanzania 

Area P O ROYE Authority, Dar es Salam Road. TAFORI Building, Kingoiwra 

(hereinaf oFG INVESTMENTS LTD of P.O.BOx 8733 DAR ES SALAA" 

(hereinafter referred to as "the Contractor") on the other part 

rOgoro, Tanzania (hereinafter referred to as "the Employer o 

nereas the Employer is desirous that Contractor execute Proposed Construction o 
Tender No. Reserve Tourism Gate 

84/2021/2022/HQ/TCRP/W/05 LOT 2 for the contract sum of TZS 279,796,208.50 
anzanian Shillings Two Hundred Seventy Nine Million Seven Hundred Ninety 
sand Two Hundred and Eight Fifty Cents Only VAT INCLUSIVE) hereinafter 

at Mkungunero Game 

referred to as the "contract price" for a duration of Five (5) months. 
Now this Agreement witnessed as follows: 

In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement. 

1. 

2 The following documents shall be deemed to form and be read and construed as part of this Agreement, In the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence shall be the order in which the Contract Documents are listed below: -

(a) Form of Contract;
(b) Form of Tender 
(c) Letter of award 
(d) Letter of acceptance 
(e) Special Conditions of Contract; 
() General Conditions of Contract; 
g) Specifications 
(h) Architectural Drawings 
) Tenderer Bill of Quantity (BOQ); 
(i) Notarized Power of Attorney 
(k) Minutes of Negotiations; 
() Appendices 

Tender security declaration 
Performance security 
Bank Guarantee 

Anti-bribery policy All the aforesaid documents are hereinafter referred to as 'the Contract and shall 
be taken as complementary and mutually explanatory of one another but in casee 

of ambiguities or discrepancies shall take precedence in the order set out above. 

3 

f ambiguities or discrepanciee eh y explanatory of one anothernd shall 

In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer too 



execute and complete the works in conformity, in all respects, with the provisions 
of the Contract. 

5. he Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works, for the contract price of TZS 
279,796,208.50 (Tanzanian Shillings Two Hundred Seventy Nine Million 
Seven Hundred Ninety Six Thousand Two Hundred and Eight Fifty Cents 
Only VAT INCLUSIVE) hereinafter referred to as the "contract price" for a duration 
of Five (5) months. 

IN WITNESS whereof, the parties hereto have set their hands and seals on the day and 

year first above written. 

EMPLOYER 
Delivered in presence of us 
This...0. ..day of. CEALR.2021 
Ful Name.MAGE. .usuF KAGANCGE 
Signature... NAS... 

For: CONSERVATION COMMISSIONER 
MOROGORO PO Box 2658,MOROGORO 

Title:.fw...QNKYASION CAS nER 
WITNESSS 

Full Name.EPhe.MwmA SJEEF 

TANZANIA 
MLDLIFE 

MANAGEMENT 
AUTHORITY 

Signature... 
PO Box 2658 MORoGORO 
Title:.NLG.. LErL dfAfE 

CONTRACTOR: 

This. day of.2kAHAL. 

Full Name:HEA..E..nia 
2021 

VESTMENTS 
LT 

Signature...kRaza. 
PO Box 8733 DAR ES SALAAAM 

Title:rAJuEJ. AMKl br 
WITNESSS SAL 

Full Name.f..k... nBI7A 

Signature.. NRLMAi... 

PO Box 8733 DAR ES SALAAM 

Title...I 



TANZANIA WILDLIFE MANAGEMENT AUTHORITY TAWA 
WA W 

AA Dar es salaam Road, TAFORI Builiding Kingolwira Area, P.O. Box 2658, Morogoro, 

Phone: 023 2934204 11, Email: cc@tawa.go.tz 

USMAAII? 

MAYA 

TAWA 
MANA 

Ref. No. CDA.62/655/01 29 th December, 2021 

Managing Director, 
GFG Investments Ltd, 
P. O. Box 6733 

DAR ES SALAAM 

RE: CONSTRUCTION OF TOURISM GATE AT MKUNGUNERO GAME RESERVE 

(Tender No. AE/084/2021-22/HQ/TCRPW/5 LOT 2) 

Sub: Notification of Contract Award 

This is to notify you that, the Tender Board Meeting held on 28th 
December, 2021 has approved your tender for a Construction of tourism gate, 
at Mkungunero Game Reserve. 

You will construct a tourism gate at a construct price of TZS 
279,796,208.50 (Tanzania Shillings Two Hundred Seventy Nine Million, 
Seven Hundred Ninety Six Thousand, Two Hundred and Eight and Fifty 
Cents Only) VAT Inclusive for a duration of five months. 

You are therefore required to confirm your acceptance in writing immediately 

for further action. 

Best regards. 

M. Y. Kabange 
For CONSERVATION COMMISSIONER 



GFGINVESTMENTS LTD 
Building & Civil works Contractors, 

ADA ESTATE 
Off Manara Road 
PO Box 8733 
Dar es Salaam, Tanzania 

Tel:+ 255 22 2664428 

Fax: +255 22 2664443 

Mobile 0784 400623 

0767-400623 

Email-gfg.invest 

Ref: GFG/TAWA/MKNR/NCA/2021 

30th December,2021 TANZANIA WILDLIFE MANAGEMENT AUTHORITY, 
OLD TAFORI BUILDING, 
P.O. BOX 2658, 
MOROGORO. 

Dear Sir/Madam, 

RE CONSTRUCTION OF TOURISMGATE, STAFF HOUSE, VISITORS INFORMATION 
CENTRE CURIO SHOP, GUARD HOUSE, REVENUE COLLECTION POINT, AND 
TOURISM TOILET AT MKUNGUNERO GAME RESERVE TENDER 
No.AE/084/2021- 2022/HQ/TCRP/W/5 LOT 2 

Subject: Notification of Contract award 

We acknowledged receipt of your letter ref: no. CDA.62/655/01 dated 29th 
December2021 for the notification of award of Contract No.AE/084/2021 
2022/HOTCRP/W/5 Lot 2. 

We confirm the acceptance of offer to carry out the above project for the amount 
stated that's TZS 279,796,208.50 in words (Tanzania Shillings Two Hundred Seventy Nine Million, Seven Hundred Ninety Six Thousand, Two Hundred and Eight cents Fifty only) inciusive of VAT. 

We would like to point out that during negotiation meeting it was agreed that the construction period is 6months refer minutes item 6.1. 

We thank you for trusting our company to work with you. 

Yours for and on behalf of 
GFG investments Ltd. 

Pascal C Minja 
Managiny Diractor 



Special Conditions of Contract (SCc) 

The following Special Conditions of Contract shall supplement the General Conditions 
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those 
in the General Conditions of Contract. Except where otherwise indicated, all Special 

onditions of Contract should be filled in by the Employer prior to issuance of the 

Tendering Documents. Schedules and reports to be provided by Employer should be 

annexed 

SCC GCC Description 
Clause Clause 

A. General 

The Employer is: Tanzania Wildlife Management 
Authority, Dar es Salam Road, TAFORI Building 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.go.tz 

1 1.1 

The Contractor is: GFG INVESTMENTS LTD OF 

P.O.BOX 8733 DAR ES SALAAM 
Email: gfg.investments@yaho0.com 

The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: Eng. Samwel P. Wangwe 

The Works: Proposed Construction of Tourism Gate at 
Mkungunero Game Reserve. 

Mobilization Period shall be 7 days 

The Start Date shall be one day after mobilization 

Completion Date: Shall be Five (5) months after seven 
(7) days of mobilization. 

The Site is: located at Mkungunero Game Reserve, 
Kondoa District. 

Indicate whether sectional completion NA 
3. 2.3(10) List other documents that form part of the contract if any: 
2. 2.2 



(a) Form of Contract 
(b) Form of Tender 
(c) Letter of award 
(d) Letter of acceptance 
(e) Special Conditions of Contract 
) General Conditions of Contract, 
(g) Specifications 
(h) Architectural Drawings 
() Tenderer Bill of Quantity (BoQ); 
G) Notarized power of Attorney 
(k) Minutes of Negotiations 

4. 4.1 The language of the Contract documents is: English. 

The law that applies to the Contract is the Laws of 
Tanzania. 

5 8.1 Address for communication 
Employer's: Tanzania Wildlife Management Authority 
P.O.Box 2658 Morogoro 
Contractor: GFG INVESTMENTS LTD of P.O.BOX 
8733 DAR ES SALAAM 

6. 12.1 Include the Schedule of Other Contractors, if any. N/A 

7. 13.1 Key Personnel: 
Project Manager 
Site Engineer 
Site technician 

i. 
. 

iv. Foremen 

8. 17.1 The minimum insurance covers shall be: 

a) Loss of or damage to the Works, Plant, and Materials; b) Loss of or damage to Equipment; 

c) Loss of or damage to property (except the Works 
Plant, Materials, and Equipment) in connection with the Contract and 

d) Personal injury or death. 

Site Investigation Reports available to the Tenderer are: 
Where there is material testing and investigation report, it will be for information only. 

9. 18.1 

10. 26.4 The other measures include: 



10. The other measures include: 

a) Minimizing the number 

employed on the project and household in the site 

26.4 
of migrant workers 

camp 
b) Providing access to voluntary counseling and testing 

(VCT) 
c) Providing psychological support and health care 

including prevention and treatment of oppotunistic 
infections for workers infected and affected, as well 
as their families. 

d) Providing condoms (male and female) to workers 

11. 28.1 The Site Possession Date shall be: Within seven (7) 
days after the signing of contract. 

12 Appointing Authority for the Adjudicator: National 
Construction Council Tanzania. 

31.1 

13. 32.2 If either Party is dissatisfied with the Adjudicator's 
decision may, refer the dispute for arbitration within 45 

days 
Arbitration will take place at Morogoro in accordance 
with arbitration procedures published by the National 
Construction Council of Tanzania. 

14. 32.3 

B. Time Control 

The Contractor shall Submit a Programme for the Norks 
within Seven (7) days of delivery of the Letter of 
Acceptance. 

16. 36.1 

17. 36.2 The period between Programme updates is 14 days. 

The amount to be withheld by the Project Manager in the 
case the contractor does not submit an updated 
program: 600,000.00 

18. 36.2 

C. Quality Control 

19. 44.1 The Defects Liability Period is 180 days. 

D. Cost Control 

Minimum Amount of Interim Payment Certificate will be: 
25 % of the contract price 
The currency of payment shall be: Tanzanian Shillings. 

20 52.7 

21 54.1 



e contract "is not "subjected to price adjustment in 

accordance with Clause 49 of the General Condition or 

the contact. 
Ihe amount of retention is 10% of value of works or 

Interim Payment Certificate 

22. 57 

23. 58.1 

Limit of retention will be 10% of contract price. 

The amount of liquidated damages per day is 0.1 

percent of contract price per day 
The maximum amount of liquidated damages must be 

equivalent to the amount of the performance security 
which is 10% of the performance security 

24. 59.1 

60.1 The bonus for early completion is: NIA 25. 

The amount of advance payment shall be 15 % per cent 
of the contract pricee payable after contract signing. No 
later than 28 days upon submission of Bank Guarantee. 
Recovery of Advance Payment will be started "after 20% 
of the works is completed" and will be exhausted as 80% 
of the works is completed. 
The Performance Security shall be: 10 % of the contract price in the form of 

1. Bank Guarantee 

26. 61.1 

27. 62.1 

Contractor shall handover the site and the works to the Employer within 7 days after issuance of certificate of Completion. 

28 66.1 

E. Discharge of the Contract 
As built drawings shall be supplied by the contractor by 30 days after Practical Completion Certificate. Operating manual shall be supplied by the contractor by 
:NIA 

29. 68.1 

The amount to be withheld by the Project Manager in the 
case the contractor does not submit as built drawings is: 
TZS 600,000. 

30. 68.2 

70.1 The percentage to apply to the value of the work 

32. 

completed, representing the Employer's additional cost 
for completing the Works, 20% 



TANZANIA NILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF THE 
NEGOTIATIONS MEETING wITH MIS GFG INVESTMENTS LTD FOR TENDER 
OwBER AE/084/2021/2022/Ho/TCRP/W/05 LOT 2 AND LOT 1 FOR PROPOSED 

ONSTRUCTION OF TOURISM GATE, GUARD HoUSE, REVENUE COLLECTION 
NAND TOURISM TOILET AT MKUNGUNERO AND SWAGASWAGA GAME 

NEERVE HELD ON WEDNESDAY 29TH DECEMBER 2021 AT TAFORI MLELE GIS 

ROOM 10:09 TO 13:49 HOURs. 

Present 
1. Jafari Sozi 

Chairperson 
2. Esther Mwasampeta 

Secretary 
3. Samwel Wangwe Member 
4. Pascal C. Minja Contractor 
5. Fuya G. Kimbita Contractor 

Agenda: 
1. Opening of the Meeting 

2. Adoption of the Agenda 

Registration of Conflicts of interest 

3. Negotiations on Minor alterations on Bill of Quantity 

4. Negotiations on Tender Price 

5. Negotiations on terms and Condition of Payment 

6. Negotiations on Completion and working Schedule of the project 

7. Negotiations on Certificate and inspection of Project 

8. Register of power of attorney 

9. Defect liability Period 

10.Liquidated Damage 

11.Any Other Business (AOB) 

12. Closing of the Meeting 



Agenda 1.0 Opening of the Meeting 

The Chairperson welcomed Contractor Minute 1.0 the members and 

Representative to introduce themselves opened the meeting at 10:09 

hours 
Agenda 2.0 Adoption of the Agenda 

Minute 2.1 Agenda was adopted accordingly. 

Agenda 3.0 Registration of Conflicts of Interests 

Minute 3.1 Noted: no members registered conflicts of interest on any of the agenda 

items. 

Agenda 4.0 Minutes 4.0 Negotiations on Minor alterations in Bill of Quantity for 

Mkungunero Game resever 

Minute 4.1.3 Agreed: To change item G Earth filling Unit from Square meter to Cubic 

Meter. 

Minute 4.1.4 Further Agreed: The load surplus was to be reduced from 25,000 to T2S 

5,000/ per cubic meter. 

Further Agreed: The Disposal of water to be removed. 
Minute 4.1.5 

Agreed: To reduce the rate of The Hardcore from 75,000 to 35,000 per 
Minute 4.1.6 

square meter 



Minutes 4.1.6 
Agreed: To reduce the rate of The Plain Concrete Grade '15' from 

300,000 to 285,000 

s 4.1.7 Agreed: To reduce the rate of wash basin from 689,700 to 450,000 

inutes 4.1.8 Agreed: To reduce the rate of Asian type from 269,800 to 250,000 

nutes 4.1.9 Agreed: To reduce the rate of floor drain from 65,900 to 45,000 

Minutes 4.1.10 Agreed: To reduce the rate of Western Toilet from 698,700 to 598,700 

Minutes 4.1.11 Agreed: To reduce the rate of Disable Toilet from 4,100,000 to 

3,280,000 

Minutes 4.1.13 Agreed: Provision Sum item for Data and Voice was reduced from 
10,000,000 to 6,000,000, also Construction of water tower was removed. 

Minutes 4.1.12 Agreed: After all the alteration the contract price was reduced from TZS 
306,464,820.92/= to TZS 285,506,335.20/ VAT Inclusive. 

Minutes 4.1.13 Agreed: The contractor to offer discount of 2% of the contract price 
therefore the contract price was reduced from TZS 285,506,335.20/ to Tzs 
279,796,208.50/= VAT Inclusive 

Agenda 5.0 Agreed: That the contract amount for Proposed Construction of Tourism 
Gate, Guard House, Revenue Collection Point and Tourism Toilet at Mkungunero Game 
Reserve is TZS 279,796,208.50/= inclusive of VAT and local charges (Say Two hundred 
Seventy-Nine Million Seven Hundred Ninty Six Thousand Two Hundred and Eight 
Shillings and Fifty Cents only). 



Negotiations on Minor alterations in Bill of Quantity for Swagaswaga Game 

resever 

Minute 5.1.3 Agreed: To change item G Earth filling Unit from Square meter to Cubic 
Meter. 

Minute 5.1.4 Further Agreed: The load surplus was to be reduced from 25,000 to 
TZS 5,000/= per cublic meter. 

Minute 5.1.5 
Further Agreed: The Disposal of water to be removed. 

Minute 5.1.6 Agreed: To reduce the rate of The Hardcore from 75,000 to 35,000 per 
square meter 

Minutes 5.1.6 Agreed: To reduce the rate of The Plain Concrete Grade 15' rate from 
300,000 to 285,000 

Minutes 4.1.7 Agreed: To reduce the rate of wash basin rate from 689,700 to 450,000 
Minutes 4.1.8 Agreed: To reduce the rate of The Asian type from 269,800 to 250,000 
Minutes 4.1.9 Agreed: To reduce the rate of floor drain from 65,900 to 45,000 
Minutes 4.1.10 Agreed: To reduce the rate of Western Toilet from 698,700 to 598,700 
Minutes 4.1.11 Agreed: To reduce the rate of Disable Toilet from 4,100,000 to 3,280,000 

Minutes 4.1.12 Agreed: To omit Visitors Information center and Waiting Lounge also the amount for Bouquet (TZS113,573,910.00=) will be replace by Staff House which will be concluded after submission of quotation 



10,000,000 to 6,000,000, also truction of water tower was removed 
Minutes 4.1.14 Agr 1.14 Agreed: Provision Sum item for Data and Voice was reduced from 

E 1.14 Agreed: After all the alteration the contract price was reduced from TZS 

4,334,800.90/= to TZS 435,304,732.57/= VAT Inclusive. 

dtes 4.1.13 Agreed: The contractor to offer discount of 2% of the contract prie 

ne contract price was reduced from TZs 435,304,732.57/= to Tzs 

426,598,637.92/= VAT Inclusive 
*yenda 5.0 Agreed: That the contract amount for Proposed Construction of lourism 

ate, Guard House, Revenue Collection Point and Tourism Toilet at Mkungunero Game 
Reserve is TZS 426,598,637.92/= inclusive of VAT and local charges (Say Four 
hundred Twenty-Six Million Five Hundred Ninety-Eight Thousand Six Hundred Thirty- 
Seven Shillings and Ninety-Two Cents only). 

Agenda 5.0 Terms and Condition for Payment. 

Minute 5.1 Agreed: Payment will be made within twenty eighty (28) days after the 
approval of interim certificate raised by Contractor. 

Minute 5.1.1 Agreed. Advance payment of 30% will be made to contractor after the 
submission and approval of Advance payment Guarantee in form of 
Unconditional Bank Guarantee from reputable Bank or Insurance Bond. 
Performance security is 10% and will be in form of insurance bond from 
reputable Company. 

Agreed: Amount to be retained will be 10% of approved interim certificate 
Minutes 5.1.2 

submitted by Contractor and the total amount retained will be paid after the 
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