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The Contract

THIS AGREEMENT is made the 2day of Deombe 2021 between Tanzania 
Wildlife Management Authority, Dar es Salam Road, Tafori Building, Kingolwira 
Area P O BoX 2658 Morogoro, Tanzania (hereinafter referred to as "the Employer)on 
the one part and M/S MASÜFIN'S GENERAL COMPANY LTDOF P.O.BOx 40490 DAR 
ES SALAAM, (hereinafter referred to as "the Contractor") on the other part: 

Whereas the Employer is desirous that Contractor execute Proposed Construction of Five 
2 in 1 Tourism Bandas at Mpanga Kipengere Game Reserve Tender No. 
AE/084/2021/2022/HQTCRP/W/02 for the contract sum of TZS 477,357,200 (Tanzania 
Shillings Four Hundred Seventy Seven Million Three Hundred Fifty Seven 
Thousand Two Hundred Only VAT INCLUSIVE) hereinafter referred to as the "contract 

price" for a duration of Six (6) months. 

Now this Agreement witnessed as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 

Agreement. 

The following documents shall be deemed to form and be read and construed as 
part of this Agreement, In the event of any ambiguity or confilict between the 
Contract Documents listed below, the order of precedence shall be the order in 
which the Contract Documents are listed below: -
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(a) This Contract; 
(b) Letter of award 
(c) Letter of acceptance 
(d) Special Conditions of Contract; 
(e) General Conditions of Contract; 
() Specifications 
(g) Architectural Drawings 
(h) Tenderer Bill of Quantity (BOQ); and 
0 Minutes of Negotiations 

All the aforesaid documents are hereinafter referred to as 'the Contract' and shall 
be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies shall take precedence in the order set out above. 

3. 

In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the works in conformity, in all respects, with the provisions 
of the Contract. 

4. 
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The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works, the for the contract sum of TZS 
477,357,200 (Say Tanzanian Shillings Four Hundred Seventy Seven Million 
Three Hundrod Fifty Seven Thousand Two Hundred Only VAT INCLUSIVE) 
hereinafter referred to as the "contract price" for a duration of Six (6) months 

IN WITNEsS whereof, the parties hereto have set their hands and seals on the day and 

year first above written. 

EMPLOYER 
Delivered in presence of us 

This..3 . day.. .of 

Full Name:..Leoue...y yNGn y0NODE 

Signature... 
PO Box 2658 Morogoro 

CONBERATION COMMIS8IONER 

NA WLDLIFE 
MANAEMENT 

AUTHORITY 

MOROOOROp 

Title:...q..(aN.SAVm 
SSn NG 

WITNESS 
Full Name.MERAJ....AuTU 

Signature.. M.... 
PO Box 2658 Morogoro 

Title:.S...... 

CONTRACTOR: 

This 
DECEMBEL 

.....day....... .of.. 2021 

Full Name:..UleVn an .. 

Signature.... .n 

PO Box 40490 DAR ES SALAAM 

Title:.. GAA. MASUFIN'S 

GENERAL 

COMPANY 

LIMITED 

P.O. Box 40690 

WITNESS 

Full Name.. uSEIN 
7AVAKAL 

DAR ES 
SALAAM, 

TANZANIA

**°°****° 

signature.aw aqd 

PO Box 40490 DAR ES SALAAM 
Title:MAR KE TING 
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UNITED REPUBLIC OF TANZANIA 
WA WAN MINISTRY OF NATURAL RESOURCES AND TOURISM KA YA 

TANZANIA WILDLIFE MANAGEMENT AUTHORITY 

OFFICE OF THE CONSERVATION COMMISSIONER 

Kingolwira Area, Dar es Salaam Road, TAFORI Building. 

P.O Box 2658, Morogoro -Tanzania 
FE MANAGE 

Ref. No. CDA.62/655/06 Date: 10th December, 2021 

Managing Director, 

Massufin's General Company Limited, 
P.O.BOX 40690, 

DAR ES SALAAM. 

Re: CONSTRUCTION OF FIVE 2 IN 1 TOURISM BANDAs AT MPANGA KIPENGERE 
GAME RESERVE CONTRACT NO AE/084/2021-2022/HQ/TCRPW/02 

Sub: NOTIFICATION OF AWARD 

This is to notify you that, the Tender Board Meeting held on 4th December, 2021 has 
approved your tender for Construction of Five 2 in 1 Tourism Bandas at Mpanga Kipengere 
Game Reserve 

You will construct a Five 2 in 1 Tourism Bandas for contract sum of TZS 
477,357,200.00 (Four Hundred Seventy Seven Million Three Hundred Fifty Seven 
Thousand Two Hundred Only VAT Inclusive for a duration of six (6) months. 

2. 

3. Therefore, you are required to confirm your acceptance in writing immediately for 
further action. 

M.Y. Kabange 
For. CONSERVATION cOMMISSIONER 

Phone 255 (0)20 293 4204 (Din125 0)23 203 4205 (Gen)Email cc@tawa.go tzWebsite ww.tawa.go.t2
cONSERVING FOR RECREATION AND PROSPERITY
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MASUFIN'S GENERAL COMPANY LIMITED 
BUILDING& CIVIL ENGINEERING CONTRACTORS

Head Office 
P.O. Box 40690, 

Kigogo, Plot No.7. 

Kinondoni Municipality,
Dar Es Salaam. 

Office 0768 777 770 
Mob 0658 100 000 

0786 277 777 

E-Mail: masufin@yahoo.com 

Ref No: MSN/TAWA/2021/06 Date: 13/12/2021 

TO 
Conservation Commissioner, 
Tanzania Wildlife Management Authority, 
P.O.BOX 2658, 
Morogoro. 

Dear Sir, 
REF: cONSTRuCTION OF FIVE 2 IN 1 ToURISM BANDAS AT MPANGA 

KIPENGERE GAME RESERVE, CONTRACT NO: AE/084/2021-2022/HQ/TCRP/w 
/02. 

SUB: ACCEPTANCE CONTRACT AWARD. 

Kindly refer to the subject above. 

We acknowledge to receive your letter with reference no CDA 62/655/01 

Dated 1oth December 2021. 

We hereby accept the contract award for construction of Five 2 in 1 Tourism 

Bandas at Mpanga Kipengere Game Reserve for contract price of 

477,357,200.00/= (Tanzania shillings Four Hundred Seventy Seven 

Million Three Hundred Fifty Seven Thousand Two Hundred Only VAT 

Inclusive for duration of Six (6) month. 

Thanks for your continued cooperation and assistance. 

Yours Faithfully, 
MASUFIN'S GENERAL COMPANY LIMITED. 

amis 
Suleiman Abbas Ndyanabo, 
Director. 

All correspondences to be addressed to the managing director 



Special Conditions of Contract (SCC) 

The following Special Conditions of Contract shall supplement the General Conditions 
of Contract. Whenever there is a conflict, the provisions herein shall prevail over those 
in the General Conditions of Contract. Except where otherwise indicated, all Special 
Conditions of Contract should be filled in by the Employer prior to issuance of the 
Tendering Documents. Schedules and reports to be provided by Employer should be 
annexed. 

SCC GCC Description 
Clause Clause 

A. General 

1.1 The Employer is: Tanzania Wildlife Management 
Authority, Dar es Salam Road, Tafori Building, 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.go.tz 

The Contractor is: M/S MASUFIN'S GENERAL 
COMPANY LTD OF P.O.BOX 40490 DAR ES SALAAM 
Email: masufin@yahoo.com 
The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: To be indicated during site 

possession. 

The Works: Proposed Construction of five 2 in 1 
Tourism Bandas at Mpanga Kipengere Game Reserve. 

The Start Date shall be one day after mobilization 

Completion Date: Shall be six (6) months after seven 
() days of mobilization. 

The Site is: located at Mpanga Kipengere Game 
Reserve, Wang'ing'ombe District. 

Indicate whether sectional completion-NA 2.2 
2.3(10) List other documents that form part of the contract if any: 

(a) This Contract; 

(b) Letter of award 

ww 



(c) Letter of acceptance 

(d) Special Conditions of Contract; 

(e) General Conditions of Contract; 

() Specifications
(g) Architectural Drawings

(h) Tenderer Bill of Quantity (BOQ); and 

() Minutes of Negotiations 
The language of the Contract documents is: English 4.1 4. 

The law that applies to the Contract is the Laws of 
Tanzania. 

8.1 
Employer's: 
Adare 

Tanzania Wildlife Management Authority 
8.1 Address for communication 

P.O.Box 2658 Morogoro 
Contractor: M/S MASUFIN'S GENERAL COMPANY 

LTD of P.0.Box 40490 DAR ES SALAAM 
12.1 Include the Schedule of Other Contractors, if any. NIA 6. 

7. 13.1 Key Personnel 
Project Manager 
Site Engineer 
Site technician 

i. 

ii. 
iv. Foremen 

8. 17.1 The minimum insurance covers shall be: 

a) Loss of or damage to the Works, Plant, and Materials; b) Loss of or damage to Equipment; c) Loss of or damage to property (except the Works Plant, Materials, and Equipment) in connection with the Contract; and 
d) Personal injury or death. 9. 18.1 Site Investigation Reports available to the Tenderer are. 
Where there is material testing and investigation report, 
it will be for information only. 10. 26.4 The other measures include Minimizing the number of migrant employed on the project and household in the site 

camp 
b) Providing access to voluntary counseling and testing 

(VCT) 
c) Providing psychological support and health care 

including prevention and treatment of opportunisIC 

workers 
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infections for workers infected and affected, as well 
as their families 

d) Providing condoms (male and female) to workers 

28.1 The Site Possession Date shall be: Within seven (7) 
days after the signing of contract. 

11. 

31.1 Appointing Authority for the Adjudicator: National 
Construction Council Tanzania. 
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32.2 If either Party is dissatisfied with the Adjudicator's 
decision may, refer the dispute for arbitration within 45 

days 
Arbitration will take place at Morogoro in accordance 
with arbitration procedures published by the National 

Construction Council of Tanzania. 

13. 

14. 32.3 

B. Time Control 

The Contractor shall Submit a Programme for the Works 
within Seven (7) days of delivery of the Letter of 

Acceptance. 

16. 36.1 

17. 36.2 The period between Programme updates is 14 days. 

The amount to be withheld by the Project Manager in the 
case the contractor does not submit an updated 

program: 600,000.00 

18. 36.2 

C. Quality Control 

19. 44.1 The Defects Liability Period is 180 days. 19. 

D. Cost Control 

Minimum Amount of Interim Payment Certificate will be: 

25 % of the contract price 
The currency of payment shall be: Tanzanian Shillings. 
The contract "is not "subjected to price adjustment in 

accordance with Clause 49 of the General Condition of 

the contact. 
The amount of retention is 10% of value of works of 
Interim Payment Certificate'. 

20 52.7 

54.1 21 
22. 57 

23. 58.1 

Limit of retention will be 10% of contract price. 
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The amount of liquidated damages per day is 0.1 
percent of contract price per day 
The maximum amount of liquidated damages must b 
equivalent to the amount of the performance securit 
which is 10% of the performance security 

24. 59.1 

25. 60.1 The bonus for early completion is: N/A4 

1. The amount of advance payment shall be 15 % 
per cent of the contract sum payable after 
contract signing. No later than 28 days after 
submission of Bank Guarantee or Valid Insurance 
bond 

26. 61.1 

Recovery of Advance Payment will be started "after 20% 
of the works is completed" and will be exhausted as 80% 

of the works is completed. 
The Performance Security shall be: 10 % of the contract 
price in the form of: 

2. Bank Guarantee or 
3. Valid Insurance bond 

27. 62.1 

Contractor shall handover the site and the works to the 
Employer within 7 days after issuance of certificate of completion. 

28 66.1 

E. Discharge of the Contract 

As built drawings shall be supplied by the contractor by 30 days after Practical Completion Certificate. 
Operating manual shall be supplied by the contractor by NIA 

29. 68.1 

30. 68.2 The amount to be withheld by the Project Manager in the 
case the contractor does not submit as built drawings is TZS 600,000. 

32. 70.1 The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the VWorks, 20% 



TANZANIA 

VEGO 

aA AlA WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF THE 

EGOTIATIONS MEETING WIT M/s MASUFINI CONSTRUCTION COMPANY FOR 

TENDE NUMBER AE-084/2021-2022/HaTCRPWI03 LOT3 AND AE-084/2021 

02/HaTCRP/W/02 FOR CONSTRUCTION OF CAMPSITE AND FIVE TOURISM 

RANDAS 2 IN 1 AT MPANGA KIPENGERE GAME RESERVE HELD ON FRIDAY 

40TH DECEMBER 2021 AT TAFORI MLELE PREFAB ROOM 17:00 TO 18:10 HOURRS. 

Present 
1. Paul Fiss0o Chairperson 

2 JafarySozi Secretary 

3. Esther Mwasampeta Member 

4. Suleiman Abbas Contractor 

Agenda: 
1. Opening of the Meeting 

2. Adoption of the Agenda 

3. Registration of Conflicts of interest 

4. Negotiations on Minor alterations on Bill of Quantity 

5. Negotiations on Tender Price. 

6. Negotiations on terms and Condition of Payment 

7. Negotiations on Completion and working Schedule of the project 

8. Negotiations on Certificate and inspection of Project 

9. Register of power of attorney 

10.Defect liability Period 

11.Liquidated Damage 
12.Any Other Business (AOB) 

13.Closing of the Meeting 



Agenda 1.0 Opening of the Meeting 

The Chairperson welcomed the members and Contractor Contractor Minute 1.0 

opened the meeting at 13:45 Representative to introduce themselves 

hours. 

Agenda 2.0 Adoption of the Agenda 

Minute 2.1 Agenda was adopted accordingly. 

Agenda 3.0 Registration of Conflicts of Interests 

Minute 3.1 Noted: no members registered conflicts of interest on any of the agenda 

items. 

Negotiations on Minor alterations in Bill of Quantity 

Campsite and Five Two in One Tourism Bandas Building 

Agenda 4.0 

Building 
respectively; 

served at Campsite: The rate inserted on breaking rocks was to be 

reduced from Tzs 600,000/= to Tzs 70,000/= also rate for plumbing works 

Minute 4.1 

was reduced from 7,200,000/= to 3,000,000/ and deduction of 

1,000,000= was done, also rate for timber partition was reduced from 

50,000/ to 20,000/= 

Minute 4.1.1 Further observed at Tourism Bandas: The rate inserted on concrete was to 

be reduced from TZS 300,000/= to TZS 30,000/= also rate for Formwork 

was reduced from TZS 40000/= to Tzs 18000/= 

Minute 4.1.6 reed: After all the alterations the Total cost for the construction 

Campsite building at Mpanga Kipengere to be TZS 181,410,369.00 from 
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201,702,828.00 Vat Inclusive and for Bandas to be TZs 477,357,200.00 

from TZS 551,884,000.00 Vat Inclusive after the minor alteration. 

Negotiations on Tender price/Bid Price for the Project 
genda 5.0 

Agreed: that the contract amount after discount of 2.2% for Construction 

Minute 5.1 

of Campsite building,at Mpanga Kipengere is TZS 177,410,369.00/= 

inclusive of VAT and local charges (Say Tanzanian Shillings One hundred 

Seventy Seven Million Four Hundred Ten Thousand Three Hundred Sixty 

Nine Shillings only) and for Five Bandas 2 in 1 is TZS 477,357,200.00/= 

inclusive of VAT and local charges (Say Tanzanian Shillings Four hundred 

Seventy Seven Million Three Hundred Fifty Seven Thousand Two 

Hundred Shillings only) 

Agenda 6.0 Terms and Condition for Payment. 

Minute 6.1 

within twenty eighty (28) days after the 

Agreed: Payment will be made within twenty eighty (28) days 

approval of interim 
certificate raised by 

Contractor. 

Minute 6.1.1 Agreed. 
Advance payment of 15% will be made to contractor after the 

submission and approval of Advance payment 
Guarantee in form of 

Unconditional 
Bank 

Guarantee 
from reputable 

Bank. 
Performance 

security 

is 10% and will be in form of insurance 
bond from reputable 

Company. 

Minutes 6.1.2 Agreed: 
Amount to be retained will be 10% of approved 

interim 
certificate 

submitted by 
Contractor 

and the total 
amount 

retained will be paid after 

the defect liability period. 
The limit of 

retention 
will be 5% after the 

Penaultment certificate. 
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Agenda 7.0 Negotiations on Work Schedule and Completion of Project. 

Minute 7.1 Agreed: The Project will be Completed not more than Six Month (6) after 

the Mobilization Period. 

Minutes 7.1.1 Agreed: Site Possession will be within seven (7) days after signing the 

Contract 
Minute 7.1.2 Agreed: The Contractor to submit the revised work program within Seven 

Days after the site Possession. 

Minutes 7.1.3 Agreed: The mobilization period will be Fourteen Days (14) after site 

ossession meeting. 

Agenda 8.0 Acceptance/Completion and inspections certificate. 

Minute 8.1 Informed: that Project will be subjected to 100% inspection and Audits. 

Minutes 8.1.1 Agreed: The Contractor shall permit the Auditors either from TAWA 

(internal Auditors) or Control and Auditor General (CAG) and Political 

Leaders at any time during the Project implementation. 
Minutes 8.1.2 Agreed: The contractor shall comply with instructions given by the Project 

Manager in writing on any matter related to the contract and should 

handover the project after the site inspection and awarded the certificate 

of Practical Completion. 

Agenda 9.0 Register of power of attorney (POA) 

Minutes 9.1 Agreed: Contractor should register the power of attorney immediatey 

after Client offer and submit the copy to Client 

Minutes 9.2 Agreed: Contractor will be responsible to register the project to CRB and 
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