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The Contract 

SAGREEMENT is made the D day of DALeNeN 2021 between Tanzania 
Ar anagement Authority, Dar es Salam Road, Tafori Building, Kingolwira 
Area P O BOX 2658 Morogoro, Tanzania (hereinafter referred to as "the Employer) on tne one part and NOTRA T�CH LTDOF P.O.BOX 33392 DAR ES SALAAM, (hereinafter 
referred to as "the Contractor") on the other part: 

ereas the Employer is desirous that Contractor execute Proposed Construction of 
ampsite at Pande Game Reserve Tender No. AE/084/2021/2022/H/TCRPW/03 
LOT 1 for the contract sum of TZS 169,398,676.00 (Tanzania Shillings One Hundred 

Sixty Nine Million Three Hundred Ninety Eight Thousand Six Hundred Seventy Six 
Only VAT INCLUSIVE) hereinafter referred to as the "contract price" for a duration of 
Four (4) months. 

Now this Agreement witnessed as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, 
and they shall be deemed to form and be read and construed as part of this 

Agreement. 

The following documents shall be deemed to form and be read and construed as 
part of this Agreement, In the event of any ambiguity or conflict between the 
Contract Documents listed below, the order of precedence shall be the order in 

which the Contract Documents are listed below -

(a) This Contract; 

(b) Letter of award 
(c) Letter of acceptance 

(d) Special Conditions of Contract;

(e) General Conditions of Contract; 
() Specifications 
(g) Architectural Drawings 

(h) Tenderer Bill of Quantity (BOQ); and 

(i) Minutes of Negotiations;

2. 

All the aforesaid documents are hereinafter referred to as 'the Contract and shall 

be taken as complementary and mutually explanatory of one another but in case 

of ambiguities or discrepancies shall take precedence in the order set out above 

4. In consideration of the payments to be made by the Employer to the Contractor as 
. 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute and complete the works in conformity, in all respects, with the provisions 

of the Contract. 



. 
Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works, for the contract price of TZS 
169,398,676.00 (Tanzania Shillings One Hundred Sixty Nine Million Three 
Hundred Ninety Eight Thousand Six Hundred Seventy Six Only VAT 
INCLUSIVE) hereinafter referred to as the "contract price" for a duration of Four 
(4) months. 

IN WITNESS whereof, the parties hereto have set their hands and seals on the day and 
year first above written. 

EMPLOYER 
Delivered in presence of us This..tPresence. 

. day..ECE 
.. ...of... 2021 

Full Name!AU LA MUUNGM N UND D 

Signature... . 
TANZANIA 

WMLDLIFE 

MANAGEMENT 

AUTHORITY 

MOROGOR 

cONSERVATON COMMISSIONER 

PO Box 2658 Morogoro Title:...NEuHNN SmnsfLNGR 

WITNESS 
Full Name.MRGY.. RuUTU 
Signature.. tu 

PO Box 2658 Morogoro 
Title:..HC-LS 

DEcgmU 

This......l. ..day... .of..... 

CONTRACTOR: 
1ST 

2021 

Full Name. CHAnS G RiwGu ZA 
Signature.< m A 

PO Box 33392 DAR ES SALAAM 
Title:.....ANPUIKG SRECTU2 

NOTRA TECH LIMITED 
P.O.Box 33392 WITNESS 

Full Name....KAMr S. kKOMML DAR ES SALAAM 

Signature.. 
PO Box 33392 DAR ES SALAAM 
Title.. HNI.CA BiREcV 



UNITED REPUBLIC OF TANZANIA 
MINISTRY OF NATURAL RESOURCES AND TOURISM WA WA 

TANZANIA WILDLIFE MANAGEMENT AUTHORITY 
OFFICE OF THE CONSERVATION COMMISSIONER 

T A Kingolwira Area, Dar es Salaam Road, TAFORI Building. 
P.O Box 2658, Morogoro -Tanzania t Ma 

Ref. No. CDA.62/655/01 
Date: 10th December, 2021 

Notra Tech Limited 
PO Box 33392, 
DAR ES SALAAM 

RE: CONSTRUCTION OF PUBLIC CAMPSITE AT PANDE GAME RESERVE (CONTRACT NO: AE/084/2021/2022/HO/TCRPMN/03 Lot 1 

Sub: NOTIFICATION OF AWARD 

This is to notify you that, the Tender Board Meeting held on 4thDecember, 2021 has approved your tender for Construction of Public Campsite at Pande Game Reserve 

2. You will construct a public campsite for contract sum of TZS 169,398,676.00 (One Hundred Sixty Nine Million Three Hundred Ninety Eight Thousand Six Hundred Seventy Six Only VAT Inclusive) for a duration of three (3)months. 

3. Therefore, you are required to confirm your acceptance in writing immediately for 
further action. 

M.Y. Kabange 
For. CONSERVATION COMMISSIONER 

Phon 203 42044Di1 a 
cONSERVING FOR RECREATION AND PROSPERITY 

Mw 



NOTRA TECH LIMITED 
CIVIL & BUILDING CONTRACTORS 

PO. box 33392 
DARES SALAM 

Tel: +255 22 2775214 
Cell Phone: +255 754493002 

REFTAWA/3/2021 
Dated:10/12/2021 

CONSRVATION cOMMISSIONER, 
TANZANIA WILD LIFE MANAGEMENT AUTHORITY 

P.O.BOXX 

MOROGORO 

RE: NOTIFICATION OF cONTRACT AWARD cONSTRUCTION OF CAMP SITE 
AT PANDE GAME RESERVE TENDER NO AE/084/2021/2022/HQ/W/03LOT 1 

SUB: ACCEPTANCE 

We acknowledge the receipt of your letter dated 10/12/2021 
with reference NO.CDA.62/655/01 concerning the above subject 

We thank you for your intention to award the above contract for 

to our company, we therefore confirm our ability and readiness to 

execute project for cONSTRUCTION OF CAMP SITE AT PANDE GAME 

RESERVE TENDER NO AE/084/2021/2022/HQ/W/03LOT 1, amounting to 

Tanzanian shillings, 169,398,676 with duration of 90 days. we are eagerly 

waiting for contract signing 

THANK YOU 

CHARLES G. KINGUZA 

MANAGING DIRECTOR 



SPECIAL CONDITIONS OF CONTRACT 



Special Conditions of Contract (SCC) 

The following Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract. Except where otherwise indicated, al Specia Conditions of Contract should be filled in by the Employer prior to issuance or ne Tendering Documents. Schedules and reports to be provided by Employer should De 
annexed. 

SCC GCC Description 
Clause Clause 

A. General 

1 1.1 The Employer is: Tanzania Wildlife Management 
Authority, Dar es Salam Road, Tafori Building, 
Kingolwira Area P O BOX 2658 Morogoro, Tanzania. 
Email: cc@tawa.g0.2 

The Contractor is: NOTRA TECH LTD OF P.O.BOX 
33392 DAR ES SALAAM 
Email: bkomu2001@yahoo.com 
The Adjudicator is: National Construction Council of 
Tanzania 

The Defects Liability Period: 180 days. 

The Project Manager is: To be indicated during site 
possession. 

The Works: Proposed Construction of Campsite at 
Pande Game Reserve 

The Start Date shall be one day after mobilization 

Completion Date: Shall be Four (4) months after seven 
(7) days of mobilization. 

The Site is: located at Pande Game Reserve,
Kinondoni Municipality. 

Indicatewhether sectional completion NA 2.2 
2.3(10) List other documents that form part of the contract if any: 3. 

W 



(a) This Contract; 
(b) Letter of award 
(c) Letter of acceptance 
(d) Special Conditions of Contract; 
(e) General Conditions of Contract; 
() Specifications 
(g) Architectural Drawings 
(h) Tenderer Bill of Quantity (BOQ); and 
0 Minutes of Negotiations; 
The language of the Contract documents is: English. 4.1 

The law that applies to the Contract is the Laws of 
Tanzania. 

8.1 Address for communication 
Employer's: Tanzania Wildlife Management Authority 
P.O.Box 2658 Morogoro 
Contractor: NOTRA TECH LTD of P.O.Box 33392 DAR 

ES SALAAM 
Include the Schedule of Other Contractors, if any. N/A 6. 12.1 

7. 13.1 Key Personnel: 
i. Project Manager 

ii. Site Engineer 
i. Site technician 
iV. Foremen 

8. 17.1 The minimum insurance covers shall be: 

a) Loss of or damage to the Works, Plant, and Materials; 
b) Loss of or damage to Equipment; 
c)Loss of or damage to property (except the Works,| 

Plant, Materials, and Equipment) in connection with 
the Contract and 

d) Personal injury or death. 

Site Investigation Reports available to the Tenderer are: 

Where there is material testing and investigation report,. 
it will be for information only. 

9. 18.1 

10. 26.4 The other measures include: 

a) Minimizing the number of migrant workers

employed on the project and household in the site 

camp 
b) Providing access to voluntary counseling and testing 

(VCT) 

W 



(a) This Contract 
(6) Letter of award 
(c) Letter of acceptance 

(d) Special Conditions of Contract; 

(e) General Conditions of Contract; 

() Specifications 
(g) Architectural Drawings 

(h) Tenderer Bill of Quantity (BO); and 

() Minutes of Negotiations; 
The language of the Contract documents is: English. 

4. 4.1 

The law that applies to the Contract is the Laws of 
Tanzania. 

8.1 Address for communication 

Employer's: Tanzania Wildlife Management Authority 

P.O.Box 2658 Morogoro 
Contractor: NOTRA TECH LTD of P.O.Box 33392 DAR 

ES SALAAM 
Include the Schedule of Other Contractors, if any. NIA 

5 

6. 12.1 

13.1 Key Personnel: 
7. 

i. Project Manager 
ii. Site Engineer 

Site technician 

Foremen 
i. 
iv. 

17.1 The minimum insurance covers shall be: 
8. 

a) Loss of or damage to the Works, Plant, and Materials; 

b) Loss of or damage to Equipment; 
cLoss of or damage to property (except the Works 

Plant, Materials, and Equipment) in connection with 
the Contract and 

d) Personal injury or death. 

Site Investigation Reports available to the Tenderer are: 
Where there is material testing and investigation report, it will be for information only. 

18.1 
9 

26.4 
The other measures include: 

10. a) Minimizing the number of migrant workers 
employed on the project and household in the site 
camp 

b) Providing access to voluntary counseling and testing VCT) 

W 



c) Providing psychological support and health care 
including prevention and treatment of opportunistic 
infections for workers infected and affected, as well 
as their families 

d) Providing condoms (male and female) to workers 

28.1 The Site Possession Date shall be: Within seven (7) 11. 

days after the signing of contract. 

31.1 Appointing Authority for the Adjudicator: National 12 
Construction Council Tanzania. 

13. 32.2 If either Party is dissatisfied with the Adjudicator's 

decision may, refer the dispute for arbitration within 45 

days 
Arbitration will take place at Morogoro in accordance 
with arbitration procedures published by the National 

Construction Council of Tanzania. 

14. 32.3 

B. Time Control 

16. 36.1 The Contractor shall Submit a Programme for the Works 

within Seven (7) days of delivery of the Letter of 
Acceptance. 

17. The period between Programme updates is 14 days. 
36.2 

The amount to be withheld by the Project Manager in the 

case the contractor does not submit an updated 

program: 600,000.00 

18. 36.2 

C. Quality Control 

44.1 The Defects Liability Period is 180 days. 
19. 

D. Cost Control 

Minimum Amount of Interim Payment Certificate will be: 

25 % of the contract price 
The currency of payment shall be: Tanzanian Shilings. 
The contract "is not "subjected to price adjustment in 
accordance with Clause 49 of the General Condition of 

the contact. 
The amount of retention is 10% of value of works of 
Interim Payment Certificate'.

20 52.7 

54.1 21 
22. 57 

23. 58.1 

Limit of retention will be 10% of contract price. 

W 



24. 59.1 The amount of liquidated damages per day is 0.1| 
59.1 

percent of contract price per day 
The maximum amount of liquidated damages 

must be 

equivalent to the amount of the performance 
security 

which is 10% of the performance security 

25. 60.1 The bonus for early completion is: N/A 

Ihe amount of advance payment shall be 15 % per cent 

of the contract price payable after contract signing. No 

later than 28 days upon 
submission of Bank Guarantee 

or Valid Insurance bond 

|Recovery of Advance Payment will be started "after 20%% 

of the works is completed" and will be exhausted as 80% 

of the works is completed. 

The Performance Security shall be: 10 % of the contract 

price in the form of: 

1. Bank Guarantee or 

2. Valid Insurance bond 

26 61.1 

27. 62.1 

Contractor shall handover the site and the works to the 

Employer within 7 days after issuance of certificate of 

Completion. 

28 66.1 

E. Discharge of the Contract 

As built drawings shall be supplied by the contractor by 

30 days after Practical Completion Certificate. 

Operating manual shall be supplied by the contractor by 

NIA 

29. 68.1 

The amount to be withheld by the Project Manager in the 

case the contractor does not submit as built drawings is: 

TZS 600,000. 

30. 68.2 

The percentage to apply to the value of the work not 

completed, representing the Employer's additional cost 
for completing the Works, 20% 

32. 70.1

wW 





ANZANIA WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF IHE 

OOATIONS MEETING WITH M/s NOTRA TECH LIMITED FOR TENDER 

ERAE-084/2021-2022/HOITCRP/W/03 LOT 1 FOR CONSTRUCTION O 

APSITE AT PANDE GAME RESERVE HELD ON FRIDAY 10TH DECEMBER 2021 

AT TAFORI MLELE PREFAB ROOM 13:45 TO 16:00 HOURS. 

Present 
1. Paul Fissoo Chairperson 

2 JafarySozi Secretary 

3. Esther Mwasampeta Member 

4. Charles Kingunza Contractor 

5. Nikodemus Komu Contractor 

Agenda: 
1. Opening of the Meeting 

2. Adoption of the Agenda 

3. Registration of Conficts of interest 

4. Negotiations on Minor alterations on Bill of Quantity 

5. Negotiations on Tender Price. 

6. Negotiations on terms and Condition of Payment 

7. Negotiations on Completion and working Schedule of the project 

8. Negotiations on Certificate and inspection of Project 

9. Register of power of attorney 

10.Defect liability Period 

11.Liquidated Damage 

12.Any 
Other 

Business (AOB) 

13. Closing of the Meeting 

NN 



Agenda 1.0 Opening of the Meeting 

Minute 1.0 The Chairperson welcomeed the memberss and Contractor 
Representative to introduce themselves opened the meeting at 13:45 
hours. 

Agenda 2.0 Adoption of the Agenda 

Minute 2.1 Agenda was adopted accordingly. 

Agenda 3.0 Registration of Conflicts of Interests 

Minute 3.1 Noted: no members registered conflicts of interest on any of the agenda 
items. 

Agenda 4.0 Negotiations on Minor alterations in Bill of Quantity 
Office Building 

Minute 4.1 served: Element Bill2 Preliminaries the total cost was reduced to TZS 
2,600,000/= instead of 6,200,000/= 

Minute 4.1.1 Further observed: The rate inserted on reinforcement was to be reduced 
from TZs 4000/= to TZS 3400/= also rate for concrete was reduced 
from TZs 300,000/= to Tzs 200,000/= 

Minute 4.1.6 ireed: After all the alterations the lotal cost for the construction of 
Campsite building at Pande to be TZS 169,398,676.00 from 
186,467,625.00 Vat Inclusive after the minor alteration. 



Agenda 5.0 Negotiations on Tender price/Bid Price for the Project 

Minute 5.1 
Agreed: that the contract amount for Construction of Campsite building 

uaing at Pande each is TZS 169,398,676.00/= inclusive of VAT and 

Ocal charges (Say One hundred Sixty-Nine Million Three Hundred Ninety- 

Eight Thousand Six Hundred Seventy-Six Shillings only). 
Agenda 6.0 Terms and Condition for Payment. 

Minute 6.1 Agreed: Payment will be made within twenty eighty (28) days ater the 

approval of interim certificate raised by Contractor. 

Minute 6.1.1 Agreed. Advance payment of 15% will be made to contractor after the 

submission and approval of Advance payment Guarantee in form of 

Unconditional Bank Guaranteefrom reputable Bank. Performance security 

is 10% and will be in form of insurance bond from reputable Company. 

Minutes 6.1.2 Agreed: Amount to be retained will be 10% of approved interim certificate 

submitted by Contractor and the total amount retained will be paid after 

the defect liability period. The limit of retention will be 5% after the 

Penaultment certificate.

Agenda 7.0 Negotiations on Work Schedule and Completion of Project. 

Agreed: The Project will be Completed not more than Six Month (6) after Minute 7.1 
the Mobilization Period. 

Agreed: Site Possession will be within seven (7) days after signing the 
Minutes 7.1.1 

Contract 
Agreed: The Contractor to submit the revised work program within Seven 

Minute 7.1.2 

Days after the site Possession.

MMW 



Minute 

Agreed: The mobilization period will be Fourteen Days (14) after site 
possession meeting. 

Minutes 7.1.3 

Minute 

Agenda= Agenda 8.0 
Acceptance/Completion and inspections certificate. 

Minutes Minute 8.1 Informed: that Project will be subjected to 100% inspection and Audits. 

Minutes 8.1.1 Agreed: The Contractor shall permit the Auditors either from TAWA (internal Auditors) or Control and Auditor General (CAG) and Political Leaders at any time during the Project implementation. Minutes 8.1.2 Agreed: The contractor shall comply with instructions given by the Project Manager in writing on any matter related to the contract and should Agenda handover the project after the site inspection and awarded the certificate of Practical Completion. 

Minutes 
Agenda 9.0 Register of power of attorney (POA) 

Agreed: Contractor should register the power of attorney immediately CERTI 

Minutes 9.1 

after Client offer and submit the copy to Client 

Signa Minutes 9.2 Agreed: Contractor will be responsible to register the project to CRB and Chair 
submit to client copy of registration number for the purpose of record keeping. 

Date... 

Minute 9.3 Agreed: that the Contractor should provide the insurance to workers during the project implementation. 

Agenda 10.0 Defect Liability Period 

Minute 10.1 Agreed defect liability period is 180 days. 

A 
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