



**UNITED REPUBLIC OF TANZANIA  
MINISTRY OF NATURAL RESOURCES AND TOURISM**

**TANZANIA WILDLIFE MANAGEMENT AUTHORITY  
OFFICE OF THE CONSERVATION COMMISSIONER**

Kingolwira Area, Dar es Salaam Road, TAFORI Building,  
P.O Box 2658, Morogoro - Tanzania



## **CONTRACT**

**Between**

**TANZANIA WILDLIFE MANAGEMENT AUTHORITY**

**AND**

**M/S MASUFIN'S GENERAL COMPANY LTD**

**FOR**

**Proposed Construction of Campsite at Mpanga Kipengere Game Reserve**

**TENDER NO: AE/084/2021/2022/HQ/TCRP/W/03 LOT 3**

**December, 2021**

## The Contract

THIS AGREEMENT is made the 13<sup>th</sup> day of December 2021 between **Tanzania Wildlife Management Authority, Dar es Salam Road, Tafari Building, Kingolwira Area P O BOX 2658 Morogoro, Tanzania** (hereinafter referred to as "the Employer") on the one part and **M/S MASUFIN'S GENERAL COMPANY LTD OF P.O.BOX 40490 DAR ES SALAAM**, (hereinafter referred to as "the Contractor") on the other part:

Whereas the Employer is desirous that Contractor execute Proposed Construction of Campsite at **Mpanga Kipengere Game Reserve Tender No. AE/084/2021/2022/HQ/TCRP/W/03 LOT 3** for the contract sum of **TZS 177,410,369.00 (Tanzania Shillings One Hundred Seventy Seven Million Four Hundred Ten Thousand Three Hundred Sixty Nine Only VAT INCLUSIVE)** hereinafter referred to as the "contract price" for a duration of Four (4) months.

Now this Agreement witnessed as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, In the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence shall be the order in which the Contract Documents are listed below: -
  - (a) This Contract;
  - (b) Letter of award
  - (c) Letter of acceptance
  - (d) Special Conditions of Contract;
  - (e) General Conditions of Contract;
  - (f) Specifications
  - (g) Architectural Drawings
  - (h) Tenderer Bill of Quantity (BOQ); and
  - (i) Minutes of Negotiations;
3. All the aforesaid documents are hereinafter referred to as 'the Contract' and shall be taken as complementary and mutually explanatory of one another but in case of ambiguities or discrepancies shall take precedence in the order set out above.
4. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works in conformity, in all respects, with the provisions of the Contract.

5. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works, the for the contract sum of **TZS 177,410,369.00 (Tanzania Shillings One Hundred Seventy Seven Million Four Hundred Ten Thousand Three Hundred Sixty Nine Only VAT INCLUSIVE)** hereinafter referred to as the "contract price" for a duration of Four (4) months

IN WITNESS whereof, the parties hereto have set their hands and seals on the day and year first above written.

**EMPLOYER**

Delivered in presence of us

This 13<sup>th</sup> day DECEMBER of ..... 2021

Full Name: MARWA MUSUNGA NYANDA

Signature: [Signature]

CONSERVATION COMMISSIONER  
TANZANIA WILDLIFE MANAGEMENT AUTHORITY  
MOROGORO

P O Box 2658 Morogoro

Title: AG. CONSERVATION COMMISSIONER

**WITNESS**

Full Name: MERCY E. MUKU

Signature: [Signature]

P O Box 2658 Morogoro

Title: SAC-LS

**CONTRACTOR:**

This 13 day December of ..... 2021

Full Name: Suleiman MSA

Signature: [Signature]

P O Box 40490 DAR ES SALAAM

Title: DIRECTOR

MASUFIN'S GENERAL COMPANY LIMITED  
P. O. Box 40690  
DAR ES SALAAM, TANZANIA

**WITNESS**

Full Name: MUSFIN TAWAKAL

Signature: [Signature]

P O Box 40490 DAR ES SALAAM

Title: MARKETING



UNITED REPUBLIC OF TANZANIA  
MINISTRY OF NATURAL RESOURCES AND TOURISM

TANZANIA WILDLIFE MANAGEMENT AUTHORITY  
OFFICE OF THE CONSERVATION COMMISSIONER

Kingolwira Area, Dar es Salaam Road, TAFORI Building,  
P.O Box 2658, Morogoro -Tanzania



Ref. No. **CDA.62/655/01**

Date: **10<sup>th</sup> December, 2021**

Managing Director ,  
Massufin's General Company Limited,  
P.O.BOX 40690,  
**DAR ES SALAAM.**

**RE: CONSTRUCTION OF PUBLIC CAMPSITE AT MPANGA KIPENGERE GAME  
RESERVE CONTRACT NO AE/084/2021-2022/HQ/TCRP/W/03 Lot 3**

**Sub: NOTIFICATION OF AWARD**

This is to notify you that, the Tender Board Meeting held on 4<sup>th</sup> December, 2021 has approved your tender for Construction of Public Campsite at Mpanga Kipengere Game Reserve

2. You will construct a Campsite Building for contract sum of **TZS 177,410,369.00 (One Hundred SeventySeven Million Four Hundred Ten Thousand Three Hundred Sixty Nine Only VAT Inclusive for a duration of three (3)months.**
3. Therefore, you are required to confirm your acceptance in writing immediately for further action.

M.Y. Kabange  
For. **CONSERVATION COMMISSIONER**

Phone: +255 (0) 23 293 4204 (Dir) | +255 (0) 23 293 4205 (Gen) | Email: cc@tawa.go.tz | Website: www.tawa.go.tz

**CONSERVING FOR RECREATION AND PROSPERITY**

**MASUFIN'S GENERAL COMPANY LIMITED  
BUILDING & CIVIL ENGINEERING CONTRACTORS**

Head Office:  
P.O. Box 40690,  
Kigogo, Plot No.7,  
Kinondoni Municipality,  
Dar Es Salaam.

Office : 0768 777 770  
Mob : 0658 100 000  
0786 277 777

E-Mail: [masufin@yahoo.com](mailto:masufin@yahoo.com)

Ref No: MSN/TAWA/2021/07

Date: 13/12/2021

**TO**  
**Conservation Commissioner,**  
**Tanzania Wildlife Management Authority,**  
**P.O.BOX 2658,**  
**Morogoro.**

Dear Sir,

**REF: CONSTRUCTION OF PUBLIC CAMPSITE AT MPANGA KIPENGERE GAME RESERVE CONTRACT NO AE/084/2021 -2022/HQ/TCRP/W/03 Lot 3**

**SUB: ACCEPTANCE CONTRACT AWARD.**

Kindly refer to the subject above.

We acknowledge to receive your letter with reference no **CDA 62/655/01** Dated **10<sup>th</sup> December 2021.**

We hereby accept the contract award for construction of Public Campsite at Mpanga Kipengere Game Reserve for contract price of **177,410,369.00/= (Tanzania Shillings One Hundred Seventy Seven Million Four Hundred Ten Thousand Three Hundred Sixty Nine Only VAT Inclusive** for duration of three (3) months.

Thanks for your continued cooperation and assistance.

Yours Faithfully,  
**MASUFIN'S GENERAL COMPANY LIMITED.**



**Suleiman Abbas Ndyanabo,**  
**Director.**

---

*All correspondences to be addressed to the managing director*



## Special Conditions of Contract (SCC)

The following Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract. Except where otherwise indicated, all Special Conditions of Contract should be filled in by the Employer prior to issuance of the Tendering Documents. Schedules and reports to be provided by Employer should be annexed.

SCC Clause	GCC Clause	Description
1	1.1	<p style="text-align: center;"><b>A. General</b></p> <p>The <b>Employer</b> is: Tanzania Wildlife Management Authority, Dar es Salam Road, Tafori Building, Kingolwira Area P O BOX 2658 Morogoro, Tanzania. <b>Email: <a href="mailto:cc@tawa.go.tz">cc@tawa.go.tz</a></b></p> <p>The <b>Contractor</b> is: M/S MASUFIN'S GENERAL COMPANY LTDOF P.O.BOX 40490 DAR ES SALAAM <b>Email: <a href="mailto:masufin@yahoo.com">masufin@yahoo.com</a></b></p> <p>The <b>Adjudicator</b> is: National Construction Council of Tanzania</p> <p>The <b>Defects Liability Period</b>: 180 days.</p> <p>The <b>Project Manager</b> is: To be indicated during site possession.</p> <p>The <b>Works</b>: Proposed Construction of Campsite at Mpanga Kipengere Game Reserve.</p> <p>The <b>Start Date</b> shall be one day after mobilization</p> <p><b>Completion Date</b>: Shall be Four (4) months after seven (7) days of mobilization.</p> <p>The Site is: <b>located at Mpanga Kipengere Game Reserve, Wang'ing'ombe District.</b></p>
2.	2.2	Indicate whether <b>sectional completion</b> - NA
3.	2.3(10)	List other documents that form part of the contract if any:

		<p>(a) This Contract;  (b) Letter of award  (c) Letter of acceptance  (d) Special Conditions of Contract;  (e) General Conditions of Contract;  (f) Specifications  (g) Architectural Drawings  (h) Tenderer Bill of Quantity (BOQ); and  (i) Minutes of Negotiations;</p>
<b>4.</b>	<b>4.1</b>	<p>The language of the Contract documents is: <b>English.</b></p> <p>The law that applies to the Contract is the Laws of Tanzania.</p>
<b>5</b>	<b>8.1</b>	<p>Address for communication  Employer's: <b>Tanzania Wildlife Management Authority  P.O.Box 2658 Morogoro</b>  Contractor: <b>M/S MASUFIN'S GENERAL COMPANY  LTD of P.O.Box 40490 DAR ES SALAAM</b></p>
<b>6.</b>	<b>12.1</b>	<p>Include the Schedule of Other Contractors, if any. <b>N/A</b></p>
<b>7.</b>	<b>13.1</b>	<p>Key Personnel:  i. Project Manager  ii. Site Engineer  iii. Site technician  iv. Foremen</p>
<b>8.</b>	<b>17.1</b>	<p>The minimum insurance covers shall be:</p> <p>a) Loss of or damage to the Works, Plant, and Materials;  b) Loss of or damage to Equipment;  c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract and  d) Personal injury or death.</p>
<b>9.</b>	<b>18.1</b>	<p>Site Investigation Reports available to the Tenderer are:  Where there is material testing and investigation report, it will be for information only.</p>
<b>10.</b>	<b>26.4</b>	<p>The other measures include:  a) Minimizing the number of migrant workers employed on the project and household in the site camp  b) Providing access to voluntary counseling and testing (VCT)</p>

		<p>c) Providing psychological support and health care including prevention and treatment of opportunistic infections for workers infected and affected, as well as their families</p> <p>d) Providing condoms (male and female) to workers</p>
11.	28.1	The Site Possession Date shall be: <b>Within seven (7) days after the signing of contract.</b>
12	31.1	Appointing Authority for the Adjudicator: <b>National Construction Council Tanzania.</b>
13.	32.2	If either Party is dissatisfied with the Adjudicator's decision may, refer the dispute for arbitration <b>within 45 days</b>
14.	32.3	Arbitration will take place at <b>Morogoro</b> in accordance with arbitration procedures published by the National Construction Council of Tanzania.
<b>B. Time Control</b>		
16.	36.1	The Contractor shall Submit a Programme for the Works within <b>Seven (7)</b> days of delivery of the Letter of Acceptance.
17.	36.2	The period between Programme updates is <b>14 days.</b>
18.	36.2	The amount to be withheld by the Project Manager in the case the contractor does not submit an updated program: <b>600,000.00</b>
<b>C. Quality Control</b>		
19.	44.1	The Defects Liability Period is <b>180 days.</b>
<b>D. Cost Control</b>		
20	52.7	Minimum Amount of Interim Payment Certificate will be: <b>25 % of the contract price</b>
21	54.1	The currency of payment shall be: <b>Tanzanian Shillings.</b>
22.	57	The contract <b>"is not "</b> subjected to price adjustment in accordance with Clause 49 of the General Condition of the contact.
23.	58.1	The amount of retention is <b>10%</b> of value of works of Interim Payment Certificate'.

		Limit of retention will be <b>10%</b> of contract price.
--	--	--

<b>24.</b>	<b>59.1</b>	<b>The amount of liquidated damages per day is 0.1 percent of contract price per day</b> The maximum amount of liquidated damages must be equivalent to the amount of the performance security is <b>10% of the performance security</b>
<b>25.</b>	<b>60.1</b>	The bonus for early completion is: <b>N/A</b>
<b>26.</b>	<b>61.1</b>	The amount of advance payment shall be <b>15 % per cent</b> of the contract sum payable after contract signing. No later than 28 days after submission of Bank Guarantee or Valid Insurance bond Recovery of Advance Payment will be started "after <b>20%</b> of the works is completed" and will be exhausted as <b>80%</b> of the works is completed.
<b>27.</b>	<b>62.1</b>	The Performance Security shall be: 10 % of the contract price in the form of: 1. Bank Guarantee or 2. Valid Insurance Bond
<b>28</b>	<b>66.1</b>	Contractor shall handover the site and the works to the Employer <b>within 7 days</b> after issuance of certificate of completion.
		<b>E. Discharge of the Contract</b>
<b>29.</b>	<b>68.1</b>	As built drawings shall be supplied by the contractor by 30 days after Practical Completion Certificate. Operating manual shall be supplied by the contractor by : <b>N/A</b>
<b>30.</b>	<b>68.2</b>	The amount to be withheld by the Project Manager in the case the contractor does not submit as built drawings is: <b>TZS 600,000.</b>
<b>32.</b>	<b>70.1</b>	The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, <b>20%</b>

**TANZANIA WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF THE  
NEGOTIATIONS MEETING WITH M/s MASUFINI CONSTRUCTION COMPANY FOR  
TENDER NUMBER AE-084/2021-2022/HQ/TCRP/W/03 LOT 3 AND AE-084/2021-  
2022/HQ/TCRP/W/02 FOR CONSTRUCTION OF CAMPSITE AND FIVE TOURISM  
BANDAS 2 IN 1 AT MPANGA KIPENGERE GAME RESERVE HELD ON FRIDAY  
10<sup>TH</sup> DECEMBER 2021 AT TAFORI MLELE PREFAB ROOM 17:00 TO 18:10 HOURS.**

**Present**

- |                      |   |             |
|----------------------|---|-------------|
| 1. Paul Fissoo       | - | Chairperson |
| 2. JafarySozi        | - | Secretary   |
| 3. Esther Mwasampeta | - | Member      |
| 4. Suleiman Abbas    | - | Contractor  |

**Agenda:**

1. Opening of the Meeting
2. Adoption of the Agenda
3. Registration of Conflicts of interest
4. Negotiations on Minor alterations on Bill of Quantity
5. Negotiations on Tender Price.
6. Negotiations on terms and Condition of Payment
7. Negotiations on Completion and working Schedule of the project
8. Negotiations on Certificate and inspection of Project
9. Register of power of attorney
10. Defect liability Period
11. Liquidated Damage
12. Any Other Business (AOB)
13. Closing of the Meeting

Agenda 7.0 **Negotiations on Work Schedule and Completion of Project.**

Minute 7.1 **Agreed:** The Project will be Completed not more than Six Month (6) after the Mobilization Period.

Minutes 7.1.1 **Agreed:** Site Possession will be within seven (7) days after signing the Contract

Minute 7.1.2 **Agreed:** The Contractor to submit the revised work program within Seven Days after the site Possession.

Minutes 7.1.3 **Agreed:** The mobilization period will be Fourteen Days (14) after site possession meeting.

Agenda 8.0 **Acceptance/Completion and inspections certificate.**

Minute 8.1 **Informed:** that Project will be subjected to 100% inspection and Audits.

Minutes 8.1.1 **Agreed:** The Contractor shall permit the Auditors either from TAWA (internal Auditors) or Control and Auditor General (CAG) and Political Leaders at any time during the Project implementation.

Minutes 8.1.2 **Agreed:** The contractor shall comply with instructions given by the Project Manager in writing on any matter related to the contract and should handover the project after the site inspection and awarded the certificate of Practical Completion.

Agenda 9.0 **Register of power of attorney (POA)**

Minutes 9.1 **Agreed:** Contractor should register the power of attorney immediately after Client offer and submit the copy to Client

Minutes 9.2 **Agreed:** Contractor will be responsible to register the project to CRB and

submit to client copy of registration number for the purpose of record keeping.

Minute 9.3 **Agreed:** that the Contractor should provide the insurance to workers during the project implementation.

**Agenda 10.0 Defect Liability Period**

Minute 10.1 Agreed defect liability period is 180 days.

**Minute 11.0 Liquidated Damages**

Minute 11.1 Parties agreed that 0.1% per day will be charge for delayed to completed Project on time as it describes in tender data sheet.

**Agenda 12.0 Any other Business**

Minutes 12.1 Informed: The Projects will be implemented in Reserves and hence contractors should follow the rules and regulation avail in these. The contractor should provide the notice board in his office where the working programmed and drawings should be laid. Contractors should keep the insurance to his workers.

**Agenda 13.0 Closing the Meeting**

Minutes 13.1 The Chairperson **thanked** Participant for their deliberations and patience during the meeting and finally closed the meeting at 18:10hrs.

CERTIFIED AS TRUE RECORDS OF THE PROCEEDINGS

Signature.....*[Handwritten Signature]*.....

Chairperson of the Meeting

Date.....*2021/2/10*.....

Signature.....*[Handwritten Signature]*.....

Secretary of the Meeting

Date.....*10/12/2021*.....

Signature.....*[Handwritten Signature]*.....

Contractor representative.....*Director*.....

Date.....*10/12/2021*.....

