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CONTRACT

Between
TANZANIA WILDLIFE MANAGEMENT AUTHORITY
AND
M/S MASUFIN’S GENERAL COMPANY LTD
FOR

Proposed Construction of Campsite at Mpanga Kipengere Game
Reserve

TENDER NO: AFE/084/2021/2022/HQ/TCRP/W/03 LOT 3

December, 2021




The Contract HA .
THIS AGREEMENT is made the 1% day of Decombt 2021 between Janzama
Wildlife Management Authority, Dar es Salam Road, Tafori Building, Kingolwira
Area P O BOX 2658 Morogoro, Tanzania (hereinafter referred to as “the Employer )on

the one part and M/S MASUFIN’S GENERAL COMPANY LTD OF P.0.BOX 40490 DAR
ES SALAAM, (hereinafter referred to as “the Contractor”) on the other part:

Whereas the Employer is desirous that Contractor execute Proposed Construction of
Campsite at Mpanga  Kipengere = Game Reserve Tender  No.
AE/084/2021/2022/HQ/TCRP/W/03 LOT 3 for the contract sum of TZS 177,410,369.00
(Tanzania Shillings One Hundred Seventy Seven Million Four Hundred Ten
Thousand Three Hundred Sixty Nine Only VAT INCLUSIVE) hereinafter referred to as

the “contract price” for a duration of Four (4) months.
Now this Agreement witnessed as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,
and they shall be deemed to form and be read and construed as part of this

Agreement.

2. The following documents shall be deemed to form and be read and construed as
part of this Agreement, In the event of any ambiguity or conflict between the
Contract Documents listed below, the order of precedence shall be the order in
which the Contract Documents are listed below: -

(a) This Contract;

(b) Letter of award

(c) Letter of acceptance

(d) Special Conditions of Contract;

(e) General Conditions of Contract;

(f) Specifications

(g) Architectural Drawings

(h) Tenderer Bill of Quantity (BOQ); and
(i) Minutes of Negotiations;

3. All the aforesaid documents are hereinafter referred to as ‘the Contract’ and shall

be taken as complementary and mutually explanatory of one another but in case
of ambiguities or discrepancies shall take precedence in the order set out above.

4, In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the works in conformity, in all respects, with the provisions

of the Contract.



3 The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works, the for the contract sum of N
TZS 177,410,369.00 (Tanzania Shillings One Hundred Seventy Seven Million
Four Hundred Ten Thousand Three Hundred Sixty Nine Only VAT
INCLUSIVE) hereinafter referred to as the “contract price” for a duration of Four
(4) months

IN WITNESS whereof, the parties hereto have set their hands and seals on the day and
year first above written.

EMPLOYER
Delivered in presence of us . —
This Q’T\'\ ..... day ‘\N?Uféf“&u& 2021
Full Namewv%mu(\/&w N\j M 9 5
: = %
Signature...... £ LN TANZANA WLDLIFE MANAGEMENT AUT-ORITY

Signature m ‘

P O Box 2658 Morogoro

Signature
P O Box 40490 DAR ES SALAAM

Signature.......ci0 L

P O Box 40490 DAR ES SALAAM
MR KEVIN G
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Ref. No. CDA.62/655/01 Date: 10" December, 2021

Managing Director ,

Massufin’s General Company Limited,
P.0.BOX 40690,

DAR ES SALAAM.

RE: CONSTRUCTION OF PUBLIC CAMPSITE AT MPANGA KIPENGERE GAME
RESERVE CONTRACT NO AE/084/2021-2022/HQ/TCRP/W/03 Lot 3

Sub: NOTIFICATION OF AWARD

This is to notify you that, the Tender Board Meeting held on 4" December, 2021 has
approved your tender for Construction of Public Campsite at Mpanga Kipengere Game
Reserve

2. You will construct a Campsite Building for contract sum of TZS 177,410,369.00 (One
Hundred SeventySeven Million Four Hundred Ten Thousand Three Hundred Sixty Nine
Only VAT Inclusive for a duration of three (3)months.

3. Therefore, you are required to confirm your acceptance in writing immediately for
further action.
M.Y. Kabange

For. CONSERVATION COMMISSIONER

S e el

CONSERVING FOR RECREATION AND PROSPERITY

// . /\/\N\‘\/



MASUFIN’S GENERAL COMPANY LIMITED
BUILDING & CIVIL ENGINEERING CONTRACTORS

Head Office: Office : 0768 777 770
P.O. Box 40690, Mob : 0658 100 000
Kigogo, Plot No.7. 0786 277 777

Kinondoni Municipality,

Dar Es Salaam. E-Mail: masufin@yahoo.com

Ref No: MSN/TAWA/2021/07 Date: 13/12/2021

TO
Conservation Commissioner,

Tanzania Wildlife Management Authority,
P.0.BOX 2658,

Morogoro.

Dear Sir,

REF: CONSTRUCTION OF PUBLIC CAMPSITE AT MPANGA KIPENGERE GAME
RESERVE CONTRACT NO AE/084/2021 -2022/HQ/TCRP/W/03 Lot 3

SUB: ACCEPTANCE CONTRACT AWARD.

Kindly refer to the subject above.

We acknowledge to receive your letter with reference no CDA 62/ 655/01
Dated 10™ December 2021.

We hereby accept the contract award for construction of Public Campsite
at Mpanga Kipengere Game Reserve for contract price of
177,410,369.00/= (Tanzania Shillings One Hundred Seventy Seven
Million Four Hundred Ten Thousand Three Hundred Sixty Nine Only
VAT Inclusive for duration of three (3) months.

Thanks for your continued cooperation and assistance,

Yours Faithfully,
MASUFIN’S GENERAL COMPANY LIMITED.

/ %m&f

Suleiman Abbas Ndyanabo,
Director.

All correspondences to be addressed to the managing director



Special Conditions of Contract (SCC)

The following Special Conditions of Contract shall supplement the Generql Conditions
of Contract. Whenever there is a conflict, the provisions herein shall prevall over thqse
in the General Conditions of Contract. Except where otherwise indlcgted, all Special
Conditions of Contract should be filled in by the Employer prior to issuance of the
Tendering Documents. Schedules and reports to be provided by Employer should be

annexed.
SCC GCC Description
Clause | Clause
A. General

1 11 The Employer is: Tanzania Wildlife Management
Authority, Dar es Salam Road, Tafori Building,
Kingolwira Area P O BOX 2658 Morogoro, Tanzania.
Email: cc@tawa.qgo.tz
The Contractor is: M/S MASUFIN'S GENERAL
COMPANY LTDOF P.0.BOX 40490 DAR ES SALAAM
Email: masufin@yahoo.com
The Adjudicator is: National Construction Council of
Tanzania
The Defects Liability Period: 180 days.
The Project Manager is: To be indicated during site
possession.
The Works: Proposed Construction of Campsite at
Mpanga Kipengere Game Reserve.
The Start Date shall be one day after mobilization
Completion Date: Shall be Four (4) months after seven
(7) days of mobilization.
The Site is: located at Mpanga Kipengere Game
Reserve, Wang’ing’ombe District.

2. 2.2 Indicate whether sectional completion - NA

3. 2.3(10) | List other documents that form part of the contract if any:

s /:/17/“ \\h\‘\ ‘
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(a) This Contract;
(b) Letter of award \\
(c) Letter of acceptance

(d) Special Conditions of Contract:

(e) General Conditions of Contract:

(f) Specifications

(9) Architectural Drawings

(h) Tenderer Bill of Quantity (BOQ):; and
(1) Minutes of Negotiations:

4. 41 The language of the Contract documents is: English.
The law that applies to the Contract is the Laws of
Tanzania.
5 8.1 Address for communication
Employer’s: Tanzania Wildlife Management Authority
P.O.Box 2658 Morogoro
Contractor: M/S MASUFIN’S GENERAL COMPANY
LTD of P.0.Box 40490 DAR ES SALAAM
6. 121 Include the Schedule of Other Contractors, if any. N/A
7. 13.1 Key Personnel:
i. Project Manager
ii. Site Engineer
ii. Site technician
iv. Foremen
8. 171 The minimum insurance covers shall be:
a) Loss of ordamage to the Works, Plant, and Materials;
b) Loss of or damage to Equipment;
c) Loss of or damage to property (except the_Work},
Plant, Materials, and Equipment) in connection with
the Contract and
d) Personal injury or death.
9 18.1 Site Investigation Reports available to the _Teqderer are:
. Where there is material testing and investigation report,
it will be for information only.
10 26.4 The other measures include: . rkers
. a)  Minimizing the number of migrant vtvhe e
employed on the project and household In
camp : testing
b) Providing access to voluntary counseling and
VCT
[ —

e



c) Providing psychological support and health care
including prevention and treatment of opportunistic
infections for workers infected and affected, as well
as their families

d) Providing condoms (male and female) to workers

n 28.1 | The Site Possession Date shall be: Within seven (7)
j days after the signing of contract.
12 31.1 | Appointing Authority for the Adjudicator: National
| Construction Council Tanzania.
j 13. 32.2 [If either Party is dissatisfied with the Adjudicator’s
decision may, refer the dispute for arbitration within 45
‘ days
| 14. 32.3 Arbitration will take place at Morogoro in accordance
J with arbitration procedures published by the National
| Construction Council of Tanzania.
B. Time Control
v 16. 36.1 The Contractor shall Submit a Programme for the Works
within Seven (7) days of delivery of the Letter of
Acceptance.
T 36.2 The period between Programme updates is 14 days.
- 18. 36.2 | The amount to be withheld by the Project Manager in the
' case the contractor does not submit an updated
program: 600,000.00
C. Quality Control
19. 441 The Defects Liability Period is 180 days.
D. Cost Control
20 52.7 Minimum Amount of Interim Payment Certificate will be-
25 % of the contract price
21 54.1 The currency of payment shall be: Tanzanian Shillings.
22, 57 The contract “is not “subjected to price adjustment in
accordance with Clause 49 of the General Condition of
the contact.
23. 58.1 The amount of retention is 10% of value of works of
Interim Payment Certificate’'.

-



Limit of retention will be 10% of contractpE

24,

59.1

The amount of liquidated damages per day is 0.1
ercent of contract price per day

The maximum amount of liquidated damages must be
equivalent to the amount of the performance security is
10% of the performance security

60.1

The bonus for early completion is: N/A

61.1

The amount of advance payment shall be 15 % per cent
of the contract sum payable after contract signing. No
later than 28 days after submission of Bank Guarantee
or Valid Insurance bond

Recovery of Advance Payment will be started “after 20%

of the works is completed” and will be exhausted as 80%
of the works is completed.

27.

—

62.1

The Performance Security shall be: 10 % of the contract
price in the form of:

1. Bank Guarantee or

2. Valid Insurance Bond

28

66.1

Contractor shall handover the site and the works to the

Employer within 7 days after issuance of certificate of
completion.

E. Discharge of the Contract

29.

68.1

As built drawings shall be supplied by the contractor by
30 days after Practical Completion Certificate.

Operating manual shall be supplied by the contractor by
‘N/A

30.

68.2

The amount to be withheld by the Project Manager in the
case the contractor does not submit as built drawings is:
TZS 600,000.

32.

70.1

The percentage to apply to the value of the work not
completed, representing the Employer's additional cost
for completing the Works, 20%




TANZAN'A WILDLIFE MANAGEMENT AUTHORITY (TAWA) MINUTES OF THE
I“Ec;OTIATIONS MEETING WITH M/s MASUFINI CONSTRUCTION COMPANY FOR
TENDER NUMBER AE-084/2021-2022/HQ/TCRP/W/03 LOT 3 AND AE-084/2021-
2022/HQ/TCRPNW02 FOR CONSTRUCTION OF CAMPSITE AND FIVE TOURISM
BANDAS 2 IN 1 AT MPANGA KIPENGERE GAME RESERVE HELD ON FRIDAY

10™ DECEMBER 2021 AT TAFORI MLELE PREFAB ROOM 17:00 TO 18:10 HOURS.

present

1. Paul Fisso0 - Chairperson
) JafarySozi - Secretary

3. Esther Mwasampeta - Member

4. Suleiman Abbas - Contractor
Agenda:

1.

© 0 N O oA N

Opening of the Meeting

Adoption of the Agenda

Registration of Conflicts of interest

Negotiations on Minor alterations on Bill of Quantity

Negotiations on Tender Price.

Negotiations on terms and Condition of Payment

Negotiations on Completion and working Schedule of the project

Negotiations on Certificate and inspection of Project

Register of power of attorney

10. Defect liability Period
11.Liquidated Damage
12.Any Other Business (AOB)
13.Closing of the Meeting



Agenda 7.0

Minute 7.1

Minutes 7.1.1

Minute 7.1.2

Minutes 7.1.3

Agenda 8.0

Minute 8.1

Minutes 8.1.1

Minutes 8.1.2

Agenda 9.0

Minutes 9.1

Minutes 9.2

Negotiations on Work Schedule and Completion of Project.

Agreed: The Project will be Completed not more than Six Month (6) after

the Mobilization Period.

Agreed: Site Possession will be within seven (7) days after signing the

Contract
Agreed: The Contractor to submit the revised work program within Seven

Days after the site Possession.

Agreed: The mobilization period will be Fourteen Days (14) after site

possession meeting.

Acceptance/Completion and inspections certificate.

Informed: that Project will be subjected to 100% inspection and Audits.

Agreed: The Contractor shall permit the Auditors either from TAWA

(internal Auditors) or Control and Auditor General (CAG) and Political
Leaders at any time during the Project implementation.

Agreed: The contractor shall comply with instructions given by the Project
Manager in writing on any matter related to the contract and should

handover the project after the site inspection and awarded the certificate
of Practical Completion.

Register of power of attorney (POA)

Agreed: Contractor should register the power of attorney immediately
after Client offer and submit the copy to Client

Agreed: Contractor will be responsible to register the project to CRB and



Nt ™

submit to client copy of registration number for the purpose of record
keeping.

Jinute 9.3 Agreed: that the Contractor should provide the insurance to workers
during the project implementation.

\genda 10.0  Defect Liability Period

vinute 10.1 Agreed defect liability period is 180 days.

Vinute 11.0 Liquidated Damages

Parties agreed that 0.1% per day will be charge for delayed to completed
Project on time as it describes in tender data sheet.
\genda 12.0 Any other Business

Viinute 11.1

inutes 12.1 Informed: The Projects will be implemented in Reserves and hence
contractors should follow the rules and regulation avail in these. The
contractor should provide the notice board in his office where the working

programmed and drawings should be laid. Contractors should keep the
insurance to his workers.

\genda 13.0  Closing the Meeting

Vinutes 13.1 The Chairperson thanked Participant for their deliberations and patience
during the meeting and finally closed the meeting at 18:10hrs.



CERTIFIED AS TRUE RECORDS OF THE PROCEEDINGS

/
Signature... coone? ignature
gnature.... /_:9/6 .................... Signa
Chairperson of the Meeting Secretary of the Meeting
4‘2”92%
Date...=2020727C............. Date... //a ........................

a2 12Aaeay
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