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FORM OF CONTRACT

=
This Contracjjher,einafter called the “Contract”) is made the e day of the month
of ..... :-’.".v.%'.'....'.f?{f, 2021 between, on the one hand, Permanent Secretary, Ministry
of Health, Community Development, Gender, Elderly and Children of P.o Box 743
DODOMA (hereinafter called the “Client”) and, on the other hand, Messers PSM
ARCHITECTS CO LTD P.O Box76862 DAR ES SALAAM. (hereinafter called the
“Consultant”).

WHEREAS

(a) the Client has requested the Consultant to provide certain consulting services as

defined in this Contract TENDER NO. ME/007/2021-2022/HQ/C/71 TENDER NO.
ME/007/2021-2022/HQ/C/71 PROVISION OF CONSULTANCY SERVICES FOR
REHABILITATION AND RENOVATION OF MIREMBE MENTAL HOSPITAL
PROCUREMENT UNDER TANZANIA COVID 19NSOCIAL ECONOMIC
RECOVERY PLAN (TCRP) (hereinafter called the “Services”);

(b) the Consultant, having represented to the Client that they have the required
professional skills, and personnel and technical resources, have agreed to
provide the Services on the terms and conditions set forth in this Contract at a

Contract Price of Tanzania Shillings TZS Three Hundred Million
(300,000,000) Inclusive of Local Taxes

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents forming the integral part of this Contract shall be
interpreted in the order of priority shown:

(@) The form of contract;
(b) The Special Conditions of Contract (SCC);
(¢) The General Conditions of Contract (GCC),
(d)

(e) The Appendices.

Negotiation minutes

Appendix 1: Terms of Reference
Appendix 2:Key Expert

Appendix 3: Breakdown of Contract Price
Appendix 4 : Letter of Acceptance




2 The mutual rights and obligations of the Client and the Consultant shall be as
set forth in the Contract, in particular:

(@) the Consultant shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  the Client shall make payments to the Consultant in accordance with
the provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed
in their respective names as of the day and year first above written.

For and on behalf of the Ministry of Health, Community, Development, Gender,
Elderly and Children,

In the presence of

i
ngnature of Authorlzed representative Signature... }d“
R ) N
Occupation..&'ﬂh “&‘ p’g Occupation...%.. weurs

For and on behalf of Messrs PSM ARCHITECTS CO LTD

In the presence o

¢ aZ
I Signature of Authorized representative Signature..../\.. f W
Namep*l:'.’faz‘s’V\ﬂ'rﬁ"“ptf Name’p‘u’wggewﬂ’(—'

Occupation MINAGING. bnhce™k ccupation... 2. IS ESTEE




i

SPECIAL CONDITIONS OF CONTRACT




" . Section'2: Special Conditions of Contract . * % x -y

o
R

SCC

GCC Clause

Amendments of, and Supplements to, Clauses in
Clause the General Conditions of Contract
1 1.1 (a) The Client is Ministry of Health, Community
Development, Gender, Elderly and Children.
1.1 (d) The Consultant is Messers PSM ARCHITECTS CO
) LTD P.O Box 76862 DAR ES SALAAM
1.1 (k) The Intended Completion Date is June, 2022
2 4.6 The assignment is to be completed in the following
phases N/A
3 6.1 Non eligible countries are: N/A
6.2 Materials, equipment and supplies used by the
Consultant are not permitted if they have originated
inN/A
4 7.1 The governing language shall be English
5 11.1 The addresses for Communications and Notices
are:
Client : MOHCDGEC
Attention :Head of Building section
Consultant : Consultant is Messers PSM
ARCHITECTS CO Consult LTD P.O Box 76862
DAR ES SALAAM
Attention :Managing Director
6 14.1 The services shall be performed at Mirembe Mental
Hospital
7 15.1 The Member in Charge is Head of Building,.
8 16.1 The Authorized Representatives are:




o
"

[ —

For the Client: Head of Buildings
For the Consultant: Managing Director

9 18.1 The effectiveness conditions are the following: None

10 19.1 The time period shall be 7 Days.

11 20.1 The time period shall be 7 days

12 21.1 The time period shall be one Month after defect
Liability period

13 28.1 The person designated by the consultant to take
charge of the operations of the personnel and
performance of such Services as described in
Appendix 3 to the contract shall serve in that
capacity, as specified in Clause 28.

14 36.5 (a) The number of months shall be 1 Month

36.5 (b) The ceiling on Consultant’s liability shall be limited

to 300,000,000/=

15 37.1(a} The risks and the coverage shall be as follows:

(@ Third Party motor vehicle liability insurance in
respect of motor vehicles operated in United
Republic of Tanzania by the Consultant or their
Personnel or any Sub-Consultants or their
Personnel, with a minimum coverage of N/A

(b) Third Party liability insurance, with a
minimum coverage of N/A

(c) Professional Liability insurance, with a
minimum coverage of N/A

(d) Employer’s Liability and Workers’
Compensation insurance in respect of the
Personnel of the Consultant and of any Sub-
Consultant, in accordance with the relevant
provisions of the Applicable Law, as well as,
with respect to such Personnel, any such life,
health, accident, travel, or other insurance as
may be appropriate; and

(e) insurance against loss of or damage to (i)




3

equipment purchased in whole or in part with
funds provided under this Contract, (i) the
Consultant’s property used in the performance
of the Services, and (iii) any documents
prepared by the Consultant in the performance
of the Services.

16

39.1

The other actions are: “taking any action under a
civil works contract designating the Consultant as
“Engineer”, for which action, pursuant to such civil
works contract, the written approval of the Client as
“Employer” is required”.

17

41.1

“The Consultant shall not use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the Client”.

“The Client shall not use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the
Consultant.”

“Neither Party shall use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the other
Party.”

18

43.1

Performance Security shall be 10% of Consultancy
fee

19

45.1(d)

N/A

20

51.2

The ceiling is: N/A

21

52.1

The account is: N/A

22

53.1

The prices charged for the Services provided shall
be fixed for the duration of the Confract in
accordance with the price adjustment formula
detailed below.

Note: In order to adjust the remuneration for inflation, n
price adjustment provision should be included here if the
contract has duration of more than 18 months or if the
inflation is expected to exceed 5% per annum. The
adjustment should be made every 12 months after the
date of the contract. Remuneration should be adjusted by
using the corresponding index applicable in Tanzania.
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53.1

The prices charged for the Services provided shall
be fixed for the duration of the Confract in
accordance with the price adjustment formula
detailed below.

Note: In order to adjust the remuneration for inflation, a
price adjustment provision should be included here if the
contract has duration of more than 18 months or if the
inflation is expected to exceed 5% per annum. The
adjustment should be made every 12 months after the
date of the contract. Remuneration should be adjusted by
using the corresponding index applicable in Tanzania.

To adjust the remuneration for foreign andfor local
inflation, a price adjustment provision shall be included
in the contract if its duration is expected to exceed 18
months. Exceptionally, contracts of shorter duration may
include a provision for price adjustment when local or
foreign inflation is expected to be high and unpredictable.

A sample provision is provided below for guidance:

“Payments for remuneration made in accordance
with GCC 51.1 shall be adjusted as follows:

Remuneration paid pursuant to the rates set forth in
Appendix F to the Contract shall be adjusted every
[insert number] months (and, for the first time, with
effect for the remuneration earned in the [insert
number] calendar month after the date of the
Contract) by applying the following formula:

Ri= Rox-2 Ri= Rox| 0.140.9-2
Tio {Or I }

where R; is the adjusted remuneration, Ry is the
remuneration payable on the basis of the rates set
forth in Appendix F, I; is the official index for
salaries in paragraph for the first month for which
the adjustment is to have effect and, I, is the
Consumer Price Index (All Urban, as published by the
Tanzania Bureau of Statistics on a regular basis, for the
month of the date of the Contract”.

53.2

The rates for Personnel are set forth in Appendix 6
to the Contract.

53.3

The Reimbursable expenses are set forth in




Appendix 6 to the Contract.

23

56.1

The following provisizans shall apply to the advance
payment and the advance payment guarantee:

(1) An advance payment N/ A in Tanzania Shillings
shall be made within N/A days after the Effective
Date. The advance payment will be set off by the
Client in equal instalments against the statements
for the first [insert number] months of the Services
until the advance payment has been fully set off.

24

57.1

Payment shall be made according to the following
schedule

i, 15% of Contract amount will be paid after
submission of inception report.

ii. 15% on submission of design review
document.

iii. 65% prorate to percent of works achieves at
site

iv. 5% upon final éompletion report

57.3

The interest rate is: N/ A

25

77.2(a)

The place of Arbitration is: DODOMA
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Section 3:

General Conditions of Contract

A. ' General

1. Definitions

1.1

The following words and expressions shall have the
meanings hereby assigned to them. Boldface type is
used to identify the defined terms:

(a) The “Client” is the party named in the SCC
who engages the Consultant to perform the
Services.

(b) “Completion” means the fulfilment of the
Services by the Consultant in accordance with
the terms and conditions ‘set forth in the
Contract.

(c) The “Completion Date” is the date of actual
completion of the fulfilment of the Services.

(d) The “Consultant” is the organisation whose
proposal to perform the Services has been
accepted by the Client and is named as such in
the SCC and the Form of Contract Contract.

(e) “Contract” means the Contract entered into
between the Client and the Consultant
including the Contract Documents listed in
GCCS5,

(f) “Contract Documents” means the documents
listed in the Contract, including any
amendments thereto, that is these General
Conditions of Contract (GCC), the Special
Conditions of Contract (SCC), and the
Appendices.

(g) “Day” means calendar day.

(h) “Effective Date” means the date on which this
Contract comes into force and effect pursuant
to GCC Clause 18.

(i) “GCC” mean the General Conditions of
Contract.

() “Government” means the Government of the
United Republic of Tanzania.

(k) The “Intended Completion Date” is the date
on which it is intended that the Consultant

11




shall complete the Services as specified in the
SCC.

() “Member” means in case where the
Consultant consists of a joint venture, any of
the entities that make up the joint venture; and
“Members” means all these entities.

(m)“Month” means calendar month

(n) “Party” means the Client or the Consultant, as
the case may be, and “Parties” means both of
them. Third party means any party other than
Client as Consultant

(0) “Personnel” means professionals and support
staff provided by the Consultant or by any
Sub-Consultant and assigned to perform the
Services or any part; and “Key Personnel”
means the Personnel referred to in GCC 24.1.

(p) “Reimbursable  expenses” means all
assignment-related  costs other  than
" Consultant’s remuneration.

(@) “Remuneration” means all costs related to
payments of fees to the Consultant for the time
spent by the professional and other staff on
assignment related activities.

{(r) “SCC" means the Special Conditions of
Contract by which the GCC may be
supplemented.

(s) “Services” means the tasks or actions to be
performed and the services to be provided by
the Consultant pursuant to this Contract, as
described in Appendices to Contract.

(t) “Sub-Consultant” means any person or entity
to whom/which the Consultant subcontracts
any part of the Services.

(u) “Third Party” means any person or entity
other than the Client and the Consultant,

(v) “Writing” means any hand-written, type-
written, or printed communication including
telex, cable and facsimile transmission.

12




2. Interpretation and
confract
documents

21

In interpreting this condition of contract headings and
marginal notes are used for convenience only and
shall not affect the interpretations unless specifically
stated; References to singular includes plural and vice
versa; and masculine include the feminine. Words
have their ordinary meaning under the language of
the contract unless specifically defined.

22

Subject to the order of precedence set forth in the form of
contract, all documents forming the Contract (and all
parts) are intended to be correlative, complementary, and
mutually explanatory.

3. Corrupt,
Fraudulent,
Collusive or
Coercive Practices

3.1

The Government requires that Clients, as well as
Consultants shall observe the highest standard of
ethics during the implementation of procurement
proceedings and the execution of contracts under
public funds.

3.2

In pursuance of this requirement, the Client shall:

(@) exclude the Consultant from participation
in the procurement proceedings concerned
or reject a proposal for award; and

(b) declare the Consultant ineligible, either
indefinitely or for a stated period of time,
from  participation in  procurement
proceedings under public fund;

if it at any time determines that the Consultant has,
directly or through an agent, engaged in corrupt,
fraudulent, collusive or coercive practices in
competing for, or in executing, a contract under
public fund.

3.3

Should any corrupt or fraudulent practice of any kind
referred to in GCC 3.4 come to the knowledge of the
Client, it shall, in the first place, allow the Consultant
to provide an explanation and shall take actions as
stated in GCC 3.2 only when a satisfactory
explanation is not received. Such exclusion and the
reasons therefore, shall be recorded in the record of
the procurement proceedings and promptly
communicated to the Consultant concerned. Any
communications between the Consultant and the
Client related to matters of alleged fraud or

13
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corruption shall be in writing or in electronic forms
that provide record of the content of the
communication.

34

For the purposes of this Contract, the terms:

(a) “corrupt practice” means offering, giving, or
promising to give, directly or indirectly, to
any officer or employee of a PE or other
governmental/private authority or any
individual a gratuity in any form, an
employment or any other thing or service of
value, as an inducement with respect to an
act or decision of, or method followed by, a
PE in connection with the procurement
proceeding;

(b) “fraudulent practice” means a
misrepresentation or omission of facts in
order to influence a  procurement
proceedings or the execution of a contract to
the detriment of the Client,

(c) “collusive practice” means a scheme or
arrangement among two and more
Consultants with or without the knowledge
of the Client (prior to or after proposal
submission) designed to establish proposal
prices at artificial, non-competitive levels
and to deprive the Client of the benefits of
free, open and genuine competition; and

(d) “coercive  practice” means harming or
threatening to harm, directly or indirectly,
persons or their property to influence the
procurement proceedings, or affect the
execution of a contract.

(e) “obstructive practice” means acts intended to
materially impede access to required
information in exercising a duty under the
Contract;

3.5

Parties agree that their personnel have an equal
obligation not to solicit, ask for and/or use coercive
methods to obtain personal benefits in connection
with this contract.

14




4. Interpretation

41

Non-waiver

(a) Subject to GCC 4.1 (b) below, no relaxation,
forbearance, delay, or indulgence by either
party in enforcing any of the terms and
conditions of the Contract or the granting of
time by either party to the other shall
prejudice, affect, or restrict the rights of that
party under the Contract, neither shall any
waiver by either party of any breach of
Contract operate as waiver of any
subsequent or continuing breach of Contract.

(b) Any waiver of a party’s rights, powers, or
remedies under the Contract must be in
writing or in electronic forms that provide
record of the content of the communication,
dated, and signed by an authorized
representative of the party granting such
waiver, and must specify the right and the
extent to which it is being waived.

42

Severability

(a) If any provision or condition of the Contract
is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or
unenforceability shall not affect the validity or
enforceability of any other provisions and
conditions of the Contract.

43

Phased completion

(a) If phased compleuon is specified in the SCC,
references in the GCC to the Services, the
Completion Date, and the Intended
Completion Date shall apply to any Phase of
the Services (other than references to the
Completion Date and Intended Completion
Date for the whole of the Services).

15




5. Documents
Forming the
Contract and
Priority of
Documents

5.1

The following documents forming the contract shall
be interpreted in the following order of priority:

(a) The form of contract;

(b) The Special Conditions of Contract (SCC);

(¢) The General Conditions of Contract
(GCC);

(d) Terms of reference;

(e) Duly registered power of attorney;

(H  Negotiation minutes dully signed (if any);

(9) Consultant’'s Proposal;

(h) The Appendices (1 to 7); and

()  Any other documents listed in the SCC as
forming part of the contract

6. Eligibility

6.1

The Consultant’s Personnel and its Sub-Consultants
and its Personnel shall have the nationality of a
country, other than those specified in the SCC.

6.2

All materials, equipment, plant, and supplies used by
the Consultant and services supplied under the

| Contract shall have their origin in the countries,

except those specified in the SCC.

7. Governing
Language

71

The Contract as well as all correspondence and
documents relating to the Contract exchanged
between the Consultant and the Client shall be
written in the English language unless otherwise
stated in the SCC. Supporting documents and
printed literature that are part of the Contract may be
in another language provided these are accompanied
by an accurate translation of the relevant passages in
English, in which case, for purposes of interpretation
of the Contract, this translation shall govern.

7.2

The Consultant shall bear all costs of translation to the

governing language and all risks of the accuracy of
such translation.

Reports to be submitted by the Consultants as part of the
assignment shall be in the English language

16




8. Applicable Law

8.1

The Contract shall be governed by and interpreted in
accordance with the laws of Tanzania.

9. Contractual Fthics

9.1

No fees, gratuities, rebates, gifts, commissions or
other payments, other than those shown in the
proposal or the contract, shall have been given or
received in connection with the selection process or
contract execution.

10. Joint Venture,
Consortium or
Association

JVCA]

10.1

If the Consultant is a joint venture, consortium, or
association, (this does not include sub consultancy) all
of the parties shall sign the Contract and be jointly
and severally liable to the Client for the fulfilment of
the provisions of the Contract and shall designate one
party to act as a Member-in-Charge with authority to
bind the joint venture, consortium, or association. The
composition or the constitution of the joint venture,
consortium, or association shall not be altered without
the prior consent of the Client.

11. Communications
and Notices

111

Communications between Parties (notice, request or
consent required or permitted to be given or made by
one party to the other) under the Contract shall be in
writing or in electronic forms that provide record of
the content of the communication to the address
specified in the SCC.

11.2

A notice, request or consent shall be effective when
delivered in person to an authorized representative of
the Party to whom the communication is addressed,
or when sent to such Party at the address specified in
the SCC.

11.3

A Party may change its address by giving the other
Party a notice of change of address.

17




12. Assignment

121

Neither the Client nor the Consultant shall assign, in
whole or in part, their obligations under this Contract.

13. Relation between
the Parties

13.1

Nothing contained herein shall be construed as
establishing a relation of master and servant or of
principal and agent as between the Client and the
Consultant. The Consultant, subject to this Contract,
has complete charge of Personnel and Sub-
Consultants, if any, performing the Services and shall
be fully responsible for the Services performed by
them or on their behalf.

14. Site

14.1

The Services shall be performed at such locations as
specified in the SCC, where the location of a
particular task is not so specified, at such locations as
the client may require in writing,.

15. Authority of
Member in Charge

15.1

In case the Consultant consists of a JVCA of more
than one entity, the Members hereby authorize the
entity specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations
towards the Client under this Contract, including
without limitation the receiving of instructions and
payments from the Client.

16. Authorized
Represe-ntatives

16.1

Any action required or permitted to be taken, and any
document required or permitted to be executed under
this Contract by the Client or the Consultant may be
taken or executed by the authorized Representatives
specified in the SCC,

17. Taxes and Duties

17.1

The Contractor, Sub-contractors and Personnel shall
pay such taxes, duties, fees and other impositions as
may be levied under the Laws of Tanzania unless
otherwise stated in the SCC.

B. Commencement, Completion and Modification
of Contract

18. Effectiveness of
Contract

18.1

The Contract shall come into force and effect on the
date (the “Effective Date”) of the Client’s notice to the

| Consultant instructing the Consultant to begin

carrying out the Services. This notice shall confirm
that the effectiveness conditions, if any, listed in the
SCC have been met. '

19. Termination of

19.1

If the Contract has not become effective within such

18
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Contract for
Failure to Become
Effective

time period specified in the SCC, either Party may, by
not less than twenty-one (21) days written notice to
the other Party, be entitled to terminate this Contract.

20. Commence-ment
of Services

20.1

The Consultant shall begin carrying out the Services
not later than the number of days after the Effective
Date as specified in the SCC.

21. Expiration of
Contract

211

Unless terminated earlier pursuant to GCC 19
[Termination for failure to become effective] GCC 66
[Termination for Default], GCC 67 [Termination for
Insolvency], GCC 68 [Termination for Convenience]
or GCC 69 [Termination because of Force Majeure],
this Contract shall expire at the end of such time
period after the Effective Date as specified in the SCC.

22. Amendments or
Variations

221

Any amendment or variation of the terms and
conditions of the Contract, including any modification
or variation of the Scope of the Services, may only be
made by written contract between the Parties.

C. Consultant’s Personnel and Sub-Consultants

23. General

23.1

The Consultant shall employ and provide such
qualified and experienced Personnel and Sub
Consultants as are required to carry out the Services.

24. Description of
Personnel

24.1

The title, agreed job description, minimum
qualification and estimated period of engagement in
the carrying out of the Services of each of the
Consultant’'s Key Personnel are described in
Appendix 3 to the contract. If any of the Key
Personnel has already been approved by the Client,
his/her name shall be listed in such Appendix.

24.2

If required to comply with the provisions of GCC 27
[Removal and/or Replacement of Personnel],
adjustments with respect to the estimated periods of
engagement of Key Personnel set forth in Appendix 3
[Personnel and Sub Consultants] to the contract may |
be made by the Consultant by written notice to the
Client, provided:

(a) that such adjustments shall not alter the
originally  estimated  period  of
engagement of any individual by more
than 10% or one week, whichever is the
larger;

19
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(b) that the aggregate of such adjustments
shall not cause payments under this
Contract to exceed the ceilings set forth
in GCC 51.2 [Cost Estimate of Services:
Ceiling Amount] of the Contract; and

(¢) any other such adjustments shall only be
made with the Client’s written approval.

243

If additional work is required beyond the Scope of the
Services specified in Appendix 1 to the contract, the
estimated periods of engagement of Key Personnel set
forth in Appendix 3 may be increased by contract in
writing between the Client and the Consultant.

25. Approval of
Personnel

25.1

The Client shall approve the Key Personnel and Sub
Consultants listed by title as well as by name in
Appendix 3 [Personnel and Sub Consultants] to the
contract. In respect of other Personnel that the
Consultant proposes to use in the carrying out the
Services, the Consultant shall submit to the Client for
review and approval of copies of their Curricula Vitae
(CVs) signed by such personnel. If the Client does not
object in writing or in electronic forms that provide
record of the content of the communication (stating
the reasons for the objection) within twenty-one (21)
days from the date of receipt of such CVs, such
Personnel shall be deemed approved by the Client.

26, Working Hours,

Overtime, Leave &
Holidays

26.1

Working hours and holidays, entitlement of leave and
overtime, etc for Key Personnel are set forth in
Appendix 4 [Hours of Work for Personnel] to the
Contract.

26.2

The Key Personnel shall not be entitled to be paid for
overtime nor to take paid sick leave or vacation leave, |
except as specified in Appendix 4 [Hours of Work for
Personnel] to the contract and except as specified in
such Appendix, the Consultant’s remuneration shall
be deemed to cover these items.

20




27. Removal and/or | 27.1 | Except as the Client may otherwise agree, no changes
Replacement of shall be made in the Personnel. If, for any reason
Personnel beyond the reasonable control of the Consultant, it

 becomes necessary to replace any of the Personnel,
the Consultant shall forthwith provide as a
replacement a person of equivalent or better
qualifications acceptable to the Client.
27.2 | If the Client
(a) finds that any of the Personnel has
committed serious misconduct or has
been charged with having committed a
criminal action; or
(b) has reasonable cause to be dissatisfied
with the performance of any of the
Personnel, then the Consultant shall, at
the Client’s written request specifying the
grounds therefore, forthwith provide as a
replacement a person with qualifications,
experience, competence and skills
acceptable to the Client.
273 | Any of the Personnel provided as a replacement

under GCC 271 and 272 [Removal and/or
Replacement of Personnel], the rate of remuneration
applicable to such person as well as any reimbursable
expenses, shall be subject to the prior written
approval by the Client. Except as the Client may
otherwise agree,

(@) the Consultant shall bear all additional
travel and other costs arising out of or
incidental to any removal and/or
replacement, and

(b) the remuneration to be paid for any of the
Personnel provided as a replacement
shall not exceed the remuneration which
would have been payable to the
Personnel replaced.

21




28, Consultant’s
Project Manager

28.1

d

As specified in SCC, the Consultant shall ensure that
at all times during the Consultant’s performance of
the Services a Project Manager, acceptable to the
Client, shall take charge of the operations of the
personnel and performance of such Services.

D. Obligations of the Consultant

29. Standard of
Performance

291

The Consultant shall perform the Services and carry
out its obligations with all due diligence, efficiency
and economy, in accordance with generally accepted
professional standards and practices, and shall observe
sound management practices, and employ appropriate
technology and safe and effective equipment,
machinery, materials and methods. The Consultant
shall always act, in respect of any matter relating to this
Contract or to the Services, as faithful advisers to the
Client, and shall at all times support and safeguard the
Client's legitimate interests in any dealings with Sub
Consultants or Third Parties.

30. Law Governing
Services

30.1

The Consultant shall perform the Services in
sccordance with the Applicable Law and shall take all
practicable steps to ensure that any Sub Consultants, as
well as the Personnel of the Consultant and any Sub
Consultants, comply with the Applicable Law.

31. Conflict of
Interests

311

The Consultant shall hold the Client’s interests
paramount, without any consideration for future work,
and strictly avoid conflict with other assignments or
their own corporate interests.

32. Consultant Not to
Benefit from
Commissions,
Discounts

321

The remuneration of the Consultant pursuant to GCC
51 to 58 [Payments to the Consultants] shall constitute
the Consultant’s sole remuneration in connection with
this Contract and, subject to GCC 33 [Consultant and
Affiliates not to Engage in Certain Activities], the
Consultant shall not accept for their own benefit any
trade commission, discount or similar payment in
connection with activities pursuant to this Contract or
in the discharge of their obligations , and the
Consultant shall use their best efforts to ensure that any
Sub Consultants, as well as the Personnel and agents of
either of them, similarly shall not receive any such
additional remuneration.
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32.2

Furthermore, if the Consultant, as part of the Services,
have the responsibility of advising the Client on the
procurement of goods, works or services, the
Consultant shall at all times exercise such
responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant
in the exercise of such procurement responsibility shall
be for the account of the Client.

33. Consultant and
Affiliates not to
Engage in Certain
Activities

33.1

The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and
any entity affiliated with the Consultant, as well as any
Sub-Consultant and any entity affiliated with such Sub-
Consultant, shall be disqualified from providing goods,
works or services (other than consulting services) for
any project resulting from or closely related to the
Services.

34. Prohibition of
Conflicting
Activities

341

The Consultant shall not engage, and shall cause their
Personnel as well as their Sub-Consultants and their
Personnel not to engage, either directly or indirectly, in
any business or professional activities in United
Republic of Tanzania that would conflict with the
activities assigned to them under this Contract.

35. Confidentiality

35.1

Except with the prior written consent of the Client, the
Consultant and the Personnel shall not at any time
communicate to any person or entity any confidential
information acquired in the course of the Services, nor
shall the Consultant and the Personnel make public the
recommendations formulated in the course of, or as a
result of, the Services. For purposes of this section,
#confidential information” means any information or
knowledge acquired by the Consultant and/or their
Personnel arising out of, or in connection with, the
performance of the Services under this Contract that is
not otherwise available to the public.

36. Liability of the
Consultant

36.1

The Consultant shall be responsible for, and shall
indemnify the Client, in respect of loss of or damage to
equipment and materials furnished by the Client, or
purchased by the Consultant in whole or in part with
funds provided by the Client.

36.2

The Consultant undertakes full responsibility in respect
of life, health, and accidents for the Personnel.
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36.3

The Consultant shall indemnify the Client from and
against any and all claims, liabilities, obligations,
losses, damages, penalties, actions, judgment, suits,
proceedings, demands, costs,  expenses and
disbursements of whatsoever nature that may be
imposed on, incurred by or asserted against the Client
during or in connection with the Services by reason of:

(a) infringement or alleged infringement by
the Consultant of any patent or other
protected right; or

(b) Plagiarism or alleged plagiarism or
fronting practice by the Consultant.

364

The Consultant shall ensure that all goods and
(including but without limitation to all computer
hardware, software and systems) procured by the
Consultant out of funds provided or reimbursed by the
Client or used by the Consultant in the carrying out of
the Services do not violate or infringe any industrial
property or intellectual property right or claim of any
third party.

36.5

The Consultant shall indemnify, protect and defend at
their own expense the Client, and its agents and
employees from and against any and all actions, claims,
losses or damages arising out of Consultant’s failure to
exercise the skill and care required under GCC 29
[Standard of Performance] provided:

(a) that the Consultant is notified of such
actions, claims, losses or damages not
later than the number of months after

conclusion of the Services indicated in the
SCG;

(b) that the ceiling on the Consultant’s liability
under GCC 29 [Standard of Performance]
shall be limited to the amount indicated
in the SCC, except that such ceiling shall
not apply to actions, claims, losses or
damages caused by Consultant’s gross
negligence or reckless conduct; and

() that the Consultant’s liability under GCC
29 [Standard of Performance] shall be
limited to actions, claims, losses or
damages directly caused by such failure
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to exercise the said okill and care, and
shall not include liability for any actions,
claims, losses or damages arising out of
occurrences  incidéntal or  indirectly
consequential to such failure.

366 |In addition to any liability the Consultant may have
under GCC 29 [Standard of Performance], the
Consultant shall, at their own cost and expense, upon
request of Client, re-perform the Services in the event
of Consultant’s failure to exercise the skill and care
required under GCC 29 [Standard of Performance].

367 | Notwithstanding the provisions of paragraph (a) of this
GCC 36, the Consultant shall have no liability
whatsoever for actions, claims, losses or damages
occasioned by: (i) Client’s overriding a decision or
recommendation of the Consultant or requiring the
Consultant to  implement a decision  or
recommendation with which Consultant do not agree;
or (ii) the improper execution of the Consultant’s
instructions by agents, employees or independent
contractors of the Client. J
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37. Insurance to be
taken out by the
Consultant

37.1

The Consultant

(a) shall take out and maintain, and shall
cause any Sub-Consultants to take out
and maintain, at their (or the Sub-
Consultants’, as the case may be) own
cost, but on terms and conditions
approved by the Client, insurance against
the risks, and for the coverage specified
in the SCC, and

(b) at the Client’s request, shall provide
evidence to the Client showing that such
insurance has been taken out and
maintained and that the current
premiums therefore have been paid.

38. Accounting,
Inspection and
Auditing.

38.1

The Consultant shall

(a) keep accurate and systematic accounts
and records in respect of the Services , in
accordance with internationally accepted
accounting principles  and in such form
and detail as will clearly identify all
relevant time changes and costs, and the
bases; and :

(b) Periodically permit the Client or its
designated representative, and up to two
(2) years from the expiration or
termination of this Contract, to inspect
the same and make copies as well as to
have them audited by auditors appointed
by the Client, if so required by the Client
as the case may be.

38.2

The Consultant shall furnish the Client such
information relating to the Services as the Client may
from time to time reasonably request.

26




39. Consultant’s
Actions Requiring
Client’s Prior
Approval

39.1

—
The Consultant shall obtain the Client's prior approval
in writing or in electronic forms that provide record of

the content of the communication before taking any of
the following actions:

(@) Any change or addition to the Personnel
listed in Appendix 3 [Personnel and Sub
Consultants] to the Contract;

(b) Any sub-contract work relating to the
Services to an extent and with such
specialists and entities as may be
approved; and

()  Any other action that may be specified in
the SCC..

39.2

Notwithstanding any approval under GCC 391 (b)
above, the Consultant shall remain fully liable for the
performance of Services by the Sub-Consultant and its
personnel and retain full responsibility for the Services.
In the event that any Sub-Consultant is found by the
Client to be incompetent or incapable in discharging
assigned duties, the Client may request and the
Consultant shall provide a replacement, with
qualifications and experience acceptable to the Client,
or to resume the performance of the Services itself.
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40. Reporting
Obligations

40.1

The Consultant shall submit to the Client the reports
and documents specified in Appendix 2 [Reporting
Requirements] to the Contract hereto, in the form, in
the numbers and within the time periods set forth in
the said Appendix 2. Final reports shall be delivered in
electronic forms acceptable to the client in addition to
the hard copies specified in the said Appendix.

41. Proprietary Rights
on Documents
Prepared by the
Consultant

41.1

All plans, maps, diagrams, drawings, specifications,
designs, statistics, reports, other documents, data and
software compiled or prepared by the Consultant for
the Client under this Contract shall become and remain
the absolute property of the Client, and the Consultant
shall, not later than upon termination or expiration of
this Contract, deliver all such documents to the Client,
together with a detailed inventory The Consultant may
retain a copy of such documents and software, and use
such software for their own use with the prior written
approval of the Client. If license contracts are
necessary or appropriate between the Consultant and
third parties for purposes of the development of any
such computer programs, the Consultant shall obtain
the Client’s prior written approval to such contracts,
and the Client shall be entitled, at its sole discretion, to
require recovering the expenses related to the
development of the program(s) concerned. Other
restrictions about the future use of these documents
and software, if any, shall be specified in the SCC.

42. Proprietary Rights
on Equipment and
Materials
Furnished by the
Client.

421

Equipment, tools and materials made available to the
Consultant by the Client, or purchased by the
Consultant wholly or partly with funds provided by
the Client, shall be the property of the Client and shall
be marked accordingly. @ Upon termination or
expiration of this Contract, the Consultant shall make
available to the Client an inventory of such equipment
and materials and shall dispose of such equipment and
materials in accordance with the Client’s instructions.
While in possession of such equipment and materials,
the Consultant, unless otherwise instructed by the
Client in writing or in electronic forms which provide
record of the content of that communication, shall
insure them at the expense of the Client in an amount
equal to their full replacement value.

43. Performance

431

The Consultant shall provide at his cost a Performance
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Security

Security to guarantee the faithful performance of
consultant’s obligations under this Contract. The
performance security shall be payable to the Client as
compensation for any loss resulting from the
Consultant’s failure to complete its obligations under
this Contract. The Performance Security shall be
discharged by the Client and returned to the
Consultant not later than twenty eight (28) days
following the date of completion of the Consultant’s
performance obligations and issuance. Performance
Security shall be in the amount and currency specified
in the SCC.

44. Liquidated

Damages

441

If the Consultant fails to deliver any or all of the
Services within the period(s) specified in this Contract,
the Client shall, without prejudice to its other remedies
under this Contract and under the Applicable Law,
deduct from the Contract Price, as liquidated damages,
a sum equivalent to one-tenth of one percent of the
price of the unperformed portion of the Services for
each day of delay based on the approved contract
schedule up to a maximum deduction of an amount
equivalent to the Performance Guarantee. Where the
sum of liquidated damages exceeds an equivalent to
the Performance Guarantee, the Client may terminate
the Contract, without prejudice to other courses of
action and remedies open to it.

442

The Client shall terminate the contract and then forfeit the
Consultant's Performance Security and take over the
execution of the contract or award the same to a qualified
Consultant through negotiation, if the delay in the
completion of the services exceeds ten (10%) percent of the
specified contract time plus any time extension duly granted
to the Consultant.

E. Obligations of the Client
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45, Assistance and 451 The Client shall use its best efforts to ensure that the
Exemptions Government shall:

(a) Provide the Consultant, Sub-Consultants
and Personnel with documents as shall be
necessary to enable the Consultant, Sub-
Consultants or Personnel to perform the
Services;

(b) issue to  officials, agents and
representatives of the Government all
such instructions as may be necessary or
appropriate for the prompt and effective
implementation of the Services;

(c) assist the Consultant in obtaining
necessary licenses and permits needed to
carry out the services; and

(d) provide to the Consultant, Sub-Consultants
and Personnel any such other
assistance as may be specified in the SCC.

46. Access to project 46.1 The Client warrants that the Consultant shall have, free

site of charge, unimpeded access to all land in respect of
which access is required for the performance of the
Services. The Client shall, however, be responsible for
any damage to such site or any property thereon
resulting from such access, and will indemnify the
Consultant and each of the Personnel in respect of
liability for any such damage, unless such damage is
caused by the default or negligence of the Consultant
or any Sub Consultant or the Personnel of either of

them,

47. Change in the 47.1 | If, after the date of signing of the Contract, and during
Applicable Law the performance of the Contract, there is any change in
Related to Taxes the Applicable Law with respect to taxes and duties
and Duties which increases or decreases the cost incurred by the

Consultant in performing the Services, then the
remuneration and reimbursable expenses otherwise
payable to the Consultant under this Contract shall be
increased or decreased accordingly by contract
between the Parties hereto, and corresponding
adjustments shall be made to the ceiling amount
specified in GCC 51.2 [Cost Estimate of Services:
Ceiling Amount].
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48. Services, Facilities | 48.1 The Client shall make available to the Consultant and
and Property of the Personnel, for the purposes of the Services and free
the Client of any charge, the services, facilities and property

described in Appendix 5A to the contract at the times

and in the manner specified in said Appendix SA.

48.2 |In case that such services, facilities and property shall
not be made available to the Consultant as and when
specified in Appendix 5A to the contract, the Parties
shall agree on (i) any time extension that it may be
appropriate to grant to the Consultant for the
performance of the Services, (ii) the manner in which
the Consultant shall procure any such services,
facilities and property from other sources, and (iii) the
additional payments, if any, to be made to the
Consultant as a result pursuant to GCC 51.3
hereinafter.

49. Payment 491 |In consideration of the Services performed by the
Consultant under this Contract, the Client shall make
to the Consultant such payments and in such manner
as is provided by GCC 51 to 58 [Payments to the
Consultants] of this Contract.

50. Counterpart 50.1 | The Client shall make available to the Consultant free

Personnel of charge such professional and support counterpart
personnel, to be nominated by the Client with the
Consultant’s advice, if specified in Appendix 5B to the
contract.

50.2 | If counterpart personnel are not provided by the Client
to the Consultant as and when specified in Appendix
5B, the Client and the Consultant shall agree on

(@) how the affected part of the Services shall
be carried out, and

(b) the additional payments, if any, to be made
by the Client to the Consultant as a result
pursuant to GCC 51.3 [Cost Estimate of
Services: Ceiling Amount].

50.3 |Professional and support counterpart personnel,
excluding Client’s liaison personnel, shall work under
the exclusive direction of the Consultant. If any
member of the counterpart personnel fails to perform
adequately any work assigned to such member by the
Consultant that is consistent with the position occupied
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by such member, the Consultant may request the
replacement of such member, and the Client shall not
unreasonably refuse to act upon such request.

F. Payments to the Consultants

51. Cost Estimate of 511 | An estirpate of the cost of the Services is set forth in

Services: Ceiling Appendix 6 to the contract. :

Amount 51.2 | Bxcept as may be otherwise agreed under GCC 22
[Modifications or Variations] and subject to GCC 51.3,
payments under this Contract shall not exceed the
ceiling specified in the SCC.

51.3 | Notwithstanding GCC 51.2, if pursuant to any of the 48
[Services, Facilities and Property of the Client], GCC 52
[Payments: General], or GCC 50 [Counterpart
Personnel], the Parties shall agree that additional
payments as the case may be, shall be made to the
Consultant in order to cover any necessary additional
expenditures not envisaged in the cost estimate
referred to in GCC 51.1 above, the ceiling set forth in
GCC 51.2 above shall be increased by the amount of
any such additional payments.

52. Payments: 52.1 All payments under this Contract shall be made to the
General account of the Consultant specified in the SCC,

522 | Payments in respect of remuneration or reimbursable
expenses, which exceed the cost estimates for these
items as set forth in Appendix 6 to the contract, may be
charged to the contingency provided for only if the
Client approved such expenditures prior to being
incurred.

52.3 | With the exception of the final payment under GCC 58
[Final Payment], payments do not constitute
acceptance of the Services nor relieve the Consultant of
any obligations.

53. Remuneration and | 221 | Subject to the ceiling specified in GCC 51.2, the Client

Reimbursable shall pay to the Consultant
Expenses (@) Remuneration as set forth in GCC 53.2; and
(b) Reimbursable Expenses as set forth in GCC
53.3.

Unless otherwise specified in the SCC, the said
rqmuneration shall be fixed for the duration of the
Contract.

53.2 .
Remuneration for the Personnel shall be determined on
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the basis of time actually spent by such Personmnel in
the performance of the Services after the date
determined in accordance with GCC 20 and SCC (or
such other date as the Parties shall agree in writing), at
the rates referred to in the SCC and subject to price
adjustment, if any, specified in the SCC.

53.3

Reimbursable expenses actually and reasonably
incurred by the Consultant in the performance of the
Services, as specified in the SCC.

53.4

The remuneration rates referred to under Clause
53.1(a) above shall cover:

(©) such salaries and allowances as the
Consultant shall have agreed to pay to
the Personnel; as well as

(d) factors for social charges and overhead
(bonuses or other means of profit-sharing
shall not be allowed as an element of
overhead), and

(e) the Consultant’s fee.

53.5

Remuneration for periods of less than one (1) month
shall be calculated on a calendar-day basis for time
spent on the assignment (one (1) day being equivalent
to 1/30t of a month).

54. Modes of Payment

54.1

Payments in respect of the Services shall be made as
specified in GCC Clauses 55 to 57.

55. Currency of
Payment

55.1

The currency of payments shall be Tanzania Shillings.

55.2

Notwithstanding provision of GCC 55.1, if the Contract
provides for payment of the Contract Price in more
than one currency, the amount payable in each of the |
applicable currencies shall be specified in the SCC.

33




56. Advance Payment

56.1

If so specified in the SCC and upon request by the
consultant, an Advance Payment shall be made to the
Consuiltant, of the amount and within the number of
days after the Effective Date as specified in the SCC.
The advance payment shall be made against the
provision of a Bank Guarantee by the Consultant which
shall:

a). remain effective until the Advance Payment has

been fully offset; and
b). be in the format as shown in Appendix 7.

56.2

The Advance Payment will be offset by the Client in
equal instalments against the statements for the
number of months of the Services specified in the SCC
until said Advance Payment has been fully offset.

57. Interim Payments

57.1

As soon as practicable and not later than fifteen (15)
days after the end of each calendar month during the
period of the Services, or after the end of each time
intervals otherwise indicated in the SCC, the
Consultant shall submit to the Client, in duplicate, an
iternized statement, accompanied by copies of invoices, |
vouchers and other appropriate supporting materials,
of the amounts payable pursuant to GCC 53 to 57 for
such month, or any other period indicated in the SCC.
Each statement shall distinguish that portion of the
total eligible costs which pertains to remuneration from
that portion which pertains to reimbursable expenses.

57.2

The Client shall pay the Consultant’s statements within
thirty (30) days after the receipt by the Client of such
statements with supporting documents. Only such
portion of a statement that is not satisfactorily
supported may be withheld from payment.

57.3

Should any discrepancy be found to exist between
actual payment and costs authorized to be incurred by
the Consultant, the Client may add or subtract the
difference from any subsequent payments. Interest at
the annual rate specified in the SCC shall become
payable as from the above due date on any amount due
by, but not paid on, such due date.
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58. Final Payment 581 [The final payment under this Clause shall be made

: only after the final report and a final statement,
identified as such, shall have been submitted by the
Consultant and approved as satisfactory by the Client.
The Services shall be deemed completed and finally
accepted by the Client and the final report and final
statement shall be deemed approved by the Client as
satisfactory sixty (60) days after receipt of the final
report and final statement by the Client unless the
Client, within such sixty (60) day period, gives written
notice to the Consultant specifying in detail
deficiencies in the Services, the final report or final
statement. The Consultant shall thereupon promptly
make any necessary corrections, and thereafter the
foregoing process shall be repeated until such time as
the final report and the final statement have been

approved by the Client.
59. Suspension of 59.1 | The Client may, by written notice of suspension to the
Payments Consultant, suspend all or part of the payments to the

Consultant if the Consultant fails to perform any of its
obligations under this Contract, including the carrying
out of the Services, provided that such notice of
suspension: ' '

(a) shall specify the nature of the failure, and

(b) shall request the Consultant to remedy
such failure within a period not
exceeding thirty (30) days after receipt by
the Consultant of such notice of
suspension.

G. Time Control

60. The Servicestobe | 60.1 | The Consultant shall carry out the Services in

Completed by the accordance with the Programme submitted by the

Intended Consultant, as updated with the approval of the Client

Completion Date and complete them by the Intended Completion Date.
61. Early Warning 61.1 | If at any time during performance of the Contract, the

Consultant or its Sub-Consultants should encounter
events, circumstances or conditions that may adversely
affect the quality of the work, increase the cost of
Services or delay the execution of the Services, the
Consultant shall promptly notify the Client in writing
or in electronic forms that provide record of the content
of the communication of the delay, its likely duration,
and its cause. As soon as practicable after receipt of the
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Consultant’'s notice, the Client shall evaluate the
situation, and the Consultant shall cooperate with the
Client in making and considering proposals for how
the effect of such an event or circumstance can be
avoided or reduced.

62. Extension of the
Intended
Completion Date

62.1

In the event the Consultant is unable to complete the
assignment by the Intended Completion Date it may
request the Client to extend the Intended Completion
Date giving reasons. The Client shall extend the
Intended Completion Date if the reasons given by the
Consultant are found acceptable. The Client shall,
however, decide by how much to extend the Intended
Completion Date with or without cost.

63. Progress Meetings

63.1

The Client and the Consultant shall arrange progress
meetings at regular intervals to review the progress of
services. The meeting may review the plans for dealing
with matters raised in accordance with the early
warning procedure.

63.2

The Client shall record the business of progress
meetings and provide copies of the minutes to those
attending the meeting and to the Consultant for action.
The Minutes and records under this sub-clause shall be
signed by the Parties.
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H. Good Faith and Fairness in Operation

64. Good Faith

641 | The Parties undertake to act in good faith with respect
to each other’s rights under this Contract and to adopt
all reasonable measures to ensure the realization of the
objectives of this Contract.

65. Fairness in
Operation

651 | The Parties recognize that it is impractical in the
Contract to provide for every contingency which may
arise during the life of the Contract, and the Parties
hereby agree that it is their intention that this Contract
shall operate fairly as between them, and without
detriment to the interest of either of them, and that, if
during the term of this Contract ejther Party believes
that this Contract is operating unfairly, the Parties will
use their best efforts to agree on such action as may be
necessary to remove the cause or causes of such
unfairness, but no failure to agree on any action
pursuant to this Clause shall give rise to a dispute
subject to arbitration in accordance with GCC -77.2
[Settlement of Disputes: Arbitration].

Termination and Settlement of Disputes

66. Termination for
Default

66.1 | The Client or the Consultant, without prejudice to any
other remedy for breach of Contract, by notice of
default sent to the other party, may terminate the
Contract in whole or in part if the other party causes a
fundamental breach of contract. In such an occurrence
one party shall give not less than thirty (30) days’
written notice of termination to the other party.

66.2 | Where a contract is for a period of less than 90 days,
one party shall give written notice of termination to the
other party by not less than a number of days as
specified in the SCC.

66.3 Fundamental breaches of the contract shall include but
shall not be limited to, the following:

(a) If the Consultant fails to remedy a failure in
the performance of their obligations , as
specified in a notice of suspension pursuant
to GCC 59 [Suspension of payments]
hereinabove, within thirty (30) days of
receipt of such notice of suspension or within
such further period as the Client may have
subsequently approved in writing or in
electronic forms that provide record of the

37

It



-

©

(d)

®

content of the communication;

If the Consultant submits to the Client a
statement which has a material effect on the
rights, obligations or interests of the Client
and which the Consultant knows to be false;

If the Consultant, in the judgment of the
Client, has engaged in corrupt or fraudulent
practices in procurement proceedings or
executing this Contract;

Without prejudice to any other remedy, if the
Consultant or the Client fails to comply with
any final decision reached as a result of
arbitration proceedings pursuant to GCC
77.2 [Settlement of Disputes];

If the Client fails to pay any money due to
the Consultant pursuant to this Contract and
not subject to dispute pursuant to GCC 77.2
[Settlement of Disputes] within forty-five
(45) days after receiving written notice from
the Consultant that such payment is
overdue; or

If the Client is in material breach of its
obligations pursuant to this Contract and has
not remedied the same within forty-five (45)
days (or such longer period as the
Consultant may have  subsequently
approved in writing or in electronic forms
that provide record of the content of the
communication) following the receipt by the
Client of the Consultant’s notice specifying
such breach.

66.4

The Client shall terminate the contract and then forfeit
the Consultant’s Performance Security and take over
the execution of the contract or award the same to a
qualified Consultant through negotiation, if the delay
in the completion of the services exceeds ten (10%)
percent of the specified contract time plus any time
extension duly granted to the Consultant.
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67. Termination for
Insolvency

67.1

The Client and the Consultant may at any time
terminate the Contract by giving notice to the other

party if:
(@) the Client becomes bankrupt or otherwise
insolvent;

(b) the Consultant becomes (or, if the
Consultant consist of more than one
entity, if any of its Members becomes)
insolvent or bankrupt or enter into any
contracts with their creditors for relief of
debt or take advantage of any law for the
benefit of debtors or go into liquidation
or receivership whether compulsory or
voluntary; or

() in such event, termination will be without
compensation to any party, provided that
such termination will not prejudice or
affect any right of action or remedy that
has accrued or will accrue thereafter to
the other party.

68. Termination for
Convenience

68.1

The Client, by notice sent to the Consultant, may in its
sole discretion and for any reason whatsoever,
terminate the Contract, in whole or in part, at any time
for its convenience. The notice of termination shall
specify that termination is for the Client’s convenience,
the extent to which performance of the Consultant
under the Contract is terminated, and the date upon
which such termination becomes effective.

69. Termination
because of Force
Majeure

69.1

The Client and the Consultant may at any time
terminate the Contract by giving notice to the other
party if, as the result of Force Majeure, the Consultant
is unable to perform a material portion of the Services
for a period of not less than sixty (60) days.

70. Force Majeure

70.1

For the purposes of this Contract, “Force Majeure”
means an event which is beyond the reasonable control
of a Party, is not foreseeable, is unavoidable, and its
origin is not due to negligence or lack of care on the
part of a Party, and which makes a Party’s performance
of its obligations impossible or so impractical as
reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war,
riots, civil disorder, earthquake, fire, explosion, storm,
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flood, epidemics, or other adverse weather conditions,
strikes, lockouts or other industrial action (except
where such strikes, lockouts or other industrial action
are within the power of the Party invoking Force
Majeure to prevent), confiscation or any other action by
Government agencies.

70.2

Force Majeure shall not include any:

(a)  event which is caused by the negligence
or intentional action of a Party or such
Party’s Sub-Consultants or agents or
employees, or

(b) event which a diligent Party could
reasonably have been expected both to
take into account at the time of the
conclusion of this Contract, and avoid or
overcome in the carrying out of its
obligations .

703

Force Majeure shall not include insufficiency of funds
or failure to make any payment required.

71. No Breach of
Contract

711

The failure of a Party to fulfil any of its obligations
shall not be considered to be a breach of, or default
under, this Contract insofar as such inability arises
from an event of Force Majeure, provided that the
Party affected by such an event has taken all reasonable
precautions, due care and reasonable alternative
measures, all with the objective of carrying out the
terms and conditions of this Contract.

72. Measures to be
taken on Force
Majeure

721

A Party affected by an event of Force Majeure shall
continue to perform its obligations under the Contract
as far as is reasonably practical, and shall take all
reasonable measures to minimize the consequences of
any event of Force Majeure.

722

A Party affected by an event of Force Majeure shall
notify the other Party of such event as soon as possible,
and in any case not later than fourteen (14) days
following the occurrence of such event, providing
evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of
normal conditions as soon as possible.

72.3

Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be
extended for a period equal to the time during which
such Party was unable to perform such action as a
result of Force Majeure.
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During the period of their inability to perform the
Services as a result of an event of Force Majeure, the
Consultant, upon instructions by the Client, shall

either:

(2)

(b)

demobilize, in which case the Consultant
shall be reimbursed for additional costs
they reasonably and necessarily incurred,
and, if required by the Client in
reactivating the Services; or

Continue with the Services to the extent
possible, in which case the Consultant
shall continue to be paid under the terms
of this Contract and be reimbursed for
additional = costs  reasonably and
necessarily incurred.
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73. Cessation of
Rights and
Obligations

73.1

Upon termination of the Contract pursuant to GCC 19
[Termination of Contract for Failure to Become
Effective], GCC 66 [Termination for Default], GCC 67
[Termination for Insolvency], GCC 68 [Termination for
Convenience] or GCC 69 [Termination because of Force
Majeure] , or upon expiration of this Contract pursuant
to GCC 21 [Expiration of Contract], all rights and
obligations of the Parties shall cease, except

(@)  such rights and obligations as may have
accrued on the date of termination or
expiration;

(b)  the obligation of confidentiality set forth
in GCC 35 [Confidentiality] ;

(¢)  the Consultant’s obligation to permit
inspection, copying and auditing of their
accounts and records set forth in GCC 38
[Accounting, Inspection and Auditing];
and

(d)  any right which a Party may have under
the Applicable Law.

74. Cessation of
Services

741

Upon termination of the Contract by notice of either
Party to the other pursuant to GCC 66 [Termination for
Default], GCC 67 [Termination for Insolvency], GCC 68
[Termination for Convenience] or GCC 69 [Termination
because of Force Majeure], the Consultant shall,
immediately upon dispatch or receipt of such notice,
take all necessary steps to bring the Services to a close
in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose
to a minimum. With respect to documents prepared by
the Consultant and equipment and materials furnished
by the Client, the Consultant shall proceed as provided,
respectively, by GCC 41 [Proprietary Rights on
Documents Prepared by the Consultant] or GCC 42
[Proprietary Rights on Equipment and Materials
Furnished by the Client.].

75. Payment upon
Termination

75.1

Upon termination of the Contract pursuant to GCC 66
[Termination for Default], GCC 67 [Termination for
Insolvency], or GCC 69 [Termination because of Force
Majeure], the Client shall make the following payments
to the Consultant:

(a) remuneration pursuant to GCC 532
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[Remuneration and Reimbursable
Expenses] for Services satisfactorily
performed prior to the effective date of
termination, and reimbursable expenditures
pursuant to GCC 53.3 [Remuneration and
Reimbursable Expenses] for expenditures
actually incurred prior to the effective date
of termination; and

(b) except in the case of termination on the
Consultant’s default, reimbursement of any
reasonable cost incidental to the prompt
and orderly termination of this Contract.

Payment to the Consultant under GCC 75.1 shall be
effected upon submission of a claim by the Consultant
and subject to an assessment made by the Client.
Consultant shall submit claim within 30 days from the
effective date of termination.

76. Disputes about
Events of
Termination

76.1

If either Party disputes whether an event specified in
GCC 66 [Termination for Default] GCC 67
[Termination for Insolvency], or GCC 69 [Termination
because of Force Majeure] has occurred, such Party
may, within forty-five (45) days after receipt of notice
of termination from the other Party, refer the matter to
arbitration pursuant to GCC 77 [Settlement of
Disputes], and this Contract shall not be terminated on
account of such event except in accordance with the
terms of any resulting arbitral award.

76.2

In the case of discontract between the Parties as to the
existence or extent of Force Majeure, the matter shall be
settled according to GCC 77 [Settlement of Disputes].

77. Settlement of
Disputes

77.1

Amicable Settlement

(@) The Client and the Consultant shall use their best
efforts to settle amicably all disputes arising out
of or in connection with this Contract or its
interpretation.

77.2

Arbitration

(a) Any dispute between the Parties as to matters
arising pursuant to this Contract which cannot be
settled amicably within twenty eight (28) days after
receipt by one Party of the other Party’s request for
such amicable settlement may be submitted by
either Party for arbitration in accordance with the
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provisions and the place specified in the SCC.
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The Appendices.
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THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF HEALTH, COMMUNITY DEVELOPMENT
GENDER, ELDERLY AND CHILDREN

TERMS OF REFERENCE

THE CONSULTANCY SERVICES FOR DESIGN REVIEW AND CONSTRUCTION
SUPERVISION SERVICES OF HEALTH FACILITIES AT MIREMBE MENTAL
HEALTH SPECIALIZED HOSPITAL

Drawn by:

Ministry of Health, Community Development

Gender, Elderly and Children (MOHCDGEC),

Government City, Mtumba,

AFYA Avenue,

P.o.Box 743,

40478 DODOMA October, 2021




V).

V).

3.0

To undertake contract management and supervision of the works to be

executed and,
To prepare maintenance plan of the building(s).

Scope of assignment and Terms of Reference

The entire scope of the assignment is divided into two major packages;

vii).

viii).

a) Pre- Contract stages -Design Review of construction/renovation

documents.

To carry out detailed design review in duration parallel to contractor’s
programme of work execution at site as shall be guided by the Client's scope
to get the best hospital design requirements and facilities of its kind in the
region with highest standards of architectural and engineering quality, facilities
that function in the best and most competitive manner, facilities that use
innovative solutions to attain natural sources with a sustainable and energy
efficient.

The finished product that is the building (s) should possess value — for —
money and fully delivered within the available budget and given time which will
be discussed before guiding on post contract activities but not limited to the
following;

To ensure preliminary collection of information related to construction of
respective facilities from the client and prepare a design brief within the budget
ceiling

. To carry out the Design Review comprising of the production and submission

of drawings and all necessary details for; Architectural and Engineering
Designs including Structural Design, Electrical Services, Plumbing and
Services, Mechanical Installation, ICT, Cooling systems, fire detection and
alarm systems and the like.

. To agree with the Client on all relevant issues pertaining to the works to be

executed.

. Getting Client's approval for each and every stage attained both during review

stage and supervision stage.

. To preparation and submit tentative Program of Work two (2) weeks from the

receipt of these TOR for undertaking the Pre-Contract stage as stated in (i & ii)
above to complete this phase assignment.

Studying thoroughly (i.e. analyze) the given guiding information including
drawings and come up with any recommendations for improvement.

In collaboration with Client (Project Coordination team and PMU) prepare
tender documents.

Preparation of Conceptual, Scheme and Detailed Designs for the new
construction works



xii).

xiii).

Xiv).

Xv).

xvi).

XVii).

xviii).

Xix).

XX).

xxi).
XXii).

xxiil).

Prepares schedule of technical, consultative, and coordination meetings

for the project.
Prepares schedule for stakeholder's meetings, preferably on quarterly
bases.

. Prepares as built drawings of the building and all installations to the

project.

. Prepare/submit certificate of conformity and Maintenance Operation

Manual

To ensure that construction work is done in accordance with the drawings
and that all specifications and quality of material used adhere to as
specified in the contract documents

To supervise the contract on behalf of the client so that the project is
completed on time and within the set budget cost whilst ensuring high
quality workmanship

To advise the client on matters related to legal framework of the contract
and provide early warning on the fikeness of breach of the contract by the
contractor

To assume the role of a project manager and ensure that all matters
pertaining to the international standards of workmanships and in
accordance with the National Construction Council (NCC) requirements
are adhered to.

To undertake quality tests for the inputs used by the contractor (Facilitate
third-party inspection and tests to verify that design and operational
parameters have been met)

Contract Administration from Commencement of the Works to completioh
of-the Project including Defects Liability Period.

Provide regular inspection of the works thus ensuring quality of the works
in accordance with the provisions of the contract documents. In so doing,
issue all necessary Instructions (Architect's/Engineer’s Instructions) to
clarify on conflicting contractual documentation, give further details and as
a result of the contractors’ technical query.

Indemnify the client against all risks involved with the execution of the
works by submitting an Indemnity Insurance Bond within fourteen days
after signing of the contract and before commencement of the service.
Expiration of the Indemnity Insurance Bond shall be Twenty-eight (28)
days after the Official Project/Construction Completion Date.

Provide full Quality Assurance and Control of the Construction Works and
materials used ensuring adherence to Design, Standards, Specifications
and best construction/professional practice.

Inspect and approve materials delivered.

Monitor Progress of the works against the Program of works and advise
the client accordingly.

Prepare and submit any additional information as shall be required by the
client with and including drawings and technical specifications.



iv). All Bills of Quantities and/for Schedule of Materials should be submitted in
Excel and PDF formats.

v). All hardcopies should be submitted in three originals and one copy.

vi). Submission of any other required information as shall be needed for
enabling the project development.

vi). As Built Drawings shall be submitted in A2 format within twelve weeks
after the date of the substantial completion of project.

4.2 During design review and construction supervision stage

The GConsultant shall prepare and submit to Client reports and documents listed below, .
in English, and in a format acceptable and approved by the Client in hardcopies
according to the numbers indicated under the respective reports. Each hardcopy shall
be accompanied with an electronic copy saved in a flash disk. Electronic copies shall
be in Word and Adobe PDF format or any other format which is acceptable by the client
and not otherwise. All identified reports and documents relevant to these services,
including maps, field survey notes, are patented to and properties of the Client.

4.2.1 Inception Report

The Consultant shall prepare an Inception Report Five (5) days after the
commencement date of this assignment. This report shall include results of the review
of the given guiding drawings, any modifications thereto, status of the consultant and
any other matter requiring the Client's action. This report shall be prepared and
submitted with four (4) copies to the Client.

4.2,2 Monthly Progress Reports

The Consultant shall prepare progress reports every month within five (5) days after the
end of each reporting period for the duration of the Supervision Contract. These are fo
be submitted in 4 copies and should reach the Client not later than 15 days after the
end of the month being reported on.

These reports shall cover:

i) Summary of relevant Consultant's and Contractor's Contract data, both financial
and physical status.
ii) Physical and financial progress of the Works and comparisons with as-
scheduled.
iiiy Works Progress, in tabular and graphical form
iv) Quality of the specifics in the construction progressions.
v) Environmental, health and safety issues and mitigation measures
vi) Discussion of major chailenges and recommendations fo address the affecting
challenges.
vii) Program for the coming month, and revised program for the completion of the
Project, if any



vii) Set of As Built Drawings.

viii} Relevant comments on the Project that may help in the future implementation of
similar projects;

ix) Approval of the Contractor's submission of As-built drawings in both pdf and
source data format;

x) Important Project records, properly indexed and presented as annexes to the
Main Report and all data in pdf form on CDs

xi) Picture album in hard copy and electronic formats.

xii) List of the lessons learnt in terms of Contract Management-Scope, Cost, Time
and Quality Control management by all parties involved into the project as
acknowledged during execution of the works that would assist the Client to
nurture well the coming projects.

4,25 Special Reports

In addition to the above reports, the Consultant shall prepare and submit to
Client other reports as shall be demanded by the employer at any given period of
time.

4.2.6 Additional Services

The Consultant shall provide any other additional services if so requested by the
Client, at rates and under conditions applicable in the Supervision Contract.

4.2.7 Defects Liability period

The Consuitant tasks shall include:
i) To ensure the contractor prepares and submit as-built Drawings

i) To prepare and submit as-built Drawings.

i)y To secure/compile Maintenance and Operational Manuals, Occupation Permits,
fire protection certificates and factory inspector's certificates for the proper
commissioning of the completed/built premises.

iv) To prepare Final Account of the project.

v) To prepare schedule of Defects and supervise rectification Works.

vi) To prepare Final Completion Report.

vii} To prepare maintenance schedule for the buiiding

5.0DURATION OF ASSIGNMENT

The overall duration of the assignment to be determined during implementation as the
project planned to be executed in phases. However, due to time limit the consultant
should fast trucking the design process with the relevant bidding documents parallel to
contractor's programme of work execution at site within a period of 45 days. The
consultant will supervise the construction works prorate to contractor contract.

6.0Remuneration for the assignment



NHIF Tower,

6th Floor

Mobile Number: +255754343134
E-mail: archipaulus@gmail.com.

8.2 Coordination, Monitoring, Liaise and Assistance

8.3

8.2.1

8.2.2

8.2.3

The Client shall avail as required to the consultant any other
document as shall be needed and available upon requested by the
consultant.

The consultant shall work in collaboration with the Building Unit at
the Ministry of Health, Community Development, Gender, Elderly
and Children who will throughout the assignment be responsible for
ensuring all construction works status and all deliverables are in
place whilst advising the Permanent Secretary — MOHCDGEC on
the most appropriate decision to release for the best interest of the
project.

The client shall appoint and remunerate the Clerk of Works who
shall be stationed at site and work for and on behalf of the client
and will liaise with the consultant, contractor, Medical Officer In-
Charge and Regional Secretariat working very closely with the
Building Unit of the MOHCDGEC.

Decisions

8.3.1

8.3.2

8.3.3

The Client shall review and make decisions on all Consultants’
recommendations and other matters properly referred to him by the
Consultant and avail rational decision within reasonable time so as
not to impede the désign and supervision processes and timing.

In the event of serious non-performance on the consultant’s side
and prior to any amicable settlement, the Client's Building Unit will
assume full responsibility of supervising the works.

The Consultant shall at no reservation submit to the Client all
project's documents within seven (7) days from the date in
communication being it verbally or in a written form of the client's
dissatisfaction of the consultant’s performance.

9.0 Responsibilities of the Consultant

Further to above, the Consultant shall cooperate fully and liaise with the Client,
all relevant Government and other agencies on matters pertaining to the

11



L 12.0 Equipment, vehicles and materials

) 12.1 Equipment, vehicles and materials furnished to the Consultant by the
| Client or purchased by the Consultant with funds wholly supplied or
reimbursed by the Client shall be the property of the Client and shall be so
marked and return unconditionally to the Client after the completion of the
project.

12.2 Upon completion or termination of the services, the Consultant shall
return and furnish to the Client inventories of vehicles, all the equipment
and materials referred to (12.1) above.

- 13.0 Activity Schedule

13.1  Activity Schedule for this assignment shall be included in the
Consultant's Proposal together with the communication strategy and
implementation plan.

14.0 QUALIFICATION AND EXPERIENCE OF THE CONSULTANT

i The consultancy firm must have a minimum of five (5) years experience in managing

projects of similar nature and size. To qualify for this assignment, the consultant must
) be capable and Registered with Tanzanian Professional Boards aregistered.
; Furthermore the firm must have the following Staff:-

15.0 STAFFING

; 16.1 It is envisaged that the Consuitant will engage competent, qualified
professionals to carry out the consultancy work. The composition of the
team should include the following staff and the Consultant will make
justifiable alterations to the suggested composition of the team:-

[:S/N-[IProfessional. "%

Minimum RequITements & . 53
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9. Land Surveyor 1.Degree in Land Surveying

2.10 Yrs Experience in Land Surveying
3.Registered with Engineers Registration
Board as Consulting Engineer

10. | Environmental 1.Degree in Environmental Engineering or
Engineer Environmental Management
2.10Yrs  Experience in  Environmental
Engineering

3.Registered with Engineers Registration
Board as Consulting Engineer

15.2 Team Leader

The Project Team Leader will be responsible for the preparation of detailed
design incorporating the design work done by the other Consultants and prepare
all necessary production drawings with all details and specifications necessary
for preparation of Bills of Quantities and for Construction.

15.3 Project Architect

The Project Architect will be responsible for the preparation of detailed design
incorporating the design work done by the other Consultants and prepare all
necessary production drawings with all details and specifications necessary for
preparation of Bills of Quantities and for Construction.

16.4 Project Quantity Surveyor

The Quantity Surveyor will be responsible for the preparation of a detailed cost
estimate based upon priced bills of quantities in line with the budget allocation.
The QS will also compile the Tender documents in readiness for tender action in
line with the Public Procurement Act (2011) and its regulations.

15.5 Project Electrical Engineer
The Electrical Engineer will be responsible for the preparation of electrical

engineering drawings and specifications necessary for the preparation of tender
bills of quantities and for construction.

15.6 Project Mechanical Engineer -
The Mechanical Engineer will be responsible for the preparation of the

mechanical engineering drawings and specifications necessary for the
preparation of tender bills of quantities and for construction.

15.7 Project Civil/Structural Engineer

The Civil/Structural Engineer will be responsible for the preparation of the
structural / civil engineering drawings and specifications necessary for the
preparation of tender bills of quantities and for construction.

15.8 Project ICT Engineer

The Project ICT Engineer will be responsible for the preparation of ICT drawings

and specifications necessary for the preparation of tender bills of guantities and
for construction.
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Ref. No. PSM/MOH/MIR/01/2021
Date: 10" December, 2021

7
4

[ rchltect

Permanent Secretary

Ministry of Health, Community Development,
Gender, The Elder and Children,

P.O. Box 743,

DODOMA.

Dear Sir,

RE: NOTIFICATION OF CONTRACT AWARD FOR TENDER NO
ME/007/2021-2022/HQ/C/71 PROVISION OF CONSULTANCY
SERVICES FOR REHABILITATION AND RENOVATION OF
MIREMBE MENTAL HOSPITAL PROCUREMENT UNDER
TANZANIA COVID 19N SOCIAL ECONOMIC RECOVERY

PLAN (TCRP)
Sub: Acceptance Letter

We refer to your letter with Ref. No. CAB 209/549/01/219 dated 3" December
2021.

We acknowledge and accept your award for the above mentioned project for the

contract sum of TZS 300,000,000.00 VAT Inclusive (Tanzania Shillings Three

Hundred Million Only).
We remain.

Yours faithfully,
PSM ARCHITECTS CO. LTD

—Hi—C<

Arch. Peter Matinde
MANAGING DIRECTOR

cc.  CQS Services Ltd
Tecknicon Ltd
MeCplan Consulting Engineers Ltd

PSM - ARCHITECTS
CO. LIMITED

architects planners,
CAD consultants

Baraza ]a Kiswahili Ia Taifa
BAKITA

Block no. 45, Plot no. 78

(BKT]UTW/BUILD!O4)

Ali Hassan Mwinyi Road/

Salimin Amour Street

Kijitonyama

P. O. Box 76862
DAR ES SALAAM
TANZANIA

Tel:  +25522 2761228
Fax:  +255 22 2761229

E-mail : info@psm.co.tz

directors

P S MATINDE

B. Arch MAAT
matinde@psm.co.tz
Cell: 4255 787 270 120

A S SEMPOLI

Dip Arch MAAT
sempoli@psm.co.tz
CE": +125 754 435 n
REGISTERED N

TANZANIA NO, 32435

X
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THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF HEALTH, COMMUNITY DEVELOPMENT,GENDER,
EL DERLY AND CHILDREN

Government City- Mtumba
Afya Street

P. 0. Box 743

40478 DODOMA

Telegrams: “AFYA”, DODOMA
Telephone: +255 026 2323267
Email; Ps@afya.go.tz.

" (All letters should be addressed to
The Permanent Secretary)

Ref. No.CAB 209/548/01/219 3rdDecember, 2021

PSM ARCHITECTS CO LTD
P.O Box76862
DAR ES SALAAM.

RE: NOTIFICATION OF CONTRACT AWARD FOR TENDER NO TENDER NO.
ME/007/2021-2022/HQ/C/71 PROVISION OF CONSULTANCY SERVICES
FOR REHABILITATION AND RENOVATION OF MIREMBE MENTAL
HOSPITAL PROCUREMENT UNDER TANZANIA COVID 19NSOCIAL
ECONOMIC RECOVERY PLAN (TCRP)

Reference is made to the above heading.

2. Please be informed that, your Tender NO: ME/007/2021-2022/HQ/CI71
submitted was approved by Ministerial Tender Board held on 3% December

2021.

3 The contract is hereby accepted by the Ministry of Health Community
Development, Gender, Elderly and Children at a Contract sum of Tanzania
Shillings Three Hundred WMillion (300,000,000) Inclusive of Local.

Thank you for your cooperation.

-

-~
Tumainiel E. Macha
ACTING PERMANENT SECRETARY (HEALTH)

-~
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Curriculum Vitae for each Proposed Professional Staff:

MEMBERSHIP IN PROFESSIONAL
ASSOCIATIONS:

1. | PROPOSED POSITION FOR THIS PROJECT: | Team Leader/Architect
2. | NAME OF PERSON: Peter Sango Matinde
3. | DATE OF BIRTH: February, 1958

4. | NATIONALITY: Tanzanian,

5,

* Registered Architect with the Architects and
Quantity Surveyors Registration Board.

o Corporate Member of the architectural
association of Tanzania MAAT.

6. | EDUCATION

1988~ 1890: Bachelor of Architecture (RIBA
Part If), Strathclyde University, Glasgow —
United Kingdom

» 1983 - 1986: Bachelor of Aris in Architectural
Studies (RIBA Partl), Liverpool University —
United Kingdom

e 1993: Business Sfudies at Caledonian
University, Glasgow — United Kingdom.

7. | OTHER TRAINING

1989: Computer Aided Design and Drafting at
Strathclyde University

8. | LANGUAGES & DECREE OF PROFICIENCY:

Language: Spoken  Written Reading

English Fluent  Excellent Excellent
Swahili Fluent  Excellent Excellent
9,
COUNTRIES OF WORK EXPERIENCE United Kingdom and Tanzania -

10. EMPLOYMENT RECORD

EMPLOYER1 | PSM ARCHITECTS CO. LTD.

projects

Managing Director and Senior Architect

» Responsible for feasibility studies, preparation of 1997 Todate
sketch design, working drawings and supervising the

* Responsible for Computer Aided Design {CAD)

FROM TO

facilities.
EMPLOYER2 | Sumar Varma & Associates FROM TO
Senior Architect
» Responsible for Administration and Supervision of 1995 1897
various projects undertaken by the company.
EMPLOYER 3 | Clause Bremer Associates Ltd, Architects & Planners FROM T0
Architect
* Responsible for Administration and Supervision of 1994 1995

various projects undertaken by the company.




Curriculum Vitae for each Proposed Professional Staff:

EMPLOYER4 | Design Collaborative FROM TO
Senior Architect
* Responsible for design Administration and Supervision 1893 1994
of various projects undertaken by the company.
EMPLOYER5 | Clyde Design Partnership, 131 Craighall Road Port FROM TO
Dundas, Glasgow G4 9TG
Graduate Architect 1993 1993
* Responsible for Sketch designs, Working Drawings,
Presentations, Site meetings/inspection, CAD,
EMPLOYER 6 | Fairhurst - Manchester, UK FROM TO
Graduate Architect
*  Preparation of Construction Drawings, presentation and 1988 1988
site visits.
EMPLOYER7 | Heywood, Orford and Ashworth Chartered Architects FROM T0
Stockport- UK
Assistant Architect 1987 1988
*  Prepared Working Drawings, Site visits and survey.
EMPLOYER 8 FROM TO
Knight & Sheldon Architect Liverpool - UK
Architect 1986 1987
e Work underiaken
* Architect Feasibility Studies, Working Drawings &
Survey
*  Provision of Consultancy Services for Design, Preparation of Bidding
11, WORK UNDERTAKEN Documents and Supervision of the Construction of MDR TB Centre in
THAT BEST Dar es salaam and Phase Il MDR Lab at Kibong'oto Kilimanjaro.
ILLUSTRATES MY
CAPABILITY TOHANDLE | o Provision of consultancy Services for Design, Preparation of Bidding
THIS ASSIGNMENT:

Document; and Supervision for the Construction of Kibong'oto
infection Diseases Hospital KIDH laboratory.

Provision of Consultancy Services for Designing Preparation of
Bidding Document and Construction Supervision of National Public
Health Laboratory
in Dare s Salaam

Design, Review and supervision of Rehabilitation of ICT Training
Building for the Gollege of Engineering and Technology (COET) for
UDSM Kijitonyama Campus — Project value Tshs. 2.2 bn.

‘:Dosignand Supéision ‘of :Reabiiation o Existing6ice”“6f

Resident 'MinesOffice, - Morogoro — Data Recovery Centre. *Project
Valie Tsh. 1.1bn,

£++Design” &nd. Shpervision Of Refurbishment <of.* Mingfal: Resources

Institute' (MRI) Administrétion: Block,“student cantesn and Library;
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Curriculum Vitae for each Proposed Professional Staff:

«  Design and: supervisionof construction of various*bildings af Kongo
Village :Bagamoo -District-for Institute’.of Africaii ‘Lieadership. - Project

value Tskis. 70 b,

. Consiitancy Servicss forFeasibifty study for proposed construction.of
'shq'p'p'ing Mall-at-Karanga.~ Moshj Municipal a;;;d',cKinonda-—;Mprogoro
Muriicigat for GEPF. Projéct valiie 16:2 br-each;

» Design of 15 Secondary Schools in Zanzibar financed by World Bank
Project value $13,822,231.00
» - Desigh and ‘supérvisioni of two-lecture hals, hostel dnd-generl slofe

f(;,u'r'nj~:;pfﬁé{i_é‘-?_fQ'r:'-JI-_‘g_éalj; L,\‘(ggrifnt:-i;nt -Training ~Institdte"in. Hombolo’ .=
Dodoma préject vali Tshs, 2.5:br.

iwr

" Design afd Supervision'of i Use Davelopient (LA Cormple) a
thejuniction of Bibi titi and’Zanaki-Road: Dar es Salaam

Design and administration of Science laboratories for 36 schools
country wide. Project value USD 7.5m.

Design of Multipurpose Centre for Msasani KKKT Lutheran Church, Dar
es Salaam. Project Value Tsh 5.Billion

“;Design and supervision 6fNSSF Tamigke'Regional office,

Design of residential houses for the Director General of PPF —
Oysterbay, Dar es Salaam

it

- Design o Bus ferminalshoghing ‘mals” hoisl e ' forer
KAMATA premises‘estimated Project Value 144Billion

i

‘= Design/and stpenvision of Charge shiff bilding at Gejta Gald fire

Supervision of Micheweni Islamic College -Pemba

Design of Zanzibat Islamic College in Zanzibar.

Administration and Supervision of TPDC Mafuta House at the junction
of Jamhuri and Azikiwe streets-Dar es salaam

on and Supervision'of Refioyation:t6 TDEL Halise o Plot
adai Crescent;Ada Estate-Dar €5 Salaam,

. Slipeivisiof of o fice iparttioning for. Cobpers & Lybrand on 4% Flodr,
Sukari House- Dar es-Salaam;
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 Ofice Block, Uburigo, Dar es Salair,

Design and Supervision of In-flight Catering Unit Dar es Salaam
International Airport.

» _Supervision of construction of International School of Tanganyika —
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Curriculum Vitae for each Proposed Professional Staff:

Music & Drama Cente- Dar es salaam.

* . Design presentation and illustration for New Africa Hotel Ltd.
50 Miraribo Street; Dar es salaam.

studio for the UCLAS (formally Ardhi Institute).

*  Bank of Tanzania Staff Houses, Mbezi -DSM

* 8 Houses for TPDC Directors-Mbezi -DSM

Recreation facilities/Swimming pool for TIB —Mbezi ~ DSM

. Review. .and ‘presentation: of design for ‘ANC' Office ‘Building' at

»  Presentation and occasional supervision of construction of new design

12, Certification

l, the undersigned, certify that to the best of my knowledge and belief this CV correctly describes myself, my

qualifications, and my experience. | understand that any wiliful misstatement described herein may lead my
disqualification or dismissal, ifengaged.

Arch. Peter Matinde ’m@ 18" November 2021
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By virtue of the power to award degrees granted io it by the Charter and Statates and

by the authority of the Senate the University has this day conferred the Degree of

BACHELOR OF ARCHITECTURE

upon

Tn Witness Whereof we have caused: the Commgn. Sesl

of the: University to be impressed. on. this document
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2. | NAME OF PERSON: : Allan Said Sempoli
3. | DATE OF BIRTH: March 1960
4. | NATIONALITY: Tanzanian,
5 | PROFESSIONAL Registered Architect
5. | MEMBERSHIP IN PROFESSIONAL * Registered Architect with Architects and
ASSOCIATIONS: Quantity Surveyors Registration Board (AQRB).
»  Corporate member Architectural Association of
Tanzanla (AAT)
6. | EDUCATION 1986 - 1990: Advance Diploma in Architecture —
Ardhi Institute — Dar es Salaam
7. | OTHER TRAINING N
8. | LANGUAGES & DECREE OF PROFICIENCY: Language: Spoken ~ Written Reading
English Fluent  Excellent Excellent
Swahili Fluent  Excellent Excellent
S COUNTRIES OF WORK EXPERIENGE Tanzania
10. EMPLOYMENT RECORD
EMPLOYER 1 _| PSM ARCHITECTS CO. LTD. FROM TO
Duties & Responsibiities:
' 2002 To date

»  Science Laboratories for Secondary Schoals in
Tanzania.
- Site visits / Inspections.
- Design & presentation drawings (CAD
graphics).
- Preparation of Tender drawings (CAD
graphics).

e Rehabilitation to TRA Offices at Mbeya, Rukwa
Iringa, Ruvuma Regions — Package 8
- Design wark.
- Tender documents preparation using CAD
graphics.

* Malaria Research laboratories and Administrative
Facilities at KCMC —Mosh
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- Design work,

- Preparation of tender document using CAD
graphics

Education Resource center for Tanzania Institute

of Education- Dar es salaam.

- Design work.

- Preparation of tender documents using CAD
graphics.

KKKT Multipurpose Building Centre
Design and preparation of tender documents

project management, site meeting and inspection,

PPF Residential house at Msasani

Design and preparation of tender documents and
construction drawing.

Project management including site meetings and
inspeclion

Construction of Zoology laboratory at Sokoine

University (SUA) Main campus,

- Detail design and preparation of tender
document,

- Project management including site meeting
and inspection.

Construction of Extension of Library at Solomon

Malangu Campus

- Detail design and preparation of tender
documents including site meeting and
inspection.

Construction of Business centre building for

Sokaine University Main campus.

- Detail design and preparation of tender
drawings.

- Project management including site meeting
and inspections.

Construction of Lecture Thealre, Hostel and

General Stor ecum offices for Local Government

Training Institute at Hombolo - Dodoma

- Detail Design, preparation of Tender
document.

- Project management including conducting of
site meeting and inspection.

Vertical Extension to Muhimbili Orthopaedic
Institute (MOI) offices.
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- Detail design, preparation of tender document.
- Project management including conducting site
meetings and inspection.

Fit out for Commercial Bank of Africa Limited

Kariakoo Branch.

- Design and Detailing, preparation of tender
documents

- Project management including conducting site
meetings and inspection.

Construction of Rest House for the Speaker of

Tanzania National Assembly at Dodoma Miimani

area.

- Design and Detailing, preparation of tender
documents

- Project management including cenducting site
meelings and inspection.

- Preparation of certificate; Payments and
completion certificates

Renovation of Secondary Schools in Pemba and
Unguja for Ministry of Education and Vocational
Training, Zanzibar.

- Conducting conditional survey of the building.
- Design and detailing

- = Project Management, conducting site

meetings
- And Inspections.
Rehabilitation, Extension and Construction of
health Facilities in Sikonge, Tabora Municipal
Igunga, Nzega and Urambo District in Tabora
Region :
- Review of details and design,
- Project Supervision, including conducting site
meeting and inspections.

Construction of Teachers’ Professional Centre at

Dar es Slaam University College of Education

Changombe

- Design and detafling,

- Project Supervision ,including conducting site
meetings and reporting

- Preparation of certificate; Payments and
completion certificates

Construction of MOI Phase Il Hospitat Block within
Mukimbili Complex in Dar es Staam
- Design and detailing,

+=4
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- Project Supervision ,including conducting site
meelings and reporting

- Preparation of certificate; Payments and
completion certificates

Construction of Affordable Houses for Civil

Servants at Kigamboni area Dar es Slaam

- Design and detalling,

- Project Supervision ,including conducting site
meetings and reporting

- Preparation of certificate; Payments and
completion certificates

Construction of National Public Health Laboratory

for the Ministry of Health ,Community Development

;Gender,Elderly,and Children at Mabibo n Dar es

Slaam

- Design and detalling,

- Project Supervision ,including conducting site
meetings and reporting

- Preparation of certificate; Payments and
completion cerfificates

Construction of Central Market on Plot no
180,Block °S' along Madaraka and Uhuru Street
Morogoro Municipal

- Design and detailing,
- Project Supervision ,including conducting site

meetings and reporting
- Preparation of certificate; Payments and
completion certificates
EMPLOYER2 | CLAUS BREMER ASSOCIATE FROM TO
Duties & Responsibilities:
1990 2001

Ardhi Institute (UCLAS) development scheme-
Architecture studios, Cafeteria, Administration
block & Library

- Detail design

- Post contract works including site works

Renovation and Extension to NSSF headquarters-
Dar es salaam.

- Condition survey.

- Detail design.

NSSF-Provident House-Dar es salaam
- Sketch design.
- Detaii design
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¢ Drama center at Internationat school-Dar es
salaam
- Competition sketch
- Preparafion of tender documents

» New Africa hotel phase I-!ll - Dar es salaam,
-~ Condition survey.
- Detail design.
- Kagera Regional Hospital - Kagera
- Condition survey,
- Detail design.

*  HIMA- Njombe & Makete land-use Management
program
-~ Skefch design.
- Detail design.
- Post confract works.

EMPLOYER3 | J.M.MALL CO.LTD FROM TO
Duties & Responsibilities:
1999
¢ J.MMall Complex-Dar es salaam.

- Interior design.

- Detail design.

- Site supervision.

11. WORK UNDERTAKEN * Ardhi Institute Development Architecture Studios, Administration
) THAT BEST ILLUSTRATES Block, Cafeteria and Library - Dar Es salaam.
MY CAPABILITYTO :
HAN%LE TI_',%'STY 0 * Renovation and Extension of NSSF Headquarters and NSSF
ASSIGNMENT: Provident House — Dar es salaam.

* PTAHall at Trade Fair Center - Dar es salaam,

* Drama Center at International School -

Dar es salaam, Administration Center for Danish Volunteers -
*  Dares salaam, New Africa Hotel (Phase Hi)

*  Dar es salaam and JM. Mall Complex — Dar es Salaam.

IDIQ | &1I: Various health care projects under Centre for Diseases
Control and Prevention (CDC). These includes Care and
Treatment Clinics for HIV patients, Standard District laboratories
and facilities for Reproduction and child health,

» Children Centres of excellence (Paediatric HIV Clinics} under Baylor
College of Medicine in Mbeya and Mwanza,

e Muhimbili Orthopaedic Institute Phase Il: A 300 bed orthopaedic
hospital.
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*  Support to Matemal Mortality Reduction Project (SMMRP) under
Ministry of Healfh and Social Welfare; various works in Tabora
Region including construction of OBYS theatres, rehabilitation of

Tabora Regional Hospital and construction of MCH and OPD
buildings at various sites.

*  Malaria Research laboratories and Administrative Facilities at
KCMC —Moshi

*»  Science Laboratories for Secondary Schools in Tanzania.

12. Certification

I, the undersigned, certify that to the best of my knowledge and belief this CV correctly describes myéelf. my

qualifications, and my experience. | understand that any willful misstatement described herein may lead my
disqualification or dismissal, if engaged.

ALro) sEmod L AL 1/ (909

Name of Expert Signature * Date [day/month/year]
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CURRICULUM VITAE -
1. | PROPOSED POSITION FOR THIS PROJECT: | Architect
2. | NAME OF PERSON: Joel M. Maro
3. | DATE OF BIRTH: February, 1983
4. | NATIONALITY: Tanzanian.
5. | MEMBERSHIP IN PROFESSIONAL Architects Association of Tanzania (AAT)
ASSOCIATIONS: Architects & Quantity Surveyors Registration
Board (AQRB)
6. | EDUCATION o Sep 2007 - June 2011
De Montfort University, Leicester
B. Arch Hons in Architectural Design
Technology and Production
Modules: Design and Communication in
Context, Integrated Design, Technology and
Building Performance.
e Jan 2005 - Jun 2006
Irwin College LTD, Leicester University
Foundation Studies Course
o Sept 2001 - Jun 2003
Imani International School Kenya
A Level:
e Sept 1988 - Jun 2001 .
St. Constantine’s International School,
Arusha Tanzania
7. | OTHER TRAINING
8. | LANGUAGES & DECREE OF PROFICIENCY: | Language: Spoken  Written Reading
English Fluent  Excellent Excellent
Swahili Fluent  Excellent Excellent
9.

COUNTRIES OF WORK EXPERIENCE

United Kingdom and Tanzania




10. EMPLOYMENT RECORD

EMPLOYER 1

PSM ARCHITECTS CO. LTD.

Architect

Responsible for feasibility studies (Inception Report),
preparation of sketches, designs, working drawings,
supervision and Project Management.

FROM
2011

TO

To date

EMPLOYER 2

Land Plan Icon Architects/
Grey Investment Ltd
Dar es Salaam, Tanzania

Placement/internship: Student Architect
Designing of residential and commercial buildings.
Clients briefing, site meetings, site supervisions and
all day to day administrative tasks.

FROM

Nov. 2009

TO
Sept 2010

EMPLOYER 3

Alliance and Leicester
Carlton Park, Leicester

Administration/Customer Service
Tasks performed involved change of customers

address when requested, Intemet banking, dealing |

with customer's queries, issuing new pins and ID's.
Accuracy and attention fo detail is required at all
times. This is to avoid any loss of customer's details
or their money.

FROM

June 2008

TO

Dec 2008

, ——

EMPLOYER 4

Murphy's Pipeline Limited
Coalville, Leicester

Administration/Data Entry

Responsible for gas reinstatement queries. Taking
inbound calls, making outbound calls. Issuing job
cards and invoices to reinstating field teams to
attend the respective areas.

FROM

Sept 2006 -

TO
Apr 2007

Y
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11. WORK UNDERTAKEN THAT BEST ILLUSTRATES MY CAPABILITY TO HANDLE THIS

ASSIGNMENT:

Name of Project:

Year:
Location
Client;

Main Project features:

Position held:

Name of Project:

Year:
Location
Client;

Main Project features:

Position held:

Name of Project;
Year:

Location

Client:

Main Project features:

Position held:

Name of Project:
Year:

Location

Client:

Main Project features:

Position held:

Name of Project:
Year:

Location

Client:

Main Project features:

Position held:

PROPOSED CONSTRUCTION OF THE MSASANI MULTIPURPOSE
DEVELOPMENT CENTRE FOR MSASANI MULTIPURPOSE
DEVELOPMENT TRUST

2001 - 2014

Dar Es Salaam

Msasani Multipurpose Development Trust

Design and Supervision of 7 storey Office/Apartment Block
Project Architect

THE UNITED REPUBLIC OF TANZANIA MINISTRY OF HEALTH
AND SOCIAL WELFARE

2009-2014

Tabora Municipal, Sikonge, Nzega, Uyui and Igunga & Urambo
MOHSW

Supervision of District Hospital, Theatres and Dispensaries
Assistant Project Leader/Project Architect

PROPOSED VILLAGE QASIS REDEVELOPMENT
2009 - 2014 ’

Dar Es Salaam

Tiles Fresh Limited

Design and Supervision of Residential Apartments
Project Architect

MLIMANI PETROL STATION

2010 - 2011

Along Sam Nujoma Road, Dar Es Salaam

TOTAL TANZANIA

Design and Supervision of Mlimani Petrol Station
Assistant Design Architect

COLLEGE OF ENGINEERING AND TECHNOLOGY (COET)
2012-2014

Kijitonyama, Dar Es Salaam

UDSM

Rehabilitation of ICT Training Buildings

Project Architect

e
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Name of Project;
Year;

Location

Client:

Main Project features:

Position held:

Name of Project;
Year:

Location

Client:

Main Project features:

Position held:

Name of Project:
Year:

Location

Client:

Main Project features:

Position held:

- Name of Project:

Year:
Location
Client:

Main Project features:

Position held:
Name of Project;
Year:

Location
Client:

Main Project features:

Position held:
Name of Project:
Year:

Location
Client;

Main Project features:

Position held:

PROPOSED INDUSTRIAL WORKSHOPS/OFFICE BLOCKS
2012-2013

Kerawala Base Mtwara

Schlumberger

Design and Supervision of workshops and office blocks
Project Architect

YARA TANZANIA

2012-2014

Kurasini, Dar Es Salaam

YARA TANZANIA

Admin Block, Multipurpose Hall, Changing Room & Weighing Bridge
Project Architect

VISION FUND TANZANIA BRANCHES

2013 -2014

Arusha and Korogwe (Tanga)

Vision Fund Tanzania (VFT)

Design and Supervision of office blocks and Banking Hall
Project Architect/Team Leader

MADINI DODOMA

2013 -2014

Dodoma

Ministry of Energy and Minerals

Design and Supervision of zonal mines offices in Dodoma
Project Architect

INSTITUTE FOR AFRICAN LEADERSHIP FOR SUSTAINABLE
DEVELOPMENT (UONGOZI)

2013 — Current

Bagamoyo

The United Republic of Tanzania Institute of African Leadership for
Sustainable Development

Design and Supervision of various buildings at Kondo Village
Assistant Project Architect

PROPOSED HISTORICAL RUFURBISHMENT OF THE OLD BOMA
SOKOINE DRIVE

2014 - 2016

Dar Es Salaam

Architects Associafion of Tanzania (AAT)

Design and Supervision of Roof Top restaurant and restoration
of Old Boma building

Project Architect/Team Leader

A b
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Name of Project: TOYOTA TANZANIA LTD SHOWROOM

Year: 2014-2016

Location Dar Es Salaam

Client: Toyota Tanzania Limited

Main Project features: Design and Supervision of Showroom, Accounts and Parts
buildings

Position held: Project Architect

Name of Project: PROPOSED CONSTRUCTION OF HERITAGE SITES AT UJIJI
KIGOMA, AFYA TABORA, KWIHARA TABORA AND KUNDUCHI
DAR ES SALAAM

Year: 2014 - Ongoing

Location Dar Es Salaam

Client: Ministry of Natural Resources and Tourism

Main Project features: Restoration of Heritage sites

Position held: Project Architect

Name of Project: PROPOSED CONSTRUCTION FOR PLANNING, DESIGNING,
SUPERVISION AND CONTRACT MANAGEMENT FOR ONE
RESIDENTIAL BLOCK (DOUBLE STOREY)

Year: 2014 - 2016

Location Kisongo, Arusha

Client; Ministry of Home Affairs

Main Project features: Design and Supervision of residential blocks for Immigration
staff '

Position held: Project Architect

Name of Project; PROPOSED CONSTRUCTION OF VARIOUS BUILDINGS AT
DISTANCE LEARNING CENTRE

Year, 2014 - 2017

Location Mkundi, Morogoro

Client; PEPFAR/U.S EMBASSY

Main Project features: Design and Supervision of Admin block, Classrooms and
Cafeteria block

Position held: Project Architect

Name of Project: PROPOSED CONSTRUCTION OF SHOWROOM FOR DAR
CERAMICA

Year: 2015-2016

Location MBEYA

Client; Dar Ceramica

Main Project features:

Position held:

Design and Supervision of Showroom
Project Architect/Team Leader

s
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Name of Project: PROPOSED CONSTRUCTION OF AFRICAN INLAND CHURCH AT
CHANG’OMBE

Year: 2015 -2016

Location Dar Es Salaam

Client: AlC

Main Project feafures:

Position held:

Name of Project:
Year;

Location

Client;

Main Project features:

Position held:

Name of Project:
Year:

Location

Client:

Main Project features:

Position held:

Name of Project;

Year:
Location
Client;

Main Project features:

Position held:;

Name of Project:

Year:
Location
Client;

Main Project features:

Position held:

Design and Supervision of Church construction
Project Architect

JACARANDA COMPLEX APARTMENTS

2015 -2020

Dar Es Salaam

Jacaranda Development Ltd

Design and Supervision of Apartment blocks at Oysterbay
Project Architect

PROPOSED CONSTRUCTION OF BILLIARD ROOM
2015-2016

Dar Es Salaam

Mahmood Amir Karimjee

Design and Supervision of Billiard room at Kingsway
Oysterbay

Project Architect/Team Leader

PROPOSED CONSTRUCTION OF STUDENT CENTER AT
MWALIMU NYERERE CAMPUS UDSM

2015 - Ongoing

Dar Es Salaam

University of Dar Es Salaam

Design and Supervision of Student center block
Project Architect

PROPOSED CONSTRUCTION OF NATIONAL PUBLIC HEALTH
LABORATORY

2015 -2021

Mabibo, Dar Es Salaam

MOHCDGEC

Design and Supervision of BSL LII and III laboratory
Project Architect




Name of Project: PROPOSED BANK FIT OUT AND OFFICES FOR TIB CORPORATE
AND DEVELOPMENT BANK

Year: 2015-2016

Location Arusha

Client; TIB

Main Project features: Design and Supervision of Bank fit out at PPF Plaza Arusha

Position held: Project Architect/Team Leader

Name of Project: PROPOSED BANK FIT OUT FOR AZANIA BANK KARIAKOQ
BRANCH

Year: 2016 - 2017

Location Dar Es Salaam

Client: Azania Bank

Main Project features: Design and Supervision of Bank fit out for Kariakoo Branch

Position held: Project Architect/Team Leader

Name of Project: KIBONGOTO INFECTIOUS DISEASES HOSPITAL LABORATORY

Year: 2017 — Ongoing

Location Siha, Kilimanjaro

Client: MOHCDGEC

Main Project features: Design and Supervision of BSL LI and III laboratory

Position held: Project Architect

Name of Project: DESIGN AND SUPERVISION OF OFFICE BUILDING LOCATED ON
PLOT NO. 488 AT MSASAN|I WARD KINONDONI MUNICIPALITY

Year: 2018 - Ongoing

Location Dar Es Salaam

Client: SKAN PROPERTIES LTD

Main Project features: Design and Supervision of Four Storey Office building

Pasition held: Project Architect

Name of Project: CONSULTANCY SERVICES FOR THE DETAILED DESIGN FOR
NAKONDE ONE STOP BORDER POST INFRASTRUCTURE
IMPROVEMENT IN THE REPUBLIC OF ZAMBIA

Year: 2020 - Ongoing

Location Nakonde

Client; TRADEMARK EAST AFRICA FIDELITY INSURANCE CENTRE

Main Project features:

Position held:

Design of Nakonde OSBP for Zambia Revenue Authority
Project Architect




12.  Certification
I, the undersigned, certify that to the best of my knowledge and belief this CV correctly describes myself,

my qualifications and my experience. | understand that any wilful misstatement described herein may lead
my disqualification or dismissal, if engaged.
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Name of Expert Signature Date {day/month/year)
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DE MONTFORT
UNIVERSITY

Joel Michael Maro
has been awarded the degree of

Bachelor of Architecturq

. having followed an approved programme. in

Architectural Design Technology and Production

14th June 2011

The Vice-Chancellor of De Montfort University

(Drptee.

Academic Registrar

Student ID: 07239548
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SEBASTIAN BEBWA - CV



CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF

Position Title and No Topographical/land survey
Name of Expert Sebastian B.K. Bebwa
Date of Birth 17.09.1959
Country of Citizenship/Residence Tanzania
Education:
e 1986 : Advanced Diploma in Land surveying, ARDHI INSTITUTE (Now Ardhi
University)
Other Trainings:

* Overview on GPS operation and practical at UCLAS/Ministry of land 1986-2003.

o Attended CASLE (Commonwealth Association of surveying and land Economy)
conferences with CPD points held in Bagamoyo, Tanzania-March, 2006, Malta (201D),
Kingston Jamaica (2012), Glasgow Scotland (2013) and Dar es Salaam Tanzania (2018)

* Attended and participated in FIDIC approved course titled project Management, Client
Relationship& communication Management, Sustainable Development, Risk
Management, Quality Management, Business Integrity performance Management,
Contract Administration and dispute Resolution organized by ACET from 17%h.24%

October,2008.

Employment record relevant to the assignment:

period Employing  organization country Summary of activities performed relevant to the
and your title/position. Assignment
Contact info for references
2016 | Freelancer Tanzania * Responsible for carrying out a compete
- topographic survey and mapping of the
2021 project road including finalization of a
Digital Terrain Model ( DTM)
2015 | EMPLOYER: * Planning, co-coordinating and compiling all
- SMEC International Tanzania survey activities on site
2016 | Position: Senior ¢ Collection and review of available
topographical surveyor topographic survey data and related
information
* Liaison with on- site design office team
EMPLOYER: * Establish on site reference’ points for use
2013 | Howard Humphreys(T)LTD during both design and construction phases
- Position: Senior | Tanzania * Responsible for carrying out a complete
2015 | Topographical surveyor topographic survey and mapping of the
Page 1 of 10
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2010 | EMPLOYER:

- SMEC International
Position: Senior
2013 | Topographical Surveyor

2007 | EMPLOYER:

- Howard Humphreys(T)Ltd.
2010 | Position: Senior

Topographical Surveyor
Tanzania

2005 | EMPLOYER:

- Carl Bro Consulting
engineers.
2006 | Position: Senior

Topographical Surveyor Tanzania

project road including finalization of g
Digital Terrain Mode ( DTM) as well as
borrow areas and quarry sites.

Check contractors survey results of setting
ours, lines, levels and cross sections and
conduct joint construction surveying as
required

Check other survey results and accept or
reject and recommend improvements

Record daily survey progress & data
Preparation of setting out data., setting out
confrols works, topographical surveys for
design  updates, drawing modification,
quantities  calculations Surveying for the
production for the right of way plan.

Membership in professional Association and Publication
* Fellow - Institution of Surveyors of Tanzania (IST)

* Fully Registered Surveyor by the National Council of Professional Surveyors (NCPS)

Tanzania

* Registered to Practice as Licensed Land Surveyor by NCPS

Language Skills:

Language Speaking Reading
English Excellent Excellent
Kiswahili Excellent Excellent

Page 2 0of 10

Writing
Excellent
Excellent



Adequacy for the Assignment:

Detailed Tasks Assigned on
Consultant’s Team of Experts:

Reference to Prior Work / Assignments that Bes Illustrates Capabilit
to Handle the Assigned Tasks

Leads all Surveying
activities of the project

Identify all survey ground
control stations ( beacons
and

bench marks) which have
been established by the
design Consultant

Verify the accuracy of
survey stations

Establish the damaged,
Altered or missing survey
control station,

Perform  all  surveying
activities

Check contractors survey
results of setting ours, lines,
levels and cross sections and
conduct joint construction
surveying as required

Check other - survey results
and accept or reject and
recommend improvements

Record daily survey
progress& data -

Preparation of setting out
data sefting out controls

works, topographical
surveys for design updates
drawing modification,
quantities calculations

Name of assignment or project: Design Review and Preparation of Tende
Documents for Upgrading of Malagarasi- Hinde — Uvinza road (51.5Km)tc
Bitumen Standard
Location: Uvinza Kigoma
Year: Jan 2020 to June 2020 ‘
Client: Tanzania National Roads Agency ( TANROADS)
Positions Held: Senior Topographical Surveyor
Activity Performed;
* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digita
Terrain Mode (DTM)
* Planning , co- ordinating and compiling all survey activities on site
* Collection and review of available topographic survey data Liaisor
with on-site design office team

* Establish on site reference points for use during both design and
construction phases

* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digital
Terrain Model(DTM) as well as borrow areas and quarry sites.

* Detailed topographical surveys, data quality checks, identification of
services and utilities, preparation of base maps and digital terrain
models for detail engineering design as well as coordination of
survey teams on site
Name of assignment or project: Feasibility Study, Detailed Design.
ESIA and Preparation of Tender Docurments for Upgrading of

Namanyere — Kipili port road( 50.0Km) to Bitumen Standard
Location: Namanyere
Year: May 2019 to Nov,2019
Client : Tanzania National Roads Agency (TANROADS)
Main Project Features:

¢ Feasibility and Detailed Engineering design of Road

Page 3 of 10
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Surveying for the production
of the right of way plan
Conducting surveying of
realignment works with total
station and leveling
instrument

Checking the positioning and
installing of GPS primary
control points.

Check accuracy of all
surveying instruments prior
to commencement of the
project work.

Checking final grade of sub
base, sub-grade level

Controlling excavation of
road, bridges, culverts and

undercut operations
Checking X,Y,Z Road
position and traverse
adjustment

Fixing pi-station curve data
calculation and centerline
setting out on the field

Controlling of deflection
angles of each pl station on
computer with Auto CAD,

Checking of as built drawing
of pipes, culvers etc.

Positions Held: Senior Topographical Surveyor
Activity Performed:

* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digital
Terrain mode ( DTM)

* Planning: co-coordinating and compiling all survey activities on site

* Collection and review of available topographic survey data Liaison
with on-site design office team

» Establish on site reference point for use during booth design and
construction phases

Name of assignment or project: Feasibility , Detailed Design , ESIA and
Preparation of Tender Documents for Upgrading of Kirenjeranje —
Ruangwa road(110.0Km) to Bitumen Standard
Location:Lindi .
Year:March,2019 to July,2019
Client: Tanzania National Roads Agency(TANROADS)
Main Project Features:
e Feasibility and detail Engineering design of road.
* Detailed Engineering design of Port
Position Held: Senior Topographical Surveyor
Activity Performed:
* Planning, co-co-coordinating and compiling all control extension
and topographical survey activities on site
* Collection and review of available topographic survey data and .
related Information
» Liaison with on-site design office team
* Establish on site reference points for use during both design and
construction phase
* Responsible for carrying out a complete topographic survey and
mapping of the project site including finalization of a Digital Terrain
Model (DMT)as well as borrow areas and quarry sites
* Detailed topographical surveys, data quality checks, identification of
services and utilities, preparation of base-maps and digital terrain

models for detail engineering design as well as coordination of
survey teams on site
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Name of assignment or project: Feasibility Study, Detailed Design, ESIA and
Preparation of Tender Documents for upgrading of Kibada Chekeni/ Mwasonga
~Kimbiji-Songani Junction-Kimbiji Centre and Chekeni/Mwasongo-Kimbiji
Link Road (48.0Km)to Bitumen Standard
Location:Kigamboni-Dar es salaam
Year: Januvary 2018 to March,2018
Client;Tanzania National Roads Agency(TAN ROADS)
Main Project Features;
* Feasibility and Detailed Engineering design of Road
Position Held: Senior Topographical Surveyor
Activity Performed:
Detailed topographical surveys, data quality checks, identification of services

and inutilities and preparation of base maps and terrain models for detail
engineering design

O S S

Name of assignment of project:
 Construction supervision for Magufuli Hostel Building - USDM
* Construction Supervision for ne Ihungo High school Building in
Bukoba
Location: Tanzania
Year: 2016 -2019
Client : Ministry of Education
Main Project Features:

e Construction supervision for hostel buildings and School buildings
Positions Held: Senior Topographical Surveyor
Activity Performed:

* Responsible for survey works, construction of pavement structures and
measurement of quantities to ensure that road surveys conform to the
design and specifications.

® Preparation of sefting out data , setting out controls works,

topographical surveys for design updates, drawing  modification,
quantities calculations

Name of assignment or project: Detailed engineering design for the

upgrading of Nyamirembe — Katoke (50Km) road in Chato District
Location: Tanzania

Year: July 2016 to October 2016
Client: Tanzania national Roads Agency ( TANROADS)
Main Project Features:

* Detailed Engineering design of Road

Positions Held: Senior Topographical Surveyor
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Activity Performed:

¢ Planning co-ordinating and compiling all survey activities on site

e Collection and review of available topographic survey data and related
information

* Liaison with on-site design office team

e Establish on site reference points for use during both design and
construction phases

* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digital Terrain
model( DTM) as well as borrow areas and quality checks, identification
of services and utilities, preparation of base maps and digital terrain

models for detail engineering design as well as coordination of survey
teams on site.

Name of assignment or project: Feasibility and Detailed engineering design of
selected roads Lot 1(204km) in South Western Uganda selected national roads
~ lot I: “ Kabwohe — Bwizibwera/ Nsika- Ibanda — Kabujogera Mashoro-
Rwenjaza / Kyambura” Funded by the Government of Uganda (GOU) under
the framework of the programme “ Improvement of National Roads in Uganda’

Location: South West Uganda in Republic of Uganda
Year: 2015 to 2016
Client : Uganda National Roads Authority ( UNRA)
Main Project Features:

* Feasibility and Detailed Engineering design of Road
Positions Held: Senior Surveyor
Activity Performed;

* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digital Terrain
mode ( DTM), :

Name of assignment or project : Consultancy services for Construction
supervision of Upgrading Bukoba Airport Project.
Location : Tanzania
Year: 2014 to 2017
Client : Tanzania Airports Authority
Main Project Features:
* Construction of Runways, taxiways and aprons , Terminal building and
Access roads, Meteorological Observatory station building
Positions Held: Senior Topographical Surveyor
Activity Performed:
¢ Leads all Surveying activities of the project

» Identify all survey ground control stations ( beacons and bench marks)

Page 6 of 10
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which have been established by the design Consultant

* Verify the accuracy of survey stations

* Establish the damaged, altered or missing survey control station,

e Performa all surveying activities: setting out

» Check contractors survey results of setting ours, lines , levels and cross
sections and conduct joint construction surveying as requires

» Record daily survey progress& data

* Conducting surveying of realignment works with total station and
leveling instrument

* Checking the positioning and installing of GPS primary control points;

* Checking final grade of sub-base, sub-grade level

e Controlling excavation of road, bridges, culverts and undercut
operations

¢ Checking X,Y,Z Road positions and traverse adjustments

Name of assignment or project: Feasibility Study and detailed engineering
design for the upgrading of Kayunga — Galiraya road (88.5KM) Uganda,
Funded by the African Development Fund ( ADF)
Location: Uganda
Year: 2012 -2013
Client : Uganda National Roads Authority ( UNRA)
Main Project Features:
* Feasibility and Detailed Engineering design of Road
Positions Held: Senior Surveyor
Activity Performed: .

* Responsible for camrying out a compete topographic survey and
mapping of the project road incudinf finalization of a Digital Tettain
Mode( DTM).

Name of assigment or project: Detailed engineering design for the upgrading of
Mafinga- Igawa road (142KM). Funded by the AfDB. -
Location : Tanzania
Year: 2012
Client : TANROADS
Main Project Features
* Detailed Engineering design of Road
Positions Held: Senior Topographical Surveyor
Activity Performed:

* Planning co-ordinating and compiling all survey activities on site

® Collection and review of available topographic survey data and related
information

* Liaison with on- site design office team
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* Establish on site reference points for use during both design and
construction phases
* Responsible for carrying out a complete topographic survey and
mapping of the project road including finalization of a Digital Terrain
Mode ( DTM) as well as borrow areas and quality sites
 Detailed topographical surveys, data quality checks , identification of
services and utilities, preparation of basemaps and digital terrain models
for detail engineering design as well as coordination of survey teams on
site.
Name of Assignment or Project: Construction Supervision of Rehabilitation of
Isaka — Lusahunga road( 242km)
Location: TANZANIA
Year: 2010-2012
Client: Tanzania National Roads Agency(TANROADS)
Main Project features: Construction Supervision of Road works
Position Held: Senior Topographical Surveyor
Activities performed:
* Leads all Surveying activities of the project
o Identify all survey ground control stations (beacons and bench
marks)which have been established by the design Consultant
e Verify the accuracy of survey stations
o Establish the damaged, altered or missing survey control station,
* Perform all surveying activities
» Check contractors survey results of setting ours,lines,levels and cross
sections and conduct joint construction surveying as required
® Check other survey results and accept or reject and recommend
improvements
e Record daily survey progress & data
e Conducting surveying of realignment works with total station and
leveling instrument
* Checking the positioning and installing of GPS primary control points.
* Check accuracy of all surveying instruments prior to commencement o
the project work
» Checking final grade of sub-base ,sub-grade level
e Controlling excavation of road ,bridges, culverts and undercut
operations
* Checking X,Y,Z road Positions and traverse adjustments
* Fixing PI-stations, Curve data calculation and centerline setting out
Name o assignment or project: Consultancy services for Construction
supervision of Upgrading Mwanza Airport Project.
Location: Tanzania
Year:2007 to 2010
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Client: Tanzania Airports Authority
Main Project Features:
e Construction of Runway, taxiways,and aprons, Terminal building
and Access roads, Meteorological Observatory station building
Position Held: Senior Topographical Surveyor
Activity Performed:
* Leads all Surveying activities of the project
* Identify all survey ground control stations (beacons and bench
marks) which established by the design Consultant
* Verify the accuracy of survey stations
* Establish the damaged, altered or missing survey control station,
* Perform all surveying activities
o Check contractors survey results and accept or reject and
recommend improvements
* Record daily survey progress & data
* Preparation of sefting data, setting out controls works,
topographical surveys for design updates, drawing modification,
quantities calculations Surveying for the production of the right of

way plan

e Conducting surveying of realignment works with total station and
leveling instrument

* Checking the poisoning and installing of GPS primary control
points;

® Check accuracy of all surveying instruments prior to
commencement of the project

* Checking final grade of sub-base, sub-grade level

* Controlling excavation of roads, bridges culverts and undercut
operations

* Checking X,Y,Z Roads Positions and traverse adjustments

* Fixing Pl-stations, Curve data calculation and centerline setting
out on the field

® Checking of as built drawings of pipes, culverts etc.

Expert’s contact information; (e-mail: sebabebwa@gmail.com,phone:+255754280356)
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Certification:

I, the undersigned, certify that to the best of my knowledge and brief, this CV correctly describes

myself, my qualifications, and my experience, and I am available, as and when necessary, to

undertake the assignment in case of an award. I undersi

geloa,y}:\’% %(,L_W_p\ c@divwk l8’l i K )

Name of Expert Signature Date
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ARDHI INSTITUTE

AD No. 0151

having completed the three—year course
and satisfied the requirements for the award of the

Advanced Diploma in Land
Surveying

was admitted to the diploma at the Congregation

held in Dar es Salaam
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Curriculum Vitae for Proposed Professional Staff:

Posiion Title and No. K. 13 Environmental Scientist
Name of Expert Akonaay M.L. Ako
Date of Birth 29% August, 1958
Country of Citizenship/Residence Tanzanian
Education:

Msc. (Microbiology), University of Dar es Salaam, 1993,
Bsc. (Ed) with a major in Biology and Chemistry, University of Dar es Salaam, 1988

Certificate in Envirdnmental Economics and Natural Resource Valuation, Organized by Institute of
Resource Assessment-University of Dar Es Salaam, 1998

Certificates in Ecological Engineering with Special Application to Wetland, University of Dar es Salaam in
collaboration with University of Denmark, 1998.

Certificates in Ecological Modelling of Wastewater Treatment and Wetland, University of Dar es Salaam
in collaboration with University of Denmark, 1996.

Other Training
Ability to use the following computer packages /software:

Microsoft Office (MS Word, Ms Power Point, Access, Ms Excel, Etc.)
AutoCAD 2008

GIS Arc View

Adobe Photoshop 7.0
Adobe Image Ready 7.0
Adobe Acrobat 7.0, Etc.

- W A A A P

Employment record relevant to the assignment

Period Employing organization and your Country Summary of activities performed
title/position.  Contact infor for relevant to the assignment
references

15t April | INROS LACKNER SE from Germany | Tanzania Conducting  Environmental and

2018 To-date | Sub-Consultant Social Safeguards Monitoring During

the Design Review, Supervision of
Works and Contract Administration of
the Design and Build Construction for
Construction of One Additional Berth
at Mtwara Port.

In this project Mr Ako was required to
review the ESIA reports and ESMP
reports and prepare updated ESIA
reports and ESMP reports for
incorporation  into  the  Bidding
Documents and thereafter undertake
Environmental and Social

Compliance Monitoring to that during

L
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Curriculum Vitae for Proposed Professional Staff:

construction works  environmental
and social safeguards requirements
of the contract documents are met by
the Contractor.

018t August
2017- To-date

GAUFF INGENIEURE

Sub-Consultant

Tanzania

Conducting  Environmental and
Soctal Safeguards Monitoring During
Design Review and Supervision of

the Rehabilitation to  Bitumen
Standard Bububu-Mahonda-
Mkokotoni Road (31Km) and

Upgrading to Bitumen Standard
Three Rural Roads: Fuoni-Kombeni
(8.582Kmy; Pale-Kiongele
(4.611Km); and Matemwe-Muyuni
(7.580Km),

In this project Mr Ako was
required to review the ESIA
reports and ESMP reports and
prepare updated ESIA reports and
ESMP reports for incorporation
into the Bidding Documents and
thereafter- undertake
Envionmental and  Social
Compliance Monitoring fo that
during  construction  works
environmental and  social
safeguards requirements of the
confract documents are met by
the Contractors.

The project is being funded by the
Government of the United Republic
of Tanzania in collaboration with
African Development Bank {AfDB),

15 Feb.
2016 fo
03  August

2018

Sub-consultancy to Howard Humpreys
(T) Ltd in Association with EPITOME
Architects Ltd and K.J. & Associates
Consultancy Ltd

Tanzania

conducting Environmental and Social
Impact Assessment (ESIA) Study
during Detafled Engineering Design,
Preparation of Tender Documents,
and Supervision of Construction of
One Stop Inspection Station (OsI8)
at Vigwaza along the Dar Es Salaam
Corridor.

In this assignment the Sub-
consultant was a Team Leader
responsible  for  Conducfing
Biophysical Survey, Stakeholder
Consultation, Preparation of EJA
report and incorporation of Social
Impact Assessment Report from

Sociologist  to  Prepare  a

L
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Curriculum Vitae for.Proposed Professional Staff:

Consolidated ESIA Report and its
corresponding Environmental and
Social Management Plan (ESMP).

The project was being funded by the
Infernational Development
Association (IDA) in collaboration the
Government of the United Republic
of Tanzania through Tanzania
National Roads Agency
(TANROADS).

18t July
2017-To-
date

Sub-Consultant to Gauff Ingenieure

Tanzania

Conducting Environmental and
Social Safeguards Monitoring
During the Design Review and
Construction Supervision of Ro-
Ro Terminal, Deepening and
Strengthening of Berths 1-7 and
Construction of Terminals at the
Dar Es Salaam Port.

In this project Mr Ako was
required to review the ESIA
reports and ESMP reporls and
prepare updated ESIA reports and
ESMP reports for incorporation
info the Bidding Documents and
thereafter undertake
Environmental  and  Social
Compliance Monitoring to that
during  construction  works
environmental and social
safeguards requirements of the
confract documents are met by
the Contractor.

018t June
2016 To-
date

Sub-Consultant to Gauff Ingenieure

Tanzania

Conducting  Environmental
and  Social  Safeguards
Monitoring  during  Design
Review and Supervision of
Selected  Local  Roads,
Drainage  System  and
Infrastructure in Low Income
Communities  under  the
Supervision of Dar Es Salaam
Metropolitan ~ Development
Project (DMDP),

In this project Mr Ako was
required fo review the ESIA

b



Curriculum Vitae for Proposed Professional Staff:

reports and ESMP reporis and
prepare updated ESIA reports and
ESMP reports for incorporation
into the Bidding Documents and
thereafter undertake
Environmental and  Social
Compliance Monitoring to that
during  construction  works
environmental and social
safeguards requirements of the
contract documents are met by
the Contractor.

The  project is  being
implemented under the Dar Es
Salaam Metropolitan
Development  Project and
financed by the Govemment of
the United Republic of Tanzania
in collaboration with
International Development
Association (IDA).

13t March

2014

to 08

February
2018

Sub-consultant to Gauff Ingenieure
in association with NIMETA
Consults (T) Ltd

Tanzania

Conducting Environmental and Social
Safeguards Monitoring during Design
Review and  Supervision of
Upgrading of Dodoma (Maya Maya)-
Babati (Bonga) Road {188-14km) to
Bitumen Standard: Lot B: Mela-
Bonga Section (88.80km). The
infention is fo ensure that the
Contractor complies with
environmental and social safeguards
during construction,

The project is being implemented by
TANROADS and funded by the
Government of the United Republic
of Tanzania in collaborafion with the
African Development Bank (AfDB).

13 Sept.
2017 to
22 Dec. 2017

Sub-consultant to Howard Humphreys

(T) Ltd

Tanzania

Conducting  Environmental and
Social Impact Assessment (ESIA)
study During Feasibilty Study,
Preliminary ~ Design,  Detailed
Engineering Design, Preparation of
Tender Documents and Supervision
of the Refurbishment of 20 Health
Facilies _ Providing  HIV/AIDS

4




Curriculum Vitae for Proposed Professional Staff:

Services Along the Dar Es Salaam
Corridor.

In this assignment the Sub-
consultant was required to
undertake Preparation of Detailed
Project  Brief  Report and
Environmental and  Sogial
Management Plan (ESMP) for 20
Health Facilities.

The project was being funded by the
Government of the United Republic
of Tanzania under credit from
International Development Agency
(IDA) and  implemented by
TANROADS on behalf of the
Govemment of the United Republic
of Tanzania,

2ond  Fep,

2017 to 28t
July 2017

Sub-Consultant to Env-Consult (T) Ltd

Tanzania

Conducting Strategic Environmental
Assessment (SEA) Study of the
Proposed Master Plan for the
Development of Star City Special
Economic Zone (SEZ) located at
Tungi Area in Morogoro Municipality-
Morogoro Region, Tanzania. In this
assignment, the Sub-consultant was
a Team Leader responsible for
conducting SEA  Study and
Preparation of SEA report.

13t May

2016 to 18t
Jan. 2017

Sub-consultant to NORPLAN (T) LTD

Tanzania

conducting Strategic Environmental
Assessment (SEA) Study of New
IFM- Msata Campus Master Plan
(Detailed Planning Scheme) located
at Msata Village in Bagamoyo District
- Coast region. In this assignment,
the Sub-consultant was a Team
Leader responsible for conducting
SEA study and Preparation of SEA
Report.

08th  June

2015 to 12th
Dec. 2016

Sub-consultant to Inter-Consult Ltd in
association with CHEL from South
Korea

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
study during Preliminary Design and
Feasibility Study, Preparation of
Tender Documents, Tender
Administration and Fagilitation of
Financial Close for Construction and
Operation of a Toll Road from Dar Es
Salaam to Chalinze under Public

+ 4
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Curriculum Vitae for Proposed Professional Staff:

Private Partnership (PPP).

The project is being implemented
and funded by TANROADS on behalf
of the Government of the United
Republic of Tanzania.

19t Aug.

2014 to 1ot
June 2016

Sub-consultant to Inter-Consult Ltd

Tanzania

Conducting

Preparation of Environmental and
Social Management Plan (ESMP)
during the Detailed Engineering
Design and Preparation of Tender
Documents for Upgrading of Mataj-
Kasesya Road (50km).

The project was being implemented
and funded by TANROADS on behalf
of the Government of the United
Republic of Tanzania.

Environmental  and
Impact Assessment and

2ond gy

2015 to 3
September
2015

Sub-consuitant to Royal Haskoning
BHV

Conducting Environmental Scoping
during the Feasibilty Study and
Detailed Engineering Design for
Improvement of Kigoma Port along

Conducting Environmental Scoping
during the Feasibility Study and
Detailed Engineering Design for
Improvement of Kigoma Port along
Lake Tanganyika in Tanzania.

The Project involves improvement
of Kigoma Port along Lake
Tanganyika,

The study was commissioned to

Netherlands and funded by Tanzania
Ports Authority (TPA) on behalf of the
Government of the United Republic
of Tanzania

Tanganyika in Tanzania.

HaskoningBRHY from

22nd  Jyly

2015 to 11t
September
2015

Sub-consultant to Royal Haskoning
BHY

Tanzania

Conducting
Scoping  Study during the
Feasibility Study and Detailed
Engineering -
Modemization of Lake Victoria
Ports in Mwanza, Musoma, and

Environmental

Design for

5
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Curriculum Vitae for Proposed Professional Staff:

Bukoba", in Tanzania.

The Project involves modemization
of five Lake Victoria Ports (Mwanza
South, Mwanza North, Bukoba and
Kemondo Bay).

In this Project, the Sub-consultant
was required to prepare Project
Brief Report and Fill Registration
Form No.1 (also known as
screening  process), Conduct
Environmental Scoping study and
Prepare a Scoping Report in
accordance  with  Tanzania
Regulations.

The study was commissioned to
Royal HaskoningBHV from
Netherlands and funded by Tanzania
Ports Authority (TPA) on behalf of the
Government of the United Republic
of Tanzania.

6t June

2014 to oth
Feb, 2015

Sub-Consultant to Engineering
Research Associates (ERA) Ltd

Tanzania

Conducting Envitonmental and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP) during the Feasibility
study and Preliminary Engineering
Design for Upgrading of. lzazi-
Pawaga-Mlowa Regional Road
(80km) fo Bitumen Standard,

The project was being
implemented and funded by
TANROADS on behalf of the
Government of the United
Republic of Tanzania,

178 April
2014 to 14th
Aug. 2014

Sub-Consultant to Engineering
Research Associates (ERA) Ltd

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP) during the Design Review,
Preparafion of Tender Document and
Construction ~ Supervision  for
Upgrading of Magereza - Mkoani

Health Centre Road (0.5Km) and

g
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Curriculum Vitae for Proposed Professional Staff:

TANESCO-lkulu  Ndogo
(0.5Km) to Asphalt Concrete.
The project was being implemented
by Kibaha Town Council on behalf of
Prime Minister's Offics, Regional
Administration and Local
Government  (PMO-RALG)  and
funded by the World Bank in
collaboration with the Government of
the United Republic of Tanzania.

Road

26t Nov.

2013 o 7t
Dec.2014

Sub-consultant o Inter-consult Lid

Tanzania

Conducting Environmental and

Social Impact Assessment and

Preparation of Environmental and

Social Management Plan (ESMP)

during the Detailed Engineering

design, Preparation of tender

documents and supervision of

Ugalla Bridge along Ugalla

(Tabora / Katavi Border)-

Mnyamasi Regional Road (R

. 385) in Katavi Region.

The project is being implemented
and funded by TANROADS on behalf
of the Govemment of the United
Republic of Tanzania.

23 gan,

2012 to 13t
May 2013

Sub-Consultant to INTERCONSULT
LTD

Tanzania

Conducfing  Environmental and
Social [mpact Assessment (ESIA)
and Preparation of Environmental
and Soclal Management Plan
(ESMP). The project involved
Detailed Engineering Design and
Preparation of Tender Documents for
Upgrading of Handeni - Kiberashi —
Kwamtoro - Singida Road (461 Km)
to Bitumen Standard.

The project was being implemented
and funded by TANROADS on behalf
of the Government of the United

Republic of Tanzania.

19 Aprl
2013 to 218t
March 2014

Sub-Consultant to INTERONSULT LTD

Tanzania

Conducting Strategic Environmental
Assessment (SEA) study during the
Preparation  of Comprehensive
Transport and  Freight System
Development Master Plan.

The project is being funded by

Japanese International Cooperation

oy
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Curriculum Vitae for Proposed Professional Staff:

Agency (JICA) in collaboration with
the Govemment of the United
Republic of Tanzania.

1oth Dec.
2013 to 24
May 2015

Sub-consultant to Howard Humphreys
(T) Ltd

Tanzania

Conducting  Environmental  and
Social Impact Assessment and
Preparation of Environmental and
Social Management Plan (ESMP)
during the Detailed Engineering
Design and Preparation of Tender
Dacuments for Upgrading of Babati
Town Roads to Bitumen Standard.
The project is being funded by the
World Bank in collaboration with the
Government of the United Republic
of Tanzania.

2ot ot

2012 to 7ih
April 2015.

Sub-Consultant to NIMETA Consult Ltd

Tanzanig

Conducting Environmental Audit (EA)
Study and Development of
appropriafe mitigation strategies or
plans for Six (6) Existing Dams in
Arusha and Tabora Regions.

The project was being funded by
Airican Development Bank (AfDB) in
collaboration with the Government of
the United Republic of Tanzania.

ooth  Feb.

2013 to 10th
Feb.2014

Sub-Consultant to EM Consultants Ltd

Tanzania

Conducting  Environmental and
Social Safeguards Monitoring During
the Construction Supervision of
Jendele-Cheju-Kasbona Road (11.7
Km) and Jumbi-Koani Road (6.3 Km)
in Unguja, Zanzibar. The intention is
to ensure that the Contractor
complies with environmental and
social safeguards during
construction.

The project was being implemented
and funded by the Govenment of
Zanzibar in  collaboration  with
Arabian  Bank  for  African
Development (BADEA).

20 Nov.

2012 to gth
Sept. 2013

Sub-Consultant to INTERCONSULT
LTD

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP).  The project involves

L




Curriculum Vitae for Proposed Professional Staff:

Feasibility study, Detailed
Engineering Design, and Preparation
of Tender Documents for Upgrading
of TAMCO - Vikawe -Mapinga Road
(23 Km) to Bitumen Standard.

The project is being implemented
and funded by TANROADS on behalf
of the Government of the United

Republic of Tanzania.

osth  June

2012 fo 17ih
May 2013

Sub-Consultant to Howard Humphreys

Tanzania

Sub-Consultant  to
Humphreys  in
Environmental Compliance
Monitoring during the
Rehabilitation and Upgrading of
Bukoba, Kigoma and Tabora
Airports,

Howard
Conducting

The project is being implemented by
Tanzania Airports Authority and
financed by the Government of
Tanzania in collaboration with The
World Bank.

7t Nov. 2011

to 5th Aug.
2015

Sub-Consultant to INTERCONSULT
LTD

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP). The project involves
Detailed  Engineering  Design,
Economic Evaluation, and
Preparation of Tender Documents for
upgrading of Nyamuswa - Bunda —
Kisorya — Nansio Road (118 km) to
Bitumen Standard,

The project is being implemented
and funded by TANROADS on behalf
of the Govemnment of Tanzania.

13t gept,

2013 to 3pth
July 2014

Consultant to JACARANDA
DEVELOPMENT

Tanzania

Conducting Environmental and
Social Impact Assessment (ESIA)
study for Construction of
Apartment Complex (4- Storey
Building and  4-Townhouse
Blocks) on Plot No. 42 at
Oysterbay in Kinondoni
Municipality in Dar Es Salaam
City.

The project was being implemented
and funded JACARANDA

)



Curriculum Vitae for Proposed Professional Staff:

DEVELOPMENT LTD.

2013 to 11
July 2014

13t sept,

Consultant to TOYOTA TANZANIA
LTD

Tanzania

Conducting Preliminary
Environmental Assessment
(PEA) study for Construction of
New Show Room and Offices on
Plot No. 5 Along Nyerere Road at
Chang’ombe Industrial Area in
Dar Es Salaam City,

The  project was  being
implemented and funded by
TOYOTA TANZANA LTD.

14th  August

2013 to 3ot
May 2014

Sub-consultant to Howard Humphreys
(T) Ltd

Tanzania

Conducting  Environmental and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP). The project involved
Detailed Engineering Design and
Preparation of Tender Documents for
Upgrading of Kibena — Lupembe —
Taweta/Mfuji (Moro/Njombe Border)
Road (123.97Km) to Bitumen
standard

The project is being implemented
and funded by TANROADS on behalf
of the Government of the United

Republic of Tanzania,

15t Jan.

2014 to 16th
July 2014

Sub-consuitant to NIMETA Consult M
Ltd

Tanzania

Conducting  Environmental  and
Social Audit of Selected ASDP Sub-
projects for the Ministry of Agricuiture
and Food Security.

25t October

2012 to 1gth
July 2014

Sub-consultant to NIMETA Consult Ltd

Tanzania

Conducting Environmental Audit and
Development of  Appropriate
Mitigation Strategies or Plans for Six
Existing Dams in Arusha and Tabora
Regions. [n this assignment the Sub-
consultant was a Team Leader
responsible for conducting SEA study
and Preparation of SEA Report.

19t Fep.

2013 to 1gth
May 2013

Sub-Consultant to HOWARD
HUMPHREYS (T) Ltd

Tanzania

Conducting  Environmental — and
Social Assessment (ESA) study for
Protection and Conservation of
Mtawanya and Mikindani Catchment
areas during Preparation of an
infegrated ~ Water  Resources
Management and Development

(IWRMD) Plan for Ruvuma River and

L
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Curriculum Vitae for Proposed Professional Staff:

Southern Coast Basins.
The project was being financed by

European Union in coliaboration with
the Government of Tanzania.

0sth  Nov.

2012 to 3oth
October2013

Sub-Consultant to INTERCONSULT
LTD

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Pian
(ESMP). The project nvolved
Feasibility study, Detailed
Engineering Design, and Preparation
of Tender Documents for Upgrading
of Mbande - Kongwa Jct — Kongwa
~ Ugogoni; Kongwa Jct ~ Ng;ambi -
Mpwapwa (Ving'hawe) Roads (57.92
Km) and Mpwapwa - Gulwe -
Kibakwe Road (4860 Km) fo
Bitumen Standard. The project is
being financed by TANROADS on
behalf of the Government of
Tanzania.

218t Jan.

2010 to 215t
May 2013

Sub-Consultant to AFRICON Ltd of
South Africa on behalf of
INTERCONSULT LTD

Tanzania

Conducting  Environmental  and
Social Safeguards Monitoring during
Upgrading of Lot 1: Singida — Katesh
(65.1 Km) Road Section to Bitumen
Standard. The infention was to
ensure that the Contractor complies
with all environmental and sccial
safeguards during construction.

The project is being implemented by
TANROADS and financed by African
Development Bank (AfDB) in
collaboration with the Govemment of
the United Republic of Tanzania.

315t Jul, 2012

to 02"d Dec.
2012

Sub-Consultant to NIMETA Consult {T)
Ltd

Tanzania

Conducting  Environmental and
Social Impact Assessment and
Preparation of Environmental and
Social Management Plan (ESMP).
The project involved Detailed Design
and  Preparation of Tender
Documents for Upgrading of Selected
Moshi Urban Roads to Bitumen
Standard.

The project was being funded by the

African Development Bank (AfDB) in

collaboration with the Government of

S
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Curriculum Vitae for Proposed Professional Staff:

the United Republic of Tanzania

15t March

2010 to 1oth
April 2012

Sub-consultant to Inter-Consult Ltd

Tanzania

conducting  Environmental Scoping
study during Feasibility Study for
Development of a Dry Port at
Katosho Area in Kigoma Municipality.

The main activities include;

- Baseline data collection.
Review of relevant
policies, legal and
institutional
framework.

- Stakeholder identification and
consultation.
- ldentification of
potential impacts
and mitigation
measures.
- Preparation of scoping
report and submission
tothe client.

The project was funded by the
Tanzania Ports Authority (TPA).

o5t Feb,

2010 to 26t
Sept. 2011

Sub-consultant to NIMETA Consult Ltd

Tanzania

conduct Environmental Impact
Assessment (EIA) study of Pilot
Demonstration Works on: Solid
Wastes Collection and Disposal
Faciliies; On-Site Sanitation and
Storm Water Drainages in the city

In this project Mr Ako was
required to conduct Environmental
Impact Assessment (EIA) study of
Pilot Demonstration Works on;
Solid Wastes Collection and
Disposal  Facilities;  On-Site
Sanitation and Storm Water
Drainages.

The project was being funded by
Arusha Municipal Council (AMC) in
collaboration with Arusha Urban
Water on hehalf of the Government
of the United Republic of Tanzania
and African Development Bank

e
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Curriculum Vitae for Proposed Professional Staff:

(ADB) through Afiican Water Fund
(AWF).

12t Qct, | Sub-consultant to Inter-Consult Lid in | Tanzania conducting Environmental

associafion with Royal Haskoning from Scoping study for Revamping of
2010 to 218t | Netheriands Magogoni / Kigamboni Ferry
Sept, 2011 Services.

The Environmental Expert

was required fo carry out

the foilowing activities:

-~ Conduct baseline data
collection.

- Review of relevant
policies, legal and
institutional
framework.

- Stakeholder identification and
consultation.

- |dentification of
potential impacts
and mitigation
measures.

Preparation of scoping report and

submission to the client,

The purpose of this project is to

undertake revamping of Magogoni

- Kigamboni ferry services.

Specifically, the study involves the

following three components:

(@) Study of existing faciliies
and ferry operations and
draft  proposals  for
improvement, including
{but not fimited to) the
possibility of introducing
user automated fickefing
systems also meeting
medium and [ong-term
requirements;

- (b) Prepare architectural
and engineering
designs with
simulations to justify
the project;

(c) Assess the suitability to
involve  Private  Sector
Participation (PSP} in
certain  ferry  project

components and identify

oy
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Curriculum Vitae for Proposed Professional Staff:

the  modus  operandi
between the govemment
and private parties.

The study was commissioned and
funded by the Tanzanian Electrical,
Mechanical and Electronics Services
Agency (TEMESA)

1310 March

2009 to 13th
March 2010

Sub-Consultant to NORPLAN (TYLTD

Tanzania

Conducting Environmental Impact
Assessment  (EIA)  study during
Detalled Engineering Design and
Preparation of Tender Documents for
Improvement of Water Supply and
Sewerage Systems in  Arusha
Municipality and Improvement of
Water Supply in Ngorongoro Small
Townships of Loliondo and Wasso.

In this assignment, the Consuitant
was required to:

|dentify any adverse impacts of
bridge construction and s
approach roads, and thereafter
propose appropriate mitigation
measures.

Prepare EIA Report for

submission to NEMC and
AUWSA.

The study has been commissioned
by AUWSA and is being financed by
the Government of Tanzania in
collaboration with African
Development Bank.

22nd  gant

2011 to 03d
July2012

Sub-Consultant to NORPLAN (T) LTD

Tanzania

Conducting Environmental
Impact Assessment (EIA)
study during:
(a) Detailed Engingering
Design for Widening of
Oid Bagamoyo Road
(5.3 km) and Garden
Road (2.1 km) fo Dual
Carriageways
(b) Detafled Engineering
Design for the
Construction of
Msasani Bonde la
Mpunga Drainage

44(—-
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Curriculum Vitae for Proposed Professional Staff:

System and

Preparation of Tender

Documents.
The project is being implemented
and financed by Capital Development
Authority (CDA) on behalf of the
Government of Tanzania.

215t Feb,

2011 o 26th
March 2012

Sub-Consultant to NIMETA Consult M
Ltd

Tanzania

Conducting Environmental and
Social Impact  Assessment
(ESIA) and Preparation of
Environmental and  Social
Management Plan (ESMP).

The project involved Preparation
of Infrastructure Design and
Construction  Supervision  of
Njedengwa Investment Area in
Dodoma Municipality. The project
involves  construction of road
sections to double surface
dressing bituminous  standard,
water distribution network, power
supply distribution network, storm
water and drainage system to
accommodate  the  existing
designs of sewerage system and
provide outletsfinlets provisions
for water reticulation system,
electricity and telecommunication
systems,

The project was funded by Capital
Development Authority (CDA).

15t ot

2011to
Dec. 2011

7th

Sub-Consultant to NIMETA-CONSULT
(HLTD

Tanzania

the Environmental and Social impact
Assessment (ESIA} and Preparation
of Envionmental and  Sogial
Management Plan (ESMP). The
project involved Construction of
Rusumo international Bridge and
One Stop Border Post (OSBP)
Facilities at the Border of Rwanda
and Tanzania.

In this assignment, the Consultant

was required to review and

prepare acceptable ESIA report

for submission to TANROADS

and NEMC. He was also required

to ensure that the report is

approved by NEMC for Issuance

of Environmental Impact

Assessment Certificate by the

i
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Curriculum Vitae for Proposed Professional Staff:

Minister responsible for
Envionment in  the Vice
President's Office (VPO).

The project was being financed by
Japan  Intemational  Cooperation
(JICA) and implemented by
TANROADS on the Tanzania side
and Rwanda Transport Development
Authority (RTDA) on the Rwanda
side.

23rd June

2010 fo 7t
Sept, 2011

Sub-Cansultant to NORPLAN (T) LTD

Tanzania

Environmental Impact Assessment
(EIA) Preparation of Environmental
and Social Management Plan
(ESMP). The project involved
Detailed Engineering Design and
Preparation of Tender Documents for
Upgrading of Uhuru road to Dual
Carriageway (Buguruni - Msimbazi
Roundabout - 3.95 Km).

The project was being implemented
By TANROADS Regional Manager —
Dar Es Salaam and financed through
the Road Fund Board on behalf of

the Government of Tanzania

oah  Jan.

2011 to 20th
April 2011

Sub-Consultant to NORPLAN (T} LTD

Tanzania

Conducting Preliminary
Environmental Impact Assessment
(ElA)  and  Preparation  of
Environmental and Social
Management Plan (ESMP).

The project involved Geotechnical
and Hydrological Investigations,
Topographical Survey and
Preliminary Engineering Design of
Momba Bridge and its approach
roads along Sitalike-Kilyamatundu
and Miowo-Kamsamba Regional
Roads in Rukwa and Mbeya
Regions, respectively,

The project was being implemented
by TANROADS-Rukwa on behalf of
Chief Executive of TANROADS and
financed by Danish International
Development  Agency (DANIDA)

e
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Curriculum Vitae for Proposed Professional Staff:

under the Road Sector Programme
Support Phase 3 (RSPS3).

oth Nov. 2010

to 7t Sept.
2011

Sub-Consultant to LANDPLAN-ICON
ARCHITECTS LTD

Tanzania

Conducting  Environmental Impact
Assessment (EIA) Preparation of
Environmental and Sacial
Management Plan (ESMP),

The project involved construction of

CCBRT Baobab Maternity Hospital at
Msasani Village in Dar Es Salaam
City. In this assignment, the
Consultant was required to ensure
that the project is registered with the
National Environment Management
Council (NEMC) by preparing a
Project Brief report and Filling up
Registration Form No. 1 prior to
commencement of detsiled EIA
study.

7th Dec. 2009

to 11t Sept,
2010

Sub-Consultant to Engineering
Research Associates (ERA) Ltd on

Tanzania

Conducting Environmental Impact
Assessment (EIA) study of Rural
Water Supply and Sanitation
Project (RWSSP) in 10 selected
vilages of Ngara and Kasulu
Districts.

In this assignment, the Consultant
was required to identify potential
impacts (positive and negative)
associated with RWSSP and
propose appropriate
enhancement and  mitigation
measures for positive and
negative impacts, respectively.
The Consultant was also required
to  prepare  Environmental
Management Plan (EMP) and
Cost Estimates for Mitigation
measures.

The project was being funded by the
Government of the United Republic
of Tanzania in collaboration with The
World Bank.

sth May to

14t ayg,

Sub-Consuitant to Engineering
Research Associates (ERA) Ltd

Tanzania

Government of the United
Republic of Tanzania through
the Road Board Fund.

g
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2010

120 March

2010 to 015t
April 2010

Sub-Consultant to KUNDUCHI
SALTWORKS LTD

Tanzania

Development of Residential
Bungalows at Kunduchi Beach area.

-The project involved land reclamation

and construction of residential
bungalows in Piot No. 1079 at
Kunduchi Beach area in Dar Es
Salaam City. In this assignment, the
Consultant was required to carry out
Environmental Impact Assessment
(EIA) study and identify potential
impacts  associated with  land
reclamation and constructions works,
and thereafter propose appropriate
mitigation measures.

2nd My

2000 to osfh
Oct. 2009

Sub-Consultant to INTERCONSULT
LTD

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP).

The project involved Detailed
Engineering  Design, Cost
Estimates and Preparation of
Tender Documents for
Upgrading of Tunduma - Laela
Road Section (128km) and
Laela-Sumbawanga Road
Section (96.5km) to Bitumen
Standard.

In this assignment the Consultant
was required to review and update:
ESIA report done by Africon of
South Africa in association with
Inter-Consult of Tanzania in
2007 for Lagla — Sumbawanga
road section.

ESIA report undertaken by DR.
Ahmed Abdel Warith Consulting
Engineers (AAW) of Egypt in
association with Data Consult Ltd
of Tanzania in 2007 for Tunduma ~
Laela section

The ESIA reports with their
related Environmental
Management Plans (EMPs)
were required to be in
compliance  with  Millennium

iy
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Curriculum Vitae for Proposed Professional Staff:

Challenge Corporation (MCC}
Environmental Guidelines.

The study was commissioned by
Miflennium Compact Account (MCA)-
Tanzania to AFRICON from South
Africa  in  association  with
INTERCONSULT LTD and financed
by the Millennium Challenge
Corporation (MCC).

05 Dec.
2008 fo
19 March

2010

Sub-Consultant to SMEC Intemational
of Australia

Tanzania

Sub-Consultant to  SMEC
International of Australia on
Conducting Environmental and
Social Impact Assessment
(ESIA} and Preparation of
Envionmental and  Sogjal
Management Plan (ESMP).

The project involved Detailed
Engineering Design and Preparation
of Tender Documents for Upgrading
of 310 Km Kidahwe - Kasulu-
Kibondo - Nyakanazi Road to
Bitumen Standard, The project was
being implemented by TANROADS
HQ and funded by the Govemment
of Tanzania.

oot Apri
2008 to 1oth
Jan. 2010

Consultant to NILEPERCH FISHERIES
LTD in collaboration with ARMS ON
ENVIRONMENT LTD

Tanzania

Conducting Initial  Environmental
Audit of Fish Processing Factory
located on Plot No. 18 at Nyakato
Industrial Area, within Mwanza City.
The Consultant was required to cary
out Initial Environmental Audit in
accordance with Regulation 46(4) of
the Environmental Impact
Assessment and Audit G.N. No. 349
of 2005.

19 pec.

2008 to 315t
Aug. 2009

Consultant to TANPERCH LTD

Tanzaria

Conducting Initial Environmental
Audit for Fish Processing Factory
located in Plot No. 8 and 9 at
llemela Industrial area within
Mwanza City, The Consultant
was required to carry out Initial
Environmental Audit in
accordance with  Regulation
46(4) of the Environmental
Impact Assessment and Audit

Regulation

*4
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Curriculum Vitae for Proposed Professional Staff:

G.N. No. 349 of 2005,

ot  March

2009 to 7th
Sept. 2009

Sub-Consultant to NIMETA CONSULT
LTD

Conducting  Environmental ang
Social Impact Assessment (ESIA)
and Preparation of Environmental
and Social Management Plan
(ESMP). The project involved
Detailed  Engineering Design for
construction of 360m Kilombero
Bridge and upgrading of 5 Km
approach roads along Ifakara -
Mahenge Trunk Road into Bitumen
Standard.
The project was being funded by the
Government of Tanzania through the
Development Fund Board.

100 Juy

2009 o 1st
Aug. 2009

Consultant to Apex Housing
Development Ltd (AHDL) in joint
venture with SIMBA MOTORS Ltd

Tanzania

The project involved construction of
residential houses in Plot No. 1061
and 1062 at Mapinga area in
Bagamoyo  district. In  this
assignment, the Consultant was
required to carry out Environmental
Impact Assessment (EIA) study. The
intention was to identify potential
environmental impacts (positive and
negative) and thereafter propose
appropriate mitigation measures for
adverse (negative) impacts.

31st Jan.

2008 to 29th
July 2009

Consultant to PRECISION AIR
SERVICES LTD

Tanzania

Conducting Environmental Impact
Assessment (EIA) study of the
Proposed Construction of Afrcraft
Maintenance Hangar and associated
facilities at the Dar Es Salaam Airport
Terminal No. 1, within Dar Es
Salaam City. The Consultant was
required to prepare Project Brief
‘Report for submission to NEMC in
accordance  with  Environmental
Impact Assessment and  Audit
Reguiations G.N. No. 349 of 2005.

29t Aprl
2009 to 20th
May 2009

Consultant to SHELTRES TANZANIA
LTD

Tanzania

Development of Residential
Apartments on Plot No. 1066 in Dar
Es Salaam City. The project involved
land reclamation and construction of
residential apartments on Plot No.
1066. In this assignment the
Consultant was required to carry out
Environmental Impact Assessment

study and loock for the possibility of

-
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Curriculum Vitae for Proposed Professional Staff:

integrating land reclamation with
protection of mangrove vegetation
along the Msimbazi river.

5th Dec. 2008

fo ogth
March 2009

Sub-Consultant fo INTER-CONSULT
LTD

Tanzania

Conducting  Environmental  and
Social Impact Assessment (ESIA)
study of Single Point Mooring (SPM)
Project. The project involves
replacement of Single Point Mooring
(SPM) Buoy and Petroleum pipeline
systems at Ras Mjimwema in Dar Es
Salaam City. The project was
commissioned to Royal Haskoning
from Netherlands in collaboration
with inter- Consult Ltd from
Tanzania. The Consultant was
required to prepare Scoping Report
and Terms of Reference (TOR) in
accordance with Regulation 13(3)
and thereafter submit to NEMC for
screening purpose.

11t Fep.

2000 to 17th
March 2009

Sub-Consultant to HOWARD
HUMPHREYS

Tanzania

Conducting Environmental Impact
Assessment (EIA) study during
Detailed Engineering Design of 100
metres multi-span Maligisu bridge
across Simiyu River and upgrading
of 500 metres approach roads along
Bukwimba - Maligisu — Kabila Road
into Bitumen Standard.

In this assignment, the Consultant
was required to:

ldentify any adverse impacts of
bridge construction and its
approach roads, and thereafter
propose appropriate mitigafion
measures,

Prepare EIA Report for submission to
TANROADS.

The study has been commissioned
by TANROADS Mwanza Regional
Manage - Mwanza Region and is
being financed by the Government of
Tanzania through the Development
Fund Board.

18t Awg. to
15t Sept.

Consuitant to African Development
Bank (AfDB

Tanzania

Consultant to  African
Development Bank (AfDB) on
Conducting Environmental and

Social Impact Assessment

b,
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2008 (ESIA) and Preparation of

Environmental and  Social
Management Plan (ESMP) for
Zanzibar Urban and Rural
Water Supply and Sanitation
Project.

The project which was being
implemented in urban and rural
communities of Unguja and Pemba
Islands and funded by the African
Development Bank in coliaboration
with the Govemnment of the United
Republic of Tanzania,
9! June 2008 | Sub-Consultantto INTER-CONSULT | Tanzania Preparation of Tanzania Ports
LTD Master Plan. This assignment
to 200 gu, involved identification  of
9008 environmental issues to be
incorporated into the Ports
Master Pian. The Consultant
carried out field work by visiting
the existing coastal and inland
ports within Tanzania Mainiand.
These  include:  Mwanza,
Mtwara, Tanga, Bagamoyo and
Kigoma Ports. The intention
was to identify the on-going and
future planned activities within
the mentioned ports, and
thereafter  predict  potential
Preparation of Tanzania Ports
Master Pian. This assignment
involved  identification  of
environmental issues fo be
incorporated into the Ports
Master Plan. The Consultant
carried out field work by visifing
the existing coastal and iniand
ports within Tanzania Mainland.
These  include:  Mwanza,
Mtwara, Tanga, Bagamoyo and
Kigoma Ports. The intention
was to identify the on-going and
future planned activities within
the mentioned ports, and
thereafter  predict potential
environmental  impacts  and
mitigation measures associated
with those activities.

.
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Curriculum Vitae for Proposed Professional Staff:

The assignment was commissioned
to Royal Haskoning from Netherlands
in association with Inter-Consult Ltd
from Tanzania and funded by The
World Bank

181 March

2008 to ofh
June 2008

Sub-Consultant to ARMS ON
ENVIRONMENT LTD

Tanzania

Conducting Environmental Control
Audit of Five projects around Lake
Victoria Zone to determine their
environmental  performance  and
compliance with conditions stipulated
in the Environmental Impact
Assessment Certificates issued by
NEMC.

The Sub-Consultant carried out
assignment for the following
projects:

Musoma Fish Processing Factory
Premium Nile Perch Factory
Nyakato Steel Mills Factory
North Mara Gold Mining
Tulawaka Gold Mining

The assignment was Commissioned
to ARMS ON ENVIRONMENT LTD
by the National Envionment
Management Council (NEMC).

o1t April
2006 to 31St
May 2008

Sub-Consultant to SMEC
INTERNATIONAL OF AUSTRALIA

Tanzaniz

Conducting  Environmental  and
Social Safeguards Monitoring during
Upgrading of 100 Km Buzirayombo—-
Geita Road Section to Bitumen
Standard. The intention is to ensure
that the Contractor complies with all
environmental and social safeguards.
The project was confracted to
SYNOHYDRO CORPORATION from
China under supervision by SMEC
International from Australia and
financed by Government of Tanzania
through the Road Fund Board.

20 June
2007 to 171

Dec. 2007

Sub-Consultant to DON-CONSULT

Tanzania

Development of Kagera River Basin
Monograph and Information
Database in the four Riparian
Countries of Burundi, Rwanda,

Uganda and Tanzania. The Study

L
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Curriculum Vitae for Proposed Professional Staff:

was part of the Kagera Trans-
Boundary Integrated Water Resource
Management and  Development
Project, which is implemented under
the Nile Basin Initiative (NBI) and Nile
Equatorial Lakes Subsidiary Action
Programme (NELSAP) and funded
by SIDA in collaboration with NORAD
and European Union (EU). This
study was commissioned to BRL
Ingéniede  from  France  in
collaboration with DONCONSULT
LTD from Tanzania,

In this assignment, the Consultant
participated as an Ecologist /
Biologist responsible for collection of
information on Flora and Fauna,
Unique ecosystems, nature reserves,
state  of wetland resources
environmental degradation and loss
of biodiversity, existing
environmental management
programmes as well as fisheries and
aquaculture,

28th Nov. Tanzania Sub-Consultant to NORPLAN
200610 {T) LTD in association with
ogth AAW from Egypt with Don-

Consult Ltd on Preparation of
Aug. 2007 Strategic Sanitation

Management Plan for Dar Es
Salaam City.

In this study, the Sub-
Consultant was required to
review environmental
factors associated with the
preparation of strategic
sanitation Mmanagement
plan. Specifically, to;

Identify social and
environmental aspects

to be considered

Identify possible environmental
impacts of the proposed works
and mitigation measures that may
be considered.

e
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Curriculum Vitae for Proposed Professional Staff:

The project was being financed
by the Govemment of the
United Republic of Tanzania in
collaboration with the World
Bank.

28th sept.
200710

Consultant to AMREF - Tanzania

Tanzania

28th ogt.
2007

Conducting Environmental Impact
Assessment (EIA) Study during
implementation of  Mkuranga
Water, Sanitation and Hygiene
Project. The Project was being
implemented by  AMREF-
Tanzania in collaboration with
Mkuranga District Council, and
funded by AMREF-italy and
European Union.

The Project involved
construction of Hand Pump
Shallow  Wells  (HPSW),
Boreholes, ECOSAN and VIP
Latines in 11 Wards of
Mkuranga District.

In  this  assignment, the
Consuitant was required to carry
out the EIA Study in order to
identify any possible immediate
andfor future impacts associated
with the proposed interventions
so that remedial measures can
be faken by fthe Project
Proponent. The Consultant was
also required fo develop an
Environmental Management Plan
(EMP) and framework for
decision-making.

26 Feb,

2007 to 20th
March 2007

Sub-Consultant to DON-CONSULT
LTD

Tanzania

Due Diligence Study of the
Millennium Challenge Account of
Tanzania (MCA-T) proposals
submitted to Millennium
Challenge Corporation (MCC) on
Water Supply and Sanitation
Fecilies. The study was
commissioned to CDM
international Inc. from USA in
collaboration with DON-
CONSULT LTD from Tanzania.

In this study, the Consultant was
assigned to evaluate Environmental
due diligence in relation to

o
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Curriculum Vitae for Proposed Professional Staff:

development of water supply and
sanitation facilities. The
envionmental  due  diligence
included, among others, to determine
the level of ESIA and EMP needed
for the proposed water supply and
sanitation projects for Dar Es
Salaam, Misungwi, Bunda, Tarime,
Geita and Zanzibar

Consultant to LOMOCONSULT LTD

Tanzania

Conducting Environmental Impact
Assessment study on Mwanza
Urban Water Supply Authority
(MWAUWASA) Headquarters
Construction  Project. In this
assignment, the Consultant was
required to carry out Environmental
Impact Assessment (EIA) study
and identify potential impacts
associated with the project and
thereafter propose  appropriate
mitigation measures.

20th  Feb.
2007

o4t Deg.
2006 to o4th
Jan, 2007
2006

Constltant to NYAKATO STEEL MILLS
LTD

Tanzania

 accordance with the FIRST

Conducting Initial Environmental
Audit of Nyakato Steel Mills
Factory. The factory, which is
located on Plot No. 8 at Nyakato
Industrial Area in Mwanza, is
concemed with manufacture of
steel reinforcement bars of
different sizes from scrap metals.
The factory consumes about
15,000 tonnes of scrap metals to
produce about 10,957 tonnes of
reinforcement  bars, In this
assignment, the Consultant was
required to prepare Initial
Environmental Audit Report in

SCHEDULE of the Environmental
Impact Assessment and Audit
G.N. No. 349 of 2005 and submit
the report to NEMC for review.

Sub-Consultant to NORPLAN (T) LTD

Tanzania

Conducting Environmental and
Social Impact  Assessment
(ESIA) and Preparation of
Resettlement Action Pian for the
Proposed Construction of 220
KV Electric Power Transmission
Line from Shinyanga to Kahama.
The intention was to supply
power fo the Proposed Buzwagi

4
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Curriculum Vitae for Proposed Professional Staff:

Gold Mine. in this assignment,
the Consultant was required to
conduct Biophysical survey and
review pertinent policies, legal
and institutional framework for
conducting EIA in this project
and for environmental
management in Tanzania. The
study was contracted to
NOPRPLAN (T) LTD in
association with
MULTICONSULT A/S  from
Norway and financed by
TANESCO.

2006

Sub-Consultant to INTER-CONSULT
LTD

Environmental Impact
Assessment (EIA) study of
Vingunguti Bridge Construction
Project. The project involved
Detailed Design and Supervision
of the proposed bridge
construction  across the
Msimbazi River at Vingunguti
area in llala Municipality.

In this assignment, the
Consultant was required to carry
out for the proposed project and
prepare  EIA  Report for
submission to TANROADS.

The study was commissioned by llala
Municipal Council to Inter-Consult Ltd
from Tanzania and financed by liala
Municipal Council.

2006

Sub-Consuiltant to INTER-CONSULT
LTD

Tanzania

Conducting Environmental Impact
Assessment (EIA) Study for the
Construction of 20 MVA Electric
Power Sub-station at the Benjamin
William Mkapa Industrial Park.
The project, which involved
detailed design and supervision
works, was  contracted to
INTERCONSULT LTD  and
financed by the President's Office,
United Republic of Tanzania.

2006

Sub-Consultant to INTER-CONSULT
LTD

Tanzania

Conducting Environmental Impact
Assessment (EIA) Study for
Replacement of Single Point
Mooring (SPM) and Pipeline

System at Ras Mjimwema in Dar

=8
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Curriculum Vitae for Proposed Professional Staff:

Es Salaam City. The study was
contracted to INTERCONSULT in
association with Royal Haskoning
from Netheriands. The Consultant
in this study was assigned to
assist Environmental Expert from
Royal Haskoning. Specifically, his
role was to review Policy, Legal
and [nstitutional Framework for
ElA and environmental
management in Tanzania. He was
also required to camy out
biophysical survey along the
pipeline route and prepare EIA
Report.

20050/8 Sub-Consultant to NORPLAN LTD Tanzania Conducting Environmental and
Social  Impact  Assessment
(ESIA) Study for Construction of
Hydroelectric Power
Transmission Lines from Mbeya
to Singida. In this assignment,
the Consuitant was required to
assist the Team Leader in
camying out the ESIA study.
Specifically, he was required to
review the pertinent policies,
legal and institutional framework
for conducting E!A in this project
and for environmental
management in Tanzania,

The study was contracted to
NOPRPLAN (T) LTD in
association with
MULTICONSULT A/S from
Norway and financed by

TANESCO.
2005/06 Sub-Consultant to SMEG Tanzania in Conducting Environmental and
INTERNATIONAL OF AUSTRALIA Social Impact Assessment (ESIA)

study during Detailed
Engineering Design and
Preparation of Bidding Document
for rehabilitation / improvement of
Korogwe-Mkumbara-Same Road,

In this assignment, the Consultant
was required to;

Carry out Environmental impact
Assessment  (EIA) Study in

A



Curriculum Vitae for Proposed Professional Staff:

collaboration with a Sociologist who
was responsible for carrying out
Social Impact Assessment (SIA)
study.

Prepare EIA Report

Integrate EIA  Report

with SIA Report to

produce  consolidated

ESIA Report for
submission to
TANROADS, NEMC and

The World Bank.

Prepare Environmental and
Social Management Pan
{ESMP).

The study was commissioned to
SMEC Intemational of Australia and
funded by the Govemment of
Tanzania through TANROADS and
The World Bank.

2004/05

Sub-Consultant to INTER-CONSULT
LTD

Tanzania

Tanzania Rural Electrification
Studies (TZ-RES).

In this assignment, the
Consultant was required to carry
out Preliminary Environmental
Impacts Assessment of Rural
Electrification based on various
energy options. These include
Geothermal,  Mini-hydropower,
Wind energy, Biomass, Grid
extension and Diesel Co-
generation.

The study was
commissioned to
SWEDPOWER from
Sweden in collaboration
with inter-Consult Ltd
from Tanzania,

2003/05

Consultant to Ministry of Works

Tanzania

Preparation of
Environmental

Assessment and
Management  Training
Manual and Conducting
Training Programme for
Road Sector

i
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Curriculum Vitae for Proposed Professional Staff:

Stakeholders.

In this assignment, apart from
preparation of the Training
Manual, the Consultant in
collaboration with International
Consultant was also required
to cary out Training
Programme for Road
Engineers, Planers,
Technicians and Supervisors
from Tanzania National Roads
Agency (TANROADS),
Presidenfs Office Regional
Administration and  Local
Government (PORALG),
Ministry of Works (MOW), The
Consultant was required to
work  with  International
Consultant in collaboration with
Staff from the Road Sector
Environment Unit as one
means of capacity building in
the Unit.

The assignment was contracted
to the Consultant by the
Government of Tanzania and
jointly funded by DANIDA and
the Government of Tanzania.

2004/05

Sub-Consultant to CARL BRO A/S

Tanzania

on the Preparation of
Environmental Code of Practice
for Road Works (Tanzania). The
assignment was contracted to
Carl Bro A/S of Denmark by the
Govemment of Tanzania and
jointly funded by DANIDA and
the Govermment of Tanzania,
The Consultant was required to
work with International
Consultant in collaboration with
Staff from the Road Sector
Environment Unit as one means
of capacity building in the Unit.

15th Aug.

2004 to 15th
Sept. 2004

Sub-Consultant to Development
Dynamics International

Tanzania

Conducting Environmental and
Social Impact Assessment
(ESIA) study during the
Feasibility study and
Engineering Design of Chake-

g




Curriculum Vitae for Proposed Professional Staff:

Wete, Wete-Konde and Wete-
Gando Roads in Pemba Island,

In this project Mr. Ako was
required to conduct environmental
impacts assessment study and
prepare EIA report for submission
to the Client.

The project was being financed
by the Revolutionary
Government of Zanzibar in
collaboration with Arabian Bank
for  African Development
(BADEA),

2003/04

Consultant to CARL BRO A/S

Tanzania

the Preparation of Environmental
Assessment and Management
Guidelines for Road Sector in
Tanzania. The Consultant was
required  to  work  with
Intemational  Consultant in
collaboration with Staff from the
Road Sector Environment Unjt
as one means of capacity
building in the Unit.

The assignment was contracted
to Carl Bro A/S of Denmark by
the Govemment of Tanzania and
jointly funded by DANIDA and
the Govemment of Tanzania.

20t March

2003 to 1oth
April 2003

Sub-Consultant to NORPLAN /AS
(Tanzania Branch)

Tanzania

on Conducting Environmental
[mpact Assessment (EIA) study of
the Proposed Mererani Tanzanite
Mining  Project. The project
involved Large-scale tanzanite
mining in two plots with a total
area of about 80 ha. In this
assignment, the Consultant was
required to identify potential social
and  environmental impacts
associated with the gemstone
mining activities and propose any
appropriate mitigation measures.
He was also assigned  full
responsibility of preparing an EIA
Report, and submitting it to the
National Environmental
Management Council (NEMC) for
review.

Ay
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Curriculum Vitae for Proposed Professional Staff:

The study was commissioned
to NORPLAN A/S (Tanzania
Branch) by IPP LTD from
Tanzania.

20t May to

2003 to 20th
June 2003

Sub-Consultant to INTER-CONSULT
LTD

Tanzania

on Conducting Environmental
Impact Assessment (EIA) study
of Concrete Piles and Floor
Sheds Rehabilitation Project.
The project involved
rehabilitation of the then failing
fioor sheds and concrete piles
at the Dar Es Salaam Port
Container Terminals.

In this assignment, the
Consultant was. required to
identify potential
environmental impacts
associated with the project
and o propose appropriate
mitigation measures. He was
also requested to identify
alternative sites for
contractor's campsite and
disposal of solid wastes
originating from the
construction  activities.  In
addition, he was required to
prepare an EIA Report as a
stand-alone  document for
submission to the Client.

The assignment was contracted by
Tanzania Ports Authority (TPA) to
Africon A/S from South Africa in
collaboration with Inter-Consult Ltd
from Tanzania,

5!

15t March

2003 to 1sth
April 2003

Sub-Consultant to SERVICEPLAN LTD

Tanzanig

Conducfing Environmental impact
Assessment (E1A) study of Songea
Water and Sanitation Improvement
Project. The project involved
Feasibility Study and Engineering
Design of Songea Urban Water
Supply and Sanitation Improvement
Project.

The purpose of the project was
to improve the water supply

systems for Songea Town,

A
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Curriculum Vitae for Proposed Professional Staff:

In this assignment, the
Consultant was required to
identify any adverse (negative)
environmental impacts
associated with the project
activities and propose
appropriate mitigation measures,

The study was commissioned
by Songea Urban Water Supply
Authority (SOUWASA) 1o
DORSCH  CONSULT  from
Germany in collaboration with
SERVICEPLAN  LTD  from
Tanzania and jointly funded by
KFW and the Govemment of
Tanzania.

15th Jan.

2003 o 15th
Feb. 2003

Sub-Consultant to INTER-CONSULT
LTD

Tanzania

Conducting Environmental
Impact Assessment (EIA) study
during Detailed Engineering
Design for the construction of
double span bridge over Mbezi
River in the Dar Es Salaam

City.

In this assignment the Consultant
Was  required, apatt from
identifying  potential impacts
associated with bridge
construction works, to propose
appropriate mitigation measures,
including mitigation of impacts due
to local community activities. He
was also required to prepare an
EIA Report as a stand-alone
document.

The assignment was
contracted to  Inter
Consult Ltd of Tanzania
and funded by the
Government of Tanzania
through TANROIADS.

15t April
20021 15th

Sub-Consuitant to INTER-CONSULT
LTD

May 2002

Tanzania

the Proposed Control Tower
Construction Project, The project
involved construction of Control
Tower near the Kivukoni Fish
Market in Dar Es Salaam City.
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Curriculum Vitae for Proposed Professional Staff:

In this assignment, the Consultant
was required to idenfify potential
impacts associated with the project,
and propose appropriate mitigation
measures. Other duties include
identification of best alternative site
for installation ofthe proposed control
tower. He was also required to
prepare EIA Report as a stand-alone
document for submission to the
Client.

15th Feb,

2002 to 15th
March 2002

Sub-Consultant to LOMOCONSULT
LTD

Tanzania

the assessment of environmental,
social and economic impacts for
the improved / rehabilitated of
Mkuranga-Kisiju Road (46 Km).

The assignment involved
assessment of, environmental,
social and economic impacts
resulting from the
improved/rehabilitated gravel
road. In this assignment, the
Consultant was specifically
required to identify any
environmental impacts
(positive and negative) that
have occurred as a result of
the road improvement,

The study was
commissioned by
TANROADS ~. COAST
REGION to
LOMOCONSULT LTD from
Tanzania and finanged by
DANIDA.

3ot Fep,

2002 to 3oth
March 2002

Sub-Consultant to ITECO LTD

Tanzania

Conducting Environmental
Impact Assessment (EIA) study
during Condition Study, Residual
Capacity ~ Assessment  and
Detailed Design for rehabiitation /

replacement of Ruvu Truss
Bridge.
In  this assignment, the

Consultant was required to carry
out  Environmental Impact
Assessment (EIA) study for the
proposed bridge project and

fl_'_r} "
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Curriculum Vitae for Proposed Professional Staff:

identify  potential  adverse
(negative) environmental
impacts and propose
approptiate mitigation
measures,

The study was contracted by
TANROADS - Coast Region fo
ITECO LTD from Tanzania and
funded by the Govemment of
Tanzania through the Road Fund
Board.

15th Jan.

2002 fo 05th
Feb, 2002

Sub-Consultant to TANROADS -
Morogoro Regional Manager's Office

Tanzania

on the Design and Carrying
out Environmental Impact
Assessment (EIA) Training
Programme. The programme
involved 32 participants of
whom 12 of them were
Senior Engineers / Regional
Managers from Miwara,
Lindi, Dar Es Salaam and
Coast  Regions, Other
participants included 15 Nos.
Engineers / Technicians from
TANROADS Morogoro and 5
Nos.

Engineers from Local
Consulting firms.

Private

The assignment was
contracted to the
Consultant by
TANROADS  Morogoro
Regional Manager's Office
and funded by SWISS
AlD,

15 an,

2001 to 30t
Feb. 2001

Sub-Consultant to INTER-CONSULT
LTD

Tanzania

Conducting Environmental
Impact Assessment (EIA) study
of Mbeya -~ Chunya -
Makongolosi Road Construction
Project. The project involved
Feasibility study and Preliminary
Design for upgrading of gravel
road into bitumen standard.

In this assignment, the Consultant
was required to:

Carry out Environmental in

collaboration with a_Sociologist

Lt
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Curriculum Vitae for Proposed Professional Staff:

who was responsible for carrying
out Social Impact Assessment
(SIA} study

Prepare EIA Report

Integrate EIA Report

with SIA Report to

produce  consolidated
ESIA Report  for
submission fo
TANROSADS and
NEMC.

Prepare  Environmental and

Social  Management Plan
(ESMP),

The sfudy was commissioned by
TANROADS to Inter- Consult [id
from Tanzania and funded by the
Government of Tanzania, through the
Tanzania Road Fund Board.

2001

Consulting  Team

Mining Project-Kahama

Member  for
Environmental Audit of Bulyankulu Gold

Tanzania

The work was assigned to the
ttam by Kahama Mining
Corporation Ltd in November,
2001

2001

Consulting Team Member for Way-
Leave Village Electrification Scheme

(WVES) as part of the mitigation
measures

Tanzania

For proposed Songo Songo Gas
Pipelines Generation Project.
The study was contracted to
NORPLAN A/S, Oslo, NORWAY.

2000

Consultant to the Ministry of
Water and Livestock Development
(MOWLD). The Consultant was
assigned to undertake
Environmental Impact
Assessment (EIA) Study for Rural
Water Supply and Sanitation
Project (RWSSP) in three districts
of Kilosa (Morogoro Region), Rufiji
(Coast Region) and Mpwapwa
(Dodoma Region). The Project
was funded by the Government of
Tanzania and The World Bank,
Washingtan, DC.

1999

Sub-Consulting to LOMO CNSULT
LTD

Tanzania

on conducting Environmental
Baseline study and Impact
Assessment Study of Mkuranga-
Kisiju Road Construction Project,
funded by DANIDA.

1
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Curriculum Vitae for Proposed Professional Staff:

1999

Consultant for Indian Ocean Hotel
Project (now called Golden Tulip
Hotel).

Tanzania

The assignment involved
Environmental Impact
Assessment (EIA) of the Indian
Ocean Hotel Project located at
Msasani Peninsula in the Dar Es
Salaam City. In this Project the
Consultant was requested to
identify potential environmental
impacts associated with the
project and propose appropriate
mitigation measures for negative
impacts. He was also required to
prepare the EIA repart according
to the African Development Bank
{ADB) guidelines.

1998

Sub-Consultant to LOMO CONSULT
LTD

Tanzania

conducting Environmental Impact
Assessment of Msata-Bagamoyo
Road Construction Project, funded
by DANIDA.

1897

Sub-Consuitant to ENV-CONSULT (M)
LTD

Tanzania

Preparation of Environmental
Management Framework for the
Mineral Sector. The study was

. contracted to Armstrong UK in

collaboration with ENV-CONSULT
(T) LTD. This was IDA - World
Bank funded project under the
Ministry of Energy and Water of
the United Republic of Tanzania,
In this assignment Mr. Ako was
required to carrying out ecological
impact study due to mining
operations in the country.

1997

Consultant on Environmental Impact
Assessment (EIA) study of Mandawa
Basin Petroleum Exploration Project.

Tanzania

This was an On-shore petroleum
drilling  project undertaken by
Dublin  International  Petroleum
Tanzania Ltd., Dubai, UAE. The
study involved EIA during pre-
drilling operation and
Environmental  Auditing  and
Monitoring  during  Post-driliing
phase. Apart from beind a Team
Leader, Mr. Ako was responsible
for preparation of EIA Report and
submitting it to the Division of
Environment in  the  Vice
President's Office (VPO) for
review,

1006

Sub-Consultant to ENV-CONSULT (M
LTD

Tanzania

Tthe Development of Sanitation
Management Plans for Arusha

i} P =" o —
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and Iringa Municipalities. The
study was contracted to ENV-
CONSULT (T) LTD by the
Ministry of Energy, Minerals and
Water, and was funded by IDA
and JICA (Japan). In this
assignment Mr. Ako was
required to identify
environmental issues related to
urban sanitation activities and
assist the Team Leader in the
preparation  of report for
submission to the Client,

1996

Consulting Team Member for Study on:
Conducting Environmental Evaluation
of Tourism Development Potential for
Sadani Game Reserve

Tanzania

This study was sponsored by the
Wildlife  Division, Ministry  of
Natural Resources and Tourism,
United Republic of Tanzania. In
this assignment Mr. Ako was
required fo carry out ecological
and botanical survey of the study
area and assist the Team Leader
in the preparation of the report for
submission to the Client.

1995

Consultant to ACRES.
INTERNATIONAL

Tanzania

Environmental Impact Analysis
of the Two Alternative Route
Cormridors  during Feasibility
study of Mnazi Bay Gas
Pipelines Project by ACRES
INTERNATIONAL, ~ Ontari,
CANADA. In this assignment
the Consultant was required to
carry out field work and prepare
EIA Report for submission to
the Client.

1994-1996

Consulting Team Member on ESIA
Study of the Lower Kihansi Hydropower
Project.

Tanzania

This project was concemed with
the construction of Over-head
High Tension Transmission Lines
from Ipogolo Sub-staion in Iringa
Region to the proposed Lower
Kihansi Power station and from
Kidatu Power stafion to the
propsoed Lower Kihansi Sub-
station in Morogro Region.

In this assignment Mr. Ako was

required to carry out field survey

and assist the Head of

Department in the preparation of

the report for submission to the

Client.

L
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Curriculum Vitae for Proposed Professional Staff:

The study was Sub-contracted to
NORCONSULT (T) LTD by
NORPLAN A/S, Oslo, NORWAY.,

1994-1995

Consuling Team Member on
Envionmental and  Socio-
economic Baseline study of the
Lower  Kihansi  Hydropower
Project.

Tanzania

In this assignment Mr. Ako was
required to carry out field survey
and assist the Head of
Department in the preparation of
the report for submission to the
Client.

The study was sub-contreted to
NORCONSULT (T) LTD by
NORPLAN A/S, Oslo,
NORWAY,

1992-1994

Consulting Team Member for Pangani
Falls Hydro-electric Power
Redevelopment Project

Tanzania

The project involved
construction of 66 MW
underground Power station
and deviation of water from the
river into 1.5 km underground
tunnel.

In this assignment Mr.Ako was
required to conduct ESIA study
and Environmental Monitoring
for a period of five years until
demobilization and site closure.

The study was commissioned to
NORCONSULT (T) LTD by IVO-
NORPLAN jv, Dar es Salaam,
Tanzania.

1989

Research Assistant for Environment
Data Bank Project, funded by DANIDA

Tanzania

. The work involved field data
collection and documentation of al|
relevant information on
environment and natural
resources conservation in the
country,

Membership in professional associations and publication

(2) Registration Certificate No. NEM
Assessment Expert)

C /EIA /0051 (Environmental Impact

(b) Registration Certificate No. NEMC / EA /0023 (Environmental Auditor)
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Language: Spoken  Written

Reading
English Fluent  Excellent Excellent
Swahili Fluent  Excellent Excellent

Curriculum Vitae for Proposed Professional Staff:

Detailed Tasks Assigned on Consultant's Team of
Expert

Reference to prior work/assignments that best
illustrates capability to handle the assigned tasks

Detailed tasks assigned for are provided under the

respective projects proved under the employment
records.

Expert's contact information:  E majt:

12. Certification

I, the undersigned, certify that to the best of my knowled
qualifications, and my experience. [ understand that any willful misstatement describe

disqualification or dismissal, if engaged.

akoajonaay@gmail.com

Phone + 255 754 605 279

ge and belief this CV correctly describes myself, my

d herein may lead my

AKO AKONAAY /
1] i 201
Name of Expert Signature Date [ddy!md’nth/year]
Fereh MAaTIv N — L [ g{H/ 202 {
Name of Authorized Signature Date [daylmonth/year]
Representative of the Consultant

(the same who signs the proposal)







