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FORM OF CONTRACT

This Contract (hereinafter called the “Contract”) is made the .[?ﬁf.mday of the month
of DQC’@«W}D‘M, 2021 between, on the one hand, Permanent Secretary, Ministry
of Health, Community Development, Gender, Elderly and Children of P.o Box 743
DODOMA (hereinafter called the “Client”) and, on the other hand, Messers Mekon
Arch Consuit LTD P.O Box 31924 DAR ES SALAAM (hereinafter called the

“Consultant”).
WHEREAS

(a) the Client has requested the Consultant to provide certain consulting services

as defined in this Contract Provision of consultancy services for the design
review and supervision services tor the proposed

Rchabilitation/Construction of health facilities in Tabora, Kigoma aand
Ukerewe procurement under TANZANIA COVID 19NSOCIAL
ECONOMIC RECOVERY PLAN (TCRP) (hereinafter called the “"Scrvices”™);

(b) the Consultant, having represented to the Client that they have the required
professional skills, and ?e:s-\nmel and technica! resources, have agreed to

provide the Services on the terms and comutaor\s set forth in this Coniract at a
Contract Price of Tanzania Shillings TZS Seven Hundred Eighty-Seven
Million Eight Thousand Nine Hundred Fif’ty (787.800,550.00) Inclastve of

Local Taxes

-

NOW THEREFORE the parties heret o hereby agree as foilows:

L The following documents forming the integral part of this Contract shall be
interpreted in the order of priority shown:

(a) The form of contract

(b) The Special Conditions of Contract (5CC);

{c) The General Conditions ot Contract (GCC),

(d) Negotiation minutes

(e} The Appendices.
Appendix 1: Terms of Reterence
Appendix 2: Key Expert
Apprendix 3: Breakdown of Contract Price
Appendix 4 : Letter of A \cceptance




2, The mutual rights and obligations of the Client and the Consultant shall be as
set forth in the Contract, in particular:

(a)  the Consultant shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  the Client shall make payments to the Consultant in accordance with
the provisions of the Contract.

IN WITNESS WHEREOQOF, the Parties hereto have caused this Contract to be signed
in their respective names as of the day and year first above written.

For and on behalf of the Ministry of Health, Community, Development, Gender,
Elderly and Children,

In the presence of

Signature of Authorized representative Signature... Ja!‘t/ vegvswssu s

Name{)@)c‘?‘q@’g'y MAKu Name... ﬂﬁ”ﬁg‘( e W icto s Labldac=i?)
OccupahonPEQMME'd T SEREALY Occupation...éj‘.‘?.fﬁ[.

behalf of essrs Mekon Arch Consult

s R e i) In the presence of
: B /', 2
ATION Y
Signature bf Authorized representative Signature....5 s v -

Name :Dr. Moses Elisante Mkony Name&g{&‘\\{-\%‘{ .

Occupation: Managing Director Occupaﬁon.‘.\}m\f{. b
Mekon Arch Consult Ltd
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S5CC GCC Clause Amendments of, and Supplements to, Clauses in
Clause the General Conditions of Contract
1 11(a) The Client is Ministry of Health, Community
Development, Gender, Elderly and Children.
1.1 (k) The Consultant is Messers Mekon Arch Consult

LTD P.O Box 31924 DAR ES SALAAM
The Intended Completion Date is June, 2022

2 4.6 The assignment is to be completed in the following
phases:

3 6.1 Non eligible countries are: N/A

6.2 Materials, equipment and supplies used by the

Consultant are not permitted if they have originated
inN/A

4 7.1 The governing language shall be English

5 11.1 The addresses for Communications and Notices
are:
Client : MOHCDGEC
Attention : Head of Building section
Consultant : Consultant is Messers Mekon Arch
Consult LTD P.O Box 31924 DAR ES SALAAM
Attention :Managing Director

6 14.1 The services shall be performed at Tabora, Kigoma
and Ukerewe RRH

7 151 The Member in Charge is Head of Building.

8 16.1 The Authorized Representatives are:




SCC

GCC Clause

Amendments of, and Supplements to, Clauses in -

Clause the General Conditions of Contract
1 1.1(a) The Client is Ministry of Health, Community
Development, Gender, Elderly and Children.
1.1 (d)
The Consultant is Messers Mekon Arch Consult
LTD P.O Box 31924 DAR ES SALAAM with
1 b L
The Intended Completion Date is June, 2022
2 4.6 The assignment is to be completed in the following
phases:
3 6.1 Non eligible countries are: N/ A
6.2 Materials, equipment and supplies used by the
Consultant are not permitted if they have originated
inN/A
4 7.1 The governing language shall be English
5 11.1 The addresses for Communications and Notices:
are:
Client : MOHCDGEC
Attention : Head of Building section
Consultant : Consultant is Messers Mekon Arch
Consult LTD P.O Box 31924 DAR ES SALAAM
Attention :Managing Director
6 14.1 The services shall be performed at Tabora, Kigoma
and Ukerewe RRH
7 15.1 The Member in Charge is Head of Building.




8 16.1 The Authorized Representatives are:
For the Client: Head of Buildings
For the Consultant: Dr Moses Elisante Mkony

9 181 The effectiveness conditions are the following: None

10 19.1 The time period shall be 7 Days.

11 20.1 The time period shall be 7 days

12 21.1 The time* period shall be one Month after defect
Liability period

13 28.1 The person designated by the consultant to take
charge of the operations of the personnel and
performance of such Services as described in
Appendix 3 to the contract shall serve in that
capacity, as specified in Clause 28.

14 36.5 (a) The number of months shall be 1 Month

36.5 (b) The ceiling on Consultant’s liability shall be limited

to [insert amount] - wnot less than total payments
expected to be made under the Consultant’s contract or
proceeds the Consultants is entitled to receive under its
insurance, whichever is higher]

15 37.1(a) The risks and the coverage shall be as follows:

(2) Third Party motor vehicle liability insurance in
respect of motor vehicles operated in United
Republic of Tanzania by the Consultant or their
Personnel or any Sub-Consultants or their
Personnel, with a minimurn coverage of N/ A

{(b) Third Party liability insurance, with a
minimum coverage of N/ A

(¢) Professional Liability insurance, with a
minimum coverage of N/ A

(d) Employer’s Liability and Workers’
Compensation insurance in respect of .the




with respect to such Personnel, any such life,
health, accident, travel, or other insurance as
may be appropriate; and

(e) insurance against loss of or damage to (i)
equipment purchased in whole or in part with
funds provided under this Contract, (ii) the
Constltant’s property used in the performance
of the Services, and (ili) any documents
prepared by the Consultant in the performance
of the Services.

16

39.1

The other actions are: “taking any action under a
civil works contract designating the Consultant as
“Engineer”, for which action, pursuant to such civil
works coritract, the written approval of the Client as
“Employer” is required”.

17

411

“The Consultant shall not use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the Client”.

“The Client shall not use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the
Consultant.”

“Neither Party shall use these documents and
software for purposes unrelated to this Contract
without the prior written approval of the other
Party.”

18

431

Performance Security shall be 10% of Consultancy
fee

19

45.1(d)

Note: List here auy other assistance to be provided by the
Client. If there 1s no such other assistance, then state so
above.

20

51.2

The ceiling is: N/ A

22

531

The prices charged for the Services provided shall
be fixed for the duration of the Contract in
accordance with the price adjustment formula
detailed below.

Note: In order to adjust the remuneration for inflation, a
price ndjustment provision should be included here if the
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53.1

The prices charged for the Services provided shall
be fixed for the duration of the Contract in
accordance with the price adjustment formula
detailed below.

Note: In order to adjust the remuneration for inflation, n
price adjustment provision should be included here if the
contract has duration of more than 18 months or if the
inflation is expected to exceed 5% per annum. The
adjustment should be made every 12 months after the
date of the contract. Remuneration should be adjusted by
using the corresponding index applicable in Tanzania.

To adjust the remuneration for foreign andfor local
inflation, a price adjustment provision shall be included
in the conlract if its duration is expected to exceed 18
months. Exceptionally, contracts of shorter duration may
include a provision for price adjustment when local or
foreign inflation is expected to be high and unpredictable.

A sample provision is provided below for guidance:

“Payments for remuneration made in accordance
with GCC 51.1 shall be adjusted as follows:

Remuneration paid pursuant to the rates set forth in
Appendix F to the Contract shall be adjusted every
[insert number] months (and, for the first time, with
effect for the remuneration earned in the [insert
number] calendar month after the date of the
Contract) by applying the following formula:

Ri= Rox- Ri=Rox| 0.14092 ]

lo {OI' Ila }

where R; is the adjusted remuneration, Ry is the
remuneration payable on the basis of the rates set
forth in Appendix F, i is the official index for
salaries in paragraph for the first month for which
the adjustment is to have effect and, I, is the
Consumer Price Index (All Urban, as published by the
Tanzania Bureau of Statistics on a regular basis, for the
month of the date of the Contract”.

The rates for Personnel are set forth in Appendix 6
to the Contract.

The Reimbursable expenses are set forth in




Appendix 6 to the Contract.

23

56.1

The following provisions shall apply to the advance |-
payment and the advance payment guarantee:

(1) Anadvance payment N/ A in Tanzania Shillings
shall be made within N/A days after the Effective
Date. The advance payment will be set off by the
Client in equal instalments against the statements
for the first [insert number] months of the Services
until the advance payment has been fully set off.

24

571

Payment shall be made according to the following
schedule

i 20% of Contract amount will be paid after
submission of inception report.

ii. 40% on submission of design and design
review report. ’

ili. 30% to be paid on submission of
construction report at 50% of construction
stage

iv. 5% on issuance of practical completion

certificate

v. 5% to be paid after completion of defect
liability period and issuance final account
certificate.

57.3

The interest rate is: N/ A

[}
& 1]

77.2(a)

The place of Arbitration is: DODOMA
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Section 3: General Conditions of Contract
A. General
1. Definitions 1.1 The following words and expressions shall have the

meanings hereby assigned to them. Boldface type is
used to identify the defined terms:

(a) The “Client” is the party named in the SCC
who engages the Consultant to perform the
Services.

(b) “Completion” means the fulfilment of the
Services by the Consultant in accordance with
the terms and conditions set forth in the
Contract.

(c) The “Completion Date” is the date of actual
completion of the fulfilment of the Services.

(d) The “Consultant” is the organisation whose
proposal lo perform the Services has been
accepted by the Client and is named as such in
the SCC and the Form of Contract Contract.

(e) “Contract” means the Contract entered into
between the Client and the Consultant
including the Contract Documents listed in
GCC5.

(f) “Contract Documents” means the documents
listed in the Contract, including any |
amendments thereto, that is these General
Conditions of Contract (GCC), the Special
Conditions of Contract (SCC), and the
Appendices.

(g) “Day” means calendar day.

() “Effective Date” means the date on which this
Contract comes into force and effect pursuant

to GCC Clause 18.
(i) “GCC” mean the General Conditions of
Contract.

() “Government” means the Government of the
United Republic of Tanzania

(k) The “Intended Completion Date” is the date
on which it is intended that the Consultant

11




shall complete the Services as specified in the
SCC.

() “Member” means in case where the
Consultant consists of a joint venture, any of
the entities that make up the joint venture; and
“Members” means all these entities.

(m)”Month” means calendar month

(n) “Party” means the Client or the Consultant, as
the case may be, and “Parties” means both of
them. Third party means any party other than
Client as Consultant

(o) “Personnel” means professionals and support
staff provided by the Consultant or by any
Sub-Consultant and assigned to perform the
Services or any part; and “Key Personnel”
means the Personnel referred to in GCC 24.1.

(p) “Reimbursable  expenses”  means  all
assignment-related costs other than
Consultant’s remuneration.

(@) “Remuneration” means all costs related to
payments of fees to the Consultant for the time
spent by the professional and other staff on
assignment related activities.

(r) “SCC” means the Special Conditions of
Contract by which the GCC may be
supplemented.

() “Services” means the tasks or actions to be
performed and the services to be provided by
the Consultant pursuant to this Contract, as
described in Appendices to Contract.

(t) “Sub-Consultant” means any person or entity
to whom/which the Consultant subcontracts
any part of the Services.

(u) “Third Party” means any person or entity
other than the Client and the Consultant.

(v) “Writing” means any hand-written, type-
written, or printed communication including
telex, cable and facsimile transmission.

12
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2. Interpretation and
contract
documents

21

In interpreting this condition of contract headings and
marginal notes are used for convenience only and
shall not affect the interpretations unless specifically
stated; References to singular includes plural and vice
versa; and masculine include the feminine. Words
have their ordinary meaning under the language of
the contract unless specifically defined.

2.2

Subject to the order of precedence set forth in the form of
contract, all documents forming the Contract (and all
parts) are intended to be correlative, complementary, and
mutually explanatory.

3. Corrupt,
Fraudulent,
Collusive or
Coercive Practices

3.1

The Government requires that Clients, as well as
Consultants shall observe the highest standard of
ethics during the implementation of procurement
proceedings and the execution of contracts under

public funds.

32

In pursuance of this requirement, the Client shall:

(@) exclude the Consultant from participation
in the procurement proceedings concerned
or reject a proposal for award; and

(b) declare the Consultant ineligible, either
indefinitely or for a stated period of time,
from  participation in  procurement
proceedings under public fund;

if it at any time determines that the Consultant has,
directly or through an agent, engaged in corrupt,
fraudulent, collusive or coercive practices in
competing for, or in executing, a contract under-
public fund.

3.3

Should any corrupt or fraudulent practice of any kind
referred to in GCC 3.4 come to the knowledge of the
Client, it shall, in the first place, allow the Consultant
to provide an explanation and shall take actions as
stated in GCC 3.2 only when a satisfactory
explanation is not received. Such exclusion and the
reasons therefore, shall be recorded in the record of
the procurement proceedings and promptly
communicated to the Consultant concerned. Any
communications between the Consultant and the
Client related to matters of alleged fraud or

13
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corruption shall be in writing or in electronic forms
that provide record of the content of the
communication.

34

For the purposes of this Contract, the terms:

(a) “corrupt practice” means offering, giving, or
promising to give, directly or indirectly, to
any officer or employee of a PE or other
governmental/private authority or any |
individual a gratuity in any form, an
employment or any other thing or service of
value, as an inducement with respect to an
act or decision of, or method followed by, a
PE in connection with the procurement
proceeding;

(b) “fraudulent practice” means a
misrepresentation or omission of facts in
order to influence a  procurement
proceedings or the execution of a contract to
the detriment of the Client,

(c) “collusive practice” means a scheme or
arrangement among two and more
Consultants with or without the knowledge
of the Client {prior to or after proposal
submission) designed to establish proposal
prices at artificial, non-competitive levels
and to deprive the Client of the benefits of
free, open and genuine competition; and

(d) “coercive  practice” means harming or
threatening to harm, directly or indirectly,
persons or their property to influence the
procurement proceedings, or affect the
execution of a contract.

(e) “obstructive practice” means acts intended to
materially impede access to required
information in exercising a duty under the
Contract;

3.5

Parties agree that their personnel have an equal
obligation not to solicit, ask for and/or use coercive
methods to obtain personal benefits in connection
with this contract.

14




4. Interpretation

41

Non-waiver

(2)

Subject to GCC 4.1 (b) below, no relaxation,
forbearance, delay, or indulgence by either
party in enforcing any of the terms and
conditions of the Contract or the granting of
time by either party to the other shall
prejudice, affect, or restrict the rights of that
party under the Contract, neither shall any
waiver by either party of any breach of
Contract operate as waiver of any
subsequent or continuing breach of Contract.

Any waiver of a party’s rights, powers, or
remedies under the Contract must be in
writing or in electronic forms that provide
record of the content of the communication,
dated, and signed by an authorized
representative of the party granting such
waiver, and must specify the right and the
extent to which it is being waived.

42

Severability

(@)

If any provision or condition of the Contract
is prohibited or rendered invalid or
unenforceable, such prohibition, invalidity or
unenforceability shall not affect the validity or
enforceability of any other provisions and
conditions of the Contract.

4.3

Phased
(@)

completion

If phased completion is specified in the SCC,
references in the GCC to the Services, the
Completion Date, and the Intended
Completion Date shall apply to any Phase of
the Services (other than references to the
Completion Date and Intended Completion
Date for the whole of the Services).

15
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5. Documents
Forming the
Contract and
Priority of
Documents

51

The following documents forming the contract shall
be interpreted in the following order of priority:

(@) The form of contract;

(b) The Special Conditions of Contract (SCC);

(¢) The General Conditions of Contract
(GCCO);

(d) Terms of reference;

(¢) Duly registered power of attorney;

(H  Negotiation minutes dully signed (if any),

(g) Consultant’s Proposal;

(h) The Appendices (1 to 7); and

()  Any other documents listed in the SCC as
forming part of the contract

6. Eligibility

6.1

The Consultant’s Personnel and its Sub-Consultants
and its Personnel shall have the nationality of a
country, other than those specified in the SCC.

6.2

All materials, equipment, plant, and supplies used by
the Consultant and services supplied under the
Contract shall have their origin in the countries,
except those specified in the SCC.

7. Governing
Language

7.1

The Contract as well as all correspondence and
documents relating to the Contract exchanged
between the Consultant and the Client shali be
written in the English language unless otherwise
stated in the SCC. Supporting documents and
printed literature that are part of the Contract may be
in another language provided these are accompanied
by an accurate translation of the relevant passages in
English, in which case, for purposes of interpretation
of the Contract, this translation shall govern.

7.2

The Consultant shall bear all costs of translation to the
governing language and all risks of the accuracy of
such translation.

Reports to be submitted by the Consultants as part of the
assignment shall be in the English language

16




8. Applicable Law

8.1

The Contract shall be governed by and interpreted in
accordance with the laws of Tanzania.

9. Contractual Ethics

91

No fees, gratuities, rebates, gifts, commissions or
other payments, other than those shown in the
proposal or the contract, shall have been given or
received in connection with the selection process or
contract execution.

10. Joint Venture,
Consortium or

Association
JVCA]

10.1

If the Consultant is a joint venture, consortium, or
association, (this does not include sub consultancy) all
of the parties shall sign the Contract and be jointly
and severally liable to the Client for the fulfilment of
the provisions of the Contract and shall designate one
party to act as a Member-in-Charge with authority to
bind the joint venture, consortium, or association. The
composition or the constitution of the joint venture,
consortium, or association shall not be altered without
the prior consent of the Client.

11. Communications
and Notices

11.1

Communications between Parties (notice, request or
consent required or permitted to be given or made by
one party to the other) under the Contract shall be in
writing or in electronic forms that provide record of
the content of the communication to the address
specified in the SCC.

A notice, request or consent shall be effective when
delivered in person to an authorized representative of
the Party to whom the communication is addressed,
or when sent to such Party at the address specified in
the SCC.

11.3

A Party may change its address by giving the other
Party a notice of change of address.

17
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12. Assignment

12.1

Neither the Client nor the Consultant shall assign, in
whole or in part, their obligations under this Contract.

13. Relation between
the Parties

13.1

Nothing contained herein shall be construed as
establishing a relation of master and servant or of
principal and agent as between the Client and the
Consultant. The Consultant, subject to this Contract,
has complete charge of Personnel and Sub-
Consultants, if any, performing the Services and shall
be fully responsible for the Services performed by
them or on their behalf.

14. Site

14.1

The Services shall be performed at such locations as
specified in the SCC, where the location of a
particular task is not so specified, at such locations as
the client may require in writing.

15. Authority of
Member in Charge

15.1

In case the Consultant consists of a JVCA of more
than one entity, the Members hereby authorize the
entity specified in the SCC to act on their behalf in
exercising all the Consultant’s rights and obligations
towards the Client under this Contract, including
without limitation the receiving of instructions and
payments from the Client.

16. Authorized
Represe-ntatives

16.1

Any action required or permitted to be taken, and any
document required or permitted to be executed under
this Contract by the Client or the Consultant may be
taken or executed by the authorized Representatives
specified in the SCC.

17. Taxes and Duties

171

The Contractor, Sub-contractors and Personnel shall
pay such taxes, duties, fees and other impositions as
may be levied under the Laws of Tanzania unless
otherwise stated in the SCC.

B. Commencement, Completion and Modification
of Contract

18. Effectiveness of
Contract

18.1

The Contract shall come into force and effect on the
date (the “Effective Date”) of the Client’s notice to the
Consultant instructing the Consultant to begin
carrying out the Services. This notice shall confirm
that the effectiveness conditions, if any, listed in the
SCC have been met.

19. Termination of

191

If the Contract has not become effective within such

18
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Contract for
Failure to Become
Effective

time period specified in the SCC, either Party may, by
not less than twenty-one (21) days written notice to
the other Party, be entitled to terminate this Contract.

20. Commence-ment
of Services

20.1

The Consultant shall begin carrying out the Services
not later than the number of days after the Effective
Date as specified in the SCC.

21. Expiration of
Contract

211

Unless terminated earlier pursuant to GCC 19
[Termination for failure to become effective] GCC 66
[Termination for Default], GCC 67 [Termination for
Insolvency], GCC 68 [Termination for Convenience]
or GCC 69 [Termination because of Force Majeure],
this Contract shall expire at the end of such time
period after the Effective Date as specified in the SCC.

22. Amendments or
Variations

2211

Any amendment or variation of the terms and
conditions of the Contract, including any modification
or variation of the Scope of the Services, may only be
made by written contract between the Parties.

C. Consultant’s Personnel and Sub-Consultants

23. General

23.1

The Consultant shall employ and provide such
qualified and experienced Personnel and Sub
Consultants as are required to carry out the Services.

24. Description of
Personnel

241

The title, agreed job description, minimum
qualification and estimated period of engagement in
the carrying out of the Services of cach of the
Consultant's Key Personnel are described in
Appendix 3 to the contract. If any of the Key
Personnel has already been approved by the Client,
his/her name shall be listed in such Appendix.

242

If required to comply with the provisions of GCC 27
[Removal and/or Replacement of Personnel],
adjustments with respect to the estimated periods of
engagement of Key Personnel set forth in Appendix 3
[Personnel and Sub Consultants] to the contract may
be made by the Consultant by written notice to the
Client, provided:

(@) that such adjustments shall not alter the
originally estimated period of
engagement of any individual by more
than 10% or one week, whichever is the
larger;

19




(b) that the aggregate of such adjustments
shall not- cause payments under this
Contract to exceed the ceilings set forth
in GCC 51.2 [Cost Estimate of Services:
Ceiling Amount] of the Contract; and

() any other such adjustments shall only be
made with the Client’s written approval.

24.3

If additional work is required beyond the Scope of the
Services specified in Appendix 1 to the contract, the
estimated periods of engagement of Key Personnel set
forth in Appendix 3 may be increased by contract in
writing between the Client and the Consultant.

25. Approval of
Personnel

251

The Client shall approve the Key Personnel and Sub
Consultants listed by title as well as by name in
Appendix 3 [Personnel and Sub Consultants] to the
contract. In respect of other Personnel that the
Consultant proposes to use in the carrying out the
Services, the Consultant shall submit to the Client for
review and approval of copies of their Curricula Vitae
(CVs) signed by such personnel. If the Client does not
object in writing or in electronic forms that provide
record of tlie content of the communication (stating
the reasons for the objection) within twenty-one (21)
days from the date of receipt of such CVs, such
Personnel shall be deemed approved by the Client.

26. Working Hours,
Overtime, Leave &
- Holidays

Working hours and holidays, entitlement of leave and
overtime, etc for Key Personnel are set forth in
Appendix 4 -[FHours of Work for Personnel] to the
Contract.

The Key Personnel shall not be entitled to be paid for
overtime nor to take paid sick leave or vacation leave,
except as specified in Appendix 4 {Hours of Work for
Personnel] to the contract and except as specified in
such Appendix, the Consultant’s remuneration shall
be deemed to cover these items.

20




27. Removal and/or 27.1 Except as the Client may otherwise agree, no changes
Replacement of shall be made in the Personnel. If, for any reason
Personnel beyond the reasonable control of the Consultant, it

becomes necessary to replace any of the Personnel,
the Consultant shall forthwith provide as a
replacement a person of equivalent or Dbetter
qualifications acceptable to the Client.
27.2 If the Client
(@) finds that any of the Personnel has
comunitted serious misconduct or has
been charged with having committed a
criminal action; or
(b) has reasonable cause to be dissatisfied
with the performance of any of the
Personnel, then the Consultant shall, at
the Client’s written request specifying the
grounds therefore, forthwith provide as a
replacement a person with qualifications,
experience, competence and skills
acceptable to the Client.
273 Any of the Personnel provided as a replacement

under GCC 271 and 272 [Removal and/or
Replacement of Personnel], the rate of remuneration
applicable to such person as well as any reimbursable
expenses, shall be subject to the prior written
approval by the Client. Except as the Client may
otherwise agree,

(a) the Consultant shall bear all additional
travel and other costs arising out of or
incidental to any removal and/or
replacement, and

(b)  the remuneration to be paid for any of the
Personnel provided as a replacement
shall not exceed the remuneration which
would have been payable to the
Personnel replaced.

21




28. Consultant’s
Project Manager

281

As specified in SCC, the Consultant shall ensure that
at all times during the Consultant’s performance of
the Services a Project Manager, acceptable to the
Client, shall take charge of the operations of the
personnel and performance of such Services.

D. Obligations of the Consultant

29. Standard of
Performance

29.1

The Consultant shall perform the Services and carry
out its obligations with all due diligence, efficiency
and economy, in accordance with generally accepted
professional standards and practices, and shall observe
sound management practices, and employ appropriate
technology and safe and effective equipment,
machinery, materials and methods. The Consultant
shall always act, in respect of any matter relating to this
Contract or to the Services, as faithful advisers to the
Client, and shall at all times support and safeguard the
Client’s legitimate interests in any dealings with Sub
Consultants or Third Parties.

30. Law Governing
Services

30.1

The Consultant shall perform the Services in
accordance with the Applicable Law and shall take all
practicable steps to ensure that any Sub Consultants, as
well as the Personnel of the Consultant and any Sub
Consultants, comply with the Applicable Law.

31. Conflict of
Interests

31.1

The Consultant shall hold the Client's interests
paramount, without any consideration for future work,
and strictly avoid conflict with other assignments or
their own corporate interests.

32. Consultant Not to
Benefit from
Commissions,
Discounts

321

The remuneration of the Consultant pursuant to GCC
51 to 58 [Payments to the Consultants] shall constitute
the Consultant’s sole remuneration in connection with
this Contract and, subject to GCC 33 [Consultant and
Affiliates not to Engage in Certain Activities], the
Consultant shall not accept for their own benefit any
trade commission, discount or similar payment in
connection with activities pursuant to this Contract or
in the discharge of their obligations , and the
Consultant shall use their best efforts to ensure that any
Sub Consultants, as well as the Personnel and agents of
either of them, similarly shall not receive any such
additional remuneration.
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Furthermore, if the Consultant, as part of the Services,
have the responsibility of advising the Client on the
procurement of goods, works or services, the
Consultant shall at all times exercise such
responsibility in the best interest of the Client. Any
discounts or commissions obtained by the Consultant
in the exercise of such procurement responsibility shall
be for the account of the Client.

33. Consultant and
Affiliates not to
Engage in Certain
Activities

331

The Consultant agrees that, during the term of this
Contract and after its termination, the Consultant and
any entity affiliated with the Consultant, as well as any
Sub-Consultant and any entity affiliated with such Sub-
Consultant, shall be disqualified from providing goods,
works or services (other than consulting services) for
any project resulting from or closely related to the
Services.

34. Prohibition of
Contlicting
Activities

34.1

The Consultant shall not engage, and shall cause their
Personnel as well as their Sub-Consultants and their
Personnel not to engage, either directly or indirectly, in
any business or professional activities in United
Republic of Tanzania that would conflict with the
activities assigned to them under this Contract.

35. Confidentiality

351

Except with the prior written consent of the Client, the
Consultant and the Personnel shall not at any time
communicate to any person or entity any confidentiai
information acquired in the course of the Services, nor
shall the Consultant and the Personnel make public the
recommendations formulated in the course of, or as a
result of, the Services. For purposes of this section,
“confidential information” means any information or
knowledge acquired by the Consultant and/or their
Personnel arising out of, or in connection with, the
performance of the Services under this Contract that is
not otherwise available to the public.

36. Liability of the
Consultant

36.1

The Consultant shall be responsible for, and shall
indemnify the Client, in respect of loss of or damage to
equipment and materials furnished by the Client, or
purchased by the Consultant in whole or in part with
funds provided by the Client.

36.2

The Consultant undertakes full responsibility in respect
of life, health, and accidents for the Personnel.
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36.3

The Consultant shall indemnify the Client from and
against any and all claims, liabilities, obligations,
losses, damages, penalties, actions, judgment, suits,
proceedings, demands, costs,  expenses and
disbursements of whatsoever nature that may be
imposed on, incurred by or asserted against the Client
during or in connection with the Services by reason of:

(a) infringement or alleged infringement by
the Consultant of any patent or other
protected right; or

(b) Plagiarism or alleged plagiarism or
fronting practice by the Consultant.

36.4

The Consultant shall ensure that all goods and
(including but without limitation to all computer
hardware, software and systems) procured by the
Consultant out of funds provided or reimbursed by the
Client or used by the Consultant in the carrying out of
the Services do not violate or infringe any industrial
property or intellectual property right or claim of any
third party.

36.5

The Consultant shall indemnify, protect and defend at
their own expense the Client, and its agents and
employees from and against any and all actions, claims,
losses or damages arising out of Consultant’s failure to
exercise the skill and care required under GCC 29
[Standard of Performance] provided:

(a) that the Consultant is notified of such
actions, claims, losses or damages not
later than the number of months after
conclusion of the Services indicated in the
SCC;

(b) that the ceiling on the Consultant’s liability
under GCC 29 [Standard of Performance]
shall be limited to the amount indicated
in the SCC, except that such ceiling shall
not apply to actions, claims, losses or
damages caused by Consultant’s gross
negligence or reckless conduct; and

(c) that the Consultant’s Hability under GCC
29 [Standard of Performance] shall be
limited to actions, claims, losses or
damages directly caused by such failure

24




to exercise the said skill and care, and
shall not include liability for any actions,
claims, losses or damages arising out of
occurrences incidental or indirectly
consequential to such failure.

36.6

In addition to any liability the Consultant may have
under GCC 29 [Standard of Performance], the
Consultant shall, at their own cost and expense, upon
request of Client, re-perform the Services in the event
of Consultant’s failure to exercise the skill and care
required under GCC 29 [Standard of Performance].

36.7

Notwithstanding the provisions of paragraph (a) of this
GCC 36, the Consultant shall have no liability
whatsoever for actions, claims, losses or damages
occasioned by: (i) Client’s overriding a decision or
recommendation of the Consultant or requiring the
Consultant to  implement a  decision or
recommendation with which Consultant do not agree;
or (if) the improper execution of the Consultant’s
instructions by agents, employees or independent
contractors of the Client.
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37. Insurance to be
taken out by the
Consultant

37.1

The Consultant

(@) shall take out and maintain, and shall
cause any Sub-Consultants to take out
and maintain, at their (or the Sub-
Consultants’, as the case may be) own
cost, but on terms and conditions
approved by the Client, insurance against
the risks, and for the coverage specified
in the SCC, and

(b) at the Client’s request, shall provide
evidence to the Client showing that such
insurance has been taken out and
maintained and that the current

. premiums therefore have been paid.

38. Accounting,
Inspection and
Auditing.

38.1

The Consultant shall

(@)  keep accurate and systematic accounts
and records in respect of the Services , in
accordance with internationally accepted
accounting principles and in such form
and detail as will clearly identify all
relevant time changes and costs, and the
bases; and

(b) Periodically permit the Client or its
designated representative, and up to two
(2) vears from the expiration or
termination of this Contract, to inspect
the same and make copies as well as to
have them audited by auditors appointed
by the Client, if so required by the Client
as the case may be.

The Consultant shall furnish the Client such
information relating to the Services as the Client may
from time to time reasonably request.
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39. Consultant’s
Actions Requiring
Client’s Prior
Approval

391 The Consultant shall obtain the Client’s prior approval
in writing or in electronic forms that provide record of
the content of the communication before taking any of
the following actions:

(a)  Any change or addition to the Personnel
listed in Appendix 3 [Personnel and Sub
Consultants] to the Contract;

()  Any sub-contract work relating to the
Services to an extent and with such
specialists and entities as may be
approved; and

(¢ Any other action that may be specified in
the SCC.

39.2 | Notwithstanding any approval under GCC 39.1 (b)

above, the Consultant shall remain fully liable for the
performance of Services by the Sub-Consultant and its
personnel and retain full responsibility for the Services.
In the event that any Sub-Consultant is found by the
Client to be incompetent or incapable in discharging
assigned duties, the Client may request and the
Consultant shall provide a replacement, with
qualifications and experience acceptable to the Client,
or to resume the performance of the Services itself.
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40. Reporting
Obligations

40.1

The Consultant shall submit to the Client the reports
and documents specified in Appendix 2 [Reporting
Requirements] to the Contract hereto, in the form, in
the numbers and within the time periods set forth in
the said Appendix 2. Final reports shall be delivered in
electronic forms acceptable to the client in addition to
the hard copies specified in the said Appendix.

41. Proprietary Rights
on Documents
Prepared by the
Consultant

41.1

All plans, maps, diagrams, drawings, specifications,
designs, statistics, reports, other documents, data and
software compiled or prepared by the Consultant for
the Client under this Contract shall become and remain
the absolute property of the Client, and the Consultant
shall, not later than upon termination or expiration of
this Contract, deliver all such documents to the Client,
together with a detailed inventory The Consultant may
retain a copy of such documents and software, and use
such software for their own use with the prior written
approval of the Client. If license contracts are
necessary or appropriate between the Consultant and
third parties for purposes of the development of any
such computer programs, the Consultant shall obtain
the Client’s prior written approval to such contracts,
and the Client shall be entitled, at its sole discretion, to
require recovering the expenses related to the
development of the program(s) concerned. Other
restrictions about the future use of these documents
and software, if any, shall be specified in the SCC.

42. Proprietary Rights
on Equipment and
Materials
Furnished by the
Client.

421

Equipment, tools and materials made available to the
Consultant by the Client, or purchased by the
Consultant wholly or partly with funds provided by
the Client, shall be the property of the Client and shall
be marked accordingly. Upon termination or
expiration of this Contract, the Consultant shall make
available to the Client an inventory of such equipment
and materials and shall dispose of such equipment and
materials in accordance with the Client’s instructions.
While in possession of such equipment and materials,
the Consultant, unless otherwise instructed by the
Client in writing or in electronic forms which provide
record of the content of that communication, shall
insure them at the expense of the Client in an amount
equal to their full replacement value.

43. Performance

43.1

The Consultant shall provide at his cost a Perfrimance
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Security

Security to guarantee the faithful performance of
consultant’s obligations under this Contract. The
performance security shall be payable to the Client as
compensation for any loss resulting from the
Consultant’s failure to complete its obligations under
this Contract. The Performance Security shall be
discharged by the Client and returned to the
Consultant not later than twenty eight (28) days
following the date of completion of the Consultant’s
performance obligations and issuance. Performance
Security shall be in the amount and currency specified
in the SCC.

44, Liquidated
Damages

441

If the Consultant fails to deliver any or all of the
Services within the period(s) specified in this Contract,
the Client shall, without prejudice to its other remedies
under this Contract and under the Applicable Law,
deduct from the Contract Price, as liquidated damages,
a sum equivalent to one-tenth of one percent of the
price of the unperformed portion of the Services for
each day of delay based on the approved contract
schedule up to a maximum deduction of an amount
equivalent to the Performance Guarantee. Where the
sum of liquidated damages exceeds an equivalent to
the Performance Guarantee, the Client may terminate
the Contract, without prejudice to other courses of
action and remedies open to it.

44.2

The Client shall terminate the contract and then forfeit the
Consultant’s Performance Security and take over the
execution of the contract or award the same to a qualified
Consultant through negotiation, if the delay in the
completion of the services exceeds ten (10%) percent of the
specified contract time plus any time extension duly granted
to the Consultant.

E. Obligations of the Client
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Applicable Law
Related to Taxes
and Duties

45. Assistance and 45.1 The Client-shall use its best efforts to ensure that the
Exemptions Government shall:

(a) Provide the Consultant, Sub-Consultants
and Personnel with documents as shall be
necessary to enable the Consultant, Sub-
Consultants or Personnel to perform the
Services;

(b) issue to  officials, agents and
representatives of the Government all
such instructions as may be necessary or
appropriate for the prompt and effective
implementation of the Services;

(c) assist the Consultant in obtaining
necessary licenses and permits needed to
carry out the services; and

(d) provide to the Consultant, Sub-Consultants
and Personnel any such other
assistance as may be specified in the SCC.

46. Access to project | 46.1 The Client warrants that the Consultant shall have, free
site of charge, unimpeded access to all land in respect of
which access is required for the performance of the
Services. The Client shall, however, be responsible for
any damage to such site or any property thereon
resulting from such access, and will indemmify the
Consultant and each of the Personnel in respect of
liability for any such damage, unless such damage is
caused by the default or negligence of the Consultant
or any Sub Consultant or the Personnel of either of
them.
47. Change in the 47.1 If, after the date of signing of the Contract, and during

the performance of the Contract, there is any change in
the Applicable Law with respect to taxes and duties
which increases or decreases the cost incurred by the
Consultant in performing the Services, then the
remuneration and reimbursable expenses otherwise
payable to the Consultant under this Contract shall be
increased or decreased accordingly by contract
between the Parties hereto, and corresponding
adjustments shall be made to the ceiling amount
specified in GCC 51.2 [Cost Estimate of Services:
Ceiling Amount].
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48. Services, Facilities
and Property of
the Client

48.1

The Client shall make available to the Consultant and
the Personnel, for the purposes of the Services and free
of any charge, the services, facilities and property
described in Appendix 5A to the contract at the times
and in the manner specified in said Appendix S5A.

48.2

In case that such services, facilities and property shall
not be made available to the Consultant as and when
specified in Appendix 5A to the contract, the Parties
shall agree on (i) any time extension that it may be
appropriate to grant to the Consultant for the
performance of the Services, (ii) the manner in which
the Consultant shall procure any such services,
facilities and property from other sources, and (iii) the
additional payments, if any, to be made to the
Consultant as a result pursuant to GCC 513
hereinafter.

49. Payment

49.1

In consideration of the Services performed by the
Consultant under this Contract, the Client shall make
to the Consultant such payments and in such manner
as is provided by GCC 51 to 58 [Payments to the
Consultants] of this Contract.

50. Counterpart
Personnel

50.1

The Client shall make available to the Consultant free
of charge such professional and support counterpart
personnel, to be nominated by the Client with the
Consultant’s advice, if specified in Appendix 5B to the
contract.

502

If counterpart personnel are not provided by the Client
to the Consultant as and when specified in Appendix
5B, the Client and the Consultant shall agree on

(a) how the affected part of the Services shall
be carried out, and

(b) the additional payments, if any, to be made
by the Client to the Consultant as a result
pursuant to GCC 513 [Cost Estimate of
Services: Ceiling Amount].

50.3

Professional and support counterpart personnel,
excluding Client's liaison personnel, shall work under
the exclusive direction of the Consultant. If any
member of the counterpart personnel fails to perform
adequately any work assigned to such member by the

Consultant that is consistent with the position occupied |

31



.

H L
[

[

S

by such member, the Consultant may request the
replacement of such membér, and the Client shall not
unreasonably refuse to act upon such request.

F.

Payments to the Consultants

51. Cost Estimate of
Services: Ceiling
Amount

511

An estimate of the cost of the Services is set forth in
Appendix 6 to the contract.

51.2

Except as may be otherwise agreed under GCC 22
[Modifications or Variations] and subject to GCC 51.3,
payments under this Contract shall not exceed the
ceiling specified in the SCC.

513

Notwithstanding GCC 51.2, if pursuant to any of the 48
[Services, Facilities and Property of the Client], GCC 52
[Payments: General], or GCC 50 [Counterpart
Personnel], the Parties shall agree that additional
payments as the case may be, shall be made to the
Consultant in order to cover any necessary additional
expenditures not envisaged in the cost estimate
referred to in GCC 51.1 above, the ceiling set forth in
GCC 51.2 above shall be increased by the amount of
any such additional payments.

52. Payments:
General

52.1

All payments under this Contract shall be made to the
account of the Consultant specified in the SCC.

52.2

Payments in respect of remuneration or reimbursable
expenses, which exceed the cost estimates for these
items as set forth in Appendix 6 to the contract, may be
charged to the contingency provided for only if the
Client approved such expenditures prior to being
incurred.

52.3

With the exception of the final payment under GCC 58
[Final Payment], payments do not constitute
acceptance of the Services nor relieve the Consultant of
any obligations.

53. Remuneration and
Reimbursable
Expenses

53.1

Subject to the ceiling specified in GCC 51.2, the Client
shall pay to the Consultant

(@) Remuneration as set forth in GCC 53.2; and

(b) Reimbursable Expenses as set forth in GCC
53.3.

Unless otherwise specified in the SCC, the said
remuneration shall be fixed for the duration of the
Contract.

53.2

Remuneration for the Personnel shall be determined on
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the basis of time actually spent by such Personnel in
the performance of the Services after the date
determined in accordance with GCC 20 and SCC (ox
such other date as the Parties shall agree in writing), at
the rates referred to in the SCC and subject to price
adjustment, if any, specified in the SCC.

53.3

Reimbursable expenses actually and reasonably
incurred by the Consultant in the performance of the
Services, as specified in the SCC.

53.4

The remuneration rates referred to under Clause
53.1(a) above shall cover:

{¢) such salaries and allowances as the
Consultant shall have agreed to pay to
the Personnel; as well as

(d) factors for social charges and overhead
(bonuses or other means of profit-sharing
shall not be allowed as an element of
overhead), and

(e) the Consultant’s fee.

53.5

Remuneration for periods of less than one (1) month
shall be calculated on a calendar-day basis for time
spent on the assignment (one (1) day being equivalent
to 1/30% of a month).

54. Modes of Payment

541

Payments in respect of the Services shall be made as
specified in GCC Clauses 55 to 57.

55. Currency of
Payment

The currency of payments shall be Tanzania Shillings.

25.2

Notwithstanding provision of GCC 55.1, if the Contract
provides for payment of the Contract Price in more
than one currency, the amount payable in each of the
applicable currencies shall be specified in the SCC.
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56. Advance Payment

56.1

If so specified in the SCC and upon request by the
consultant, an Advance Payment shall be made to the
Consultant, of the amount and within the number of
days after the Effective Date as specified in the SCC.
The advance payment shall be made against the
provision of a Bank Guarantee by the Consultant which
shall:

a). remain effective until the Advance Payment has

been fully offset; and
b). be in the format as shown in Appendix 7.

56.2

The Advance Payment will be offset by the Client in
equal instalments against the statements for the
number of months of the Services specified in the SCC
until said Advance Payment has been fully offset.

57. Interim Payments

57.1

As soon as practicable and not later than fifteen (15)
days after the end of each calendar month during the
period of the Services, or after the end of each time
intervals otherwise indicated in the SCC, the
Consultant shall submit to the Client, in duplicate, an
itemized staternent, accompanied by copies of invoices,
vouchers and other appropriate supporting materials,
of the amounts payable pursuant to GCC 53 to 57 for
such month, or any other period indicated in the SCC.
Each statement shall distinguish that portion of the
total eligible costs which pertains to remuneration from
that portion which pertains to reimbursable expenses.

The Client shall pay the Consultant’s statements within
thirty (30) days after the receipt by the Client of such
statements with supporting documents. Only such
portion of a statement that is not satisfactorily
supported may be withheld from payment.

57.3

Should any discrepancy be found to exist between
actual payment and costs authorized to be incurred by
the Consultant, the Client may add or subtract the
difference from any subsequent payments. Interest at
the annual rate specified in the SCC shall become
payable as from the above due date on any amount due

by, but not paid on, such due date.
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58. Final Payment

58.1

The final payment under this Clause shall be made
only after the final report and a final statement,
identified as such, shall have been submitted by the
Consultant and approved as satisfactory by the Client.
The Services shall be deemed completed and finally
accepted by the Client and the final report and final
statement shall be deemed approved by the Client as
satisfactory sixty (60) days after receipt of the final
report and final statement by the Client unless the
Client, within such sixty (60) day period, gives written
notice to the Consultant specifying in detail
deficiencies in the Services, the final report or final
statement. The Consultant shall thereupon promptly
make any necessary corrections, and thereafter the
foregoing process shall be repeated until such time as
the final report and the final statement have been
approved by the Client.

59. Suspension of
Payments

59.1

The Client may, by written notice of suspension to the
Consultant, suspend all or part of the payments to the
Consultant if the Consultant fails to perform any of its
obligations under this Contract, including the carrying
out of the Services, provided that such notice of
suspension:

(a) shall specify the nature of the failure, and

(b) shall request the Consultant to remedy
such failure within a period not
exceeding thirty (30) days after receipt by
the Consultant of such notice of
suspension.

G. Time Control

60. The Services to be
Completed by the
Intended
Completion Date

60.1

The Consultant shall carry out the Services in
accordance with the Programme submitted by the
Consultant, as updated with the approval of the Client
and complete them by the Intended Completion Date.

61. Early Warning

61.1

If at any time during performance of the Contract, the
Consultant or its Sub-Consultants should encounter
events, circumstances or conditions that may adversely
affect the quality of the work, increase the cost of
Services or delay the execution of the Services, the
Consultant shall promptly notify the Client in writing
or in electronic forms that provide record of the content
of the communication of the delay, its likely duration,

and its cause. As soon as practicable after receipt of the
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Consultant’s notice, the Client shall evaluate the
situation, and the Consultant shall cooperate with the
Client in making and considering proposals for how
the effect of such an event or circumstance can be
avoided or reduced.

62. Extension of the
Intended
Completion Date

62.1

In the event the Consultant is unable to complete the
assignment by the Intended Completion Date it may
request the Client to extend the Intended Completion
Date giving reasons. The Client shall extend the
Intended Completion Date if the reasons given by the
Consultant are found acceptable. The Client shall,
however, decide by how much to extend the Intended
Completion Date with or without cost.

63. Progress Meetings

63.1

The Client and the Consultant shall arrange progress
meetings at regular intervals to review the progress of
services. The meeting may review the plans for dealing
with matters raised in accordance with the early
warning procedure.

63.2

The Client shall record the business of progress
meetings and provide copies of the minutes tu those
attending the meeting and to the Consultant for action.
The Minutes and records under this sub-clause shall be

signed by the Parties.
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H. Good Faith and Fairness in Operation

64. Good Faith 64.1 | The Parties undertake to act in good faith with respect
to each other’s rights under this Contract and to adopt
all reasonable measures to ensure the realization of the
objectives of this Contract.

65. Fairness in 65.1 | The Parties recognize that it is impractical in the

Operation

Contract to provide for every contingency which may
arise during the life of the Contract, and the Parties
hereby agree that it is their intention that this Contract
shall operate fairly as between them, and without
detriment to the interest of either of them, and that, if
during the term of this Contract either Party believes
that this Contract is operating unfairly, the Parties will
use their best efforts to agree on such action as may be
necessary to remove the cause or causes of such
unfairness, but no failure to agree on any action |
pursuant to this Clause shall give rise to a dispute
subject to arbitration in accordance with GCC -77.2
[Settlement of Disputes: Arbitration].

Termination and Settlement of Disputes

66. Termination for
Default

66.1

The Client or the Consultant, without prejudice to any
other remedy for breach of Contract, by notice of
default sent to the other party, may terminate the
Contract in whole or in part if the other party causes a
fundamental breach of contract. In such an occurrence
one party shall give not less than thirty (30) days’
written notice of termination to the other party.

66.2

Where a contract is for a period of less than 90 days,
one party shall give written notice of termination to the

other party by not less than a number of days as
specified in the SCC.

66.3

Fundamental breaches of the contract shall include but
shall not be limited to, the following:

(a) If the Consultant fails to remedy a failure in
the performance of their obligations , as
specified in a notice of suspension pursuant
to GCC 59 [Suspension of payments]
hereinabove, within thirty (30) days of
receipt of such notice of suspension or within
such further period as the Client may have
subsequently approved in writing or in
electronic forms that provide record of the
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content of the communication;

(b)  If the Consultant submits to the Client a
statement which has a material effect on the
rights, obligations or interests of the Client
and which the Consultant knows to be false;

(c) If the Consultant, in the judgment of the
Client, has engaged in corrupt or fraudulent
practices in procurement proceedings or
executing this Contract;

(d) Without prejudice to any other remedy, if the
Consultant or the Client fails to comply with
any final decision reached as a result of
arbitration proceedings pursuant to GCC
77.2 [Settlement of Disputes];

(e) If the Client fails to pay any money due to
the Consultant pursuant to this Contract and
not subject to dispute pursuant to GCC 77.2
[Settlement of Disputes] within forty-five
(45) days after receiving written notice from
the Consultant that such payment is
overdue; or

() If the Client is in material breach of its
obligations pursuant to this Contract and has
not remedied the same within forty-five (45)
days (or such longer period as the
Consultant may  have  subsequently
approved in writing or in electronic forms
that provide record of the content of the
communication) following the receipt by the
Client of the Consultant’s notice specifying
such breach.

66.4

The Client shall terminate the contract and then forfeit
the Consultant’s Performance Security and take over
the execution of the contract or award the same to a
qualified Consultant through negotiation, if the delay
in the completion of the services exceeds ten (10%)
percent of the specified contract time plus any time
extension duly granted to the Consultant.
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67. Termination for 67.1 The Client and the Consultant may at any time

Insolvency terminate the Contract by giving notice to the other
party if:

(a) the Client becomes bankrupt or otherwise
insolvent;

(b) the Consultant becomes (or, if the
Consultant consist of more than one
entity, if any of its Members becomes)
insolvent or bankrupt or enter into any
contracts with their creditors for relief of
debt or take advantage of any law for the
benefit of debtors or go into liquidation
or receivership whether compulsory or
voluntary; ot

{¢) in such event, termination will be without
compensation to any party, provided that
such termination will not prejudice or
affect any right of action or remedy that
has accrued or will accrue thereafter to
the other party.

68. Termination for 68.1 The Client, by notice sent to the Consultant, may in its
Convenience sole discretion and for any reason whatsoever,

terminate the Contract, in whole or in part, at any time
for its convenience. The notice of termination shall
specify that termination is for the Client’s convenience,
the extent to which performance of the Consultant
under the Contract is terminated, and the date upon
which such termination becomes effective.

69. Termination The Client and the Consultant may at any time
because of Force 69.1 terminate the Contract by giving notice to the other
Majeure party if, as the result of Force Majeure, the Consultant

is unable to perform a material portion of the Services
for a period of not less than sixty (60) days.

70. Force Majeure 70.1 For the purposes of this Contract, “Force Majeure”

means an event which is beyond the reasonable control
of a Party, is not foreseeable, is unavoidable, and its
origin is not due to negligence or lack of care on the
part of a Party, and which makes a Party’s performance
of its obligations impossible or so impractical as
reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war,

riots, civil disorder, earthquake, fire, explosion, storm,
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flood, epidemics, or other adverse weather conditions,
strikes, lockouts or other industrial action (except
where such strikes, lockouts or other industrial action
are within the power of the Party invoking Force
Majeure to prevent), confiscation or any other action by
Government agencies.

70.2

Force Majeure shall not include any:

(a) event which is caused by the negligence
or intentional action of a Party or such
Party’s Sub-Consultants or agents or
employees, or

(b)  event which a diligent Party could
reasonably have been expected both to
take into account at the time of the
conclusion of this Contract, and avoid or
overcome in the carrying out of its
obligations .

70.3

Force Majeure shall not include insufficiency of funds
or failure to make any payment required.

71. No Breach of
Contract

711

The failure of a Party to fulfil any of its obligations
shall not be considered to be a breach of, or default
under, this Contract insofar as such inability arises
from an event of Force Majeure, provided that the
Party affected by such an event has taken all reasonable
precautions, due care and reasonable alternative
measures, all with the objective of carrying out the
terms and conditions of this Contract.

72. Measures to be
taken on Force
Majeure

72.1

A Party affected by an event of Force Majeure shalil
continue to perform its obligations under the Contract
as far as is reasonably practical, and shall take all
reasonable measures to minimize the consequences of
any event of Force Majeure.

722

A Party affected by an event of Force Majeure shall
notify the other Party of such event as soon as possible,
and in any case not later than fourteen (14) days
following the occurrence of such event, providing
evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of
normal conditions as soon as possible.

723

Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be
extended for a period equal to the time during which
such Party was unable to perform such action as a

result of Force Majeure.
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During the period of their inability to perform the
Services as a result of an event of Force Majeure, the
Consultant, upon instructions by the Client, shall

either:

(a)

demobilize, in which case the Consultant
shall be reimbursed for additional costs
they reasonably and necessarily incurred,
and, if required by the Client, in
reactivating the Services; or

Continue with the Services to the extent
possible, in which case the Consultant
shall continue to be paid under the terms
of this Contract and be reimbursed for
additional  costs  reasonably  and
necessarily incurred.
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73. Cessation of
Rights and
Obligations

73.1

Upon termination of the Contract pursuant to GCC 19
[Termination of Contract for Failure to Become
Effective], GCC 66 [Termination for Default], GCC 67
[Termination for Insolvency], GCC 68 [Texmination for
Convenience} or GCC 69 [Termination because of Force
Majeure] , or upon expiration of this Contract pursuant
to GCC 21 [Expiration of Contract], all rights and
obligations of the Parties shall cease, except

| (a)  such rights and obligations as may have

accrued on the date of termination or
expiration;

(b) the obligation of confidentiality set forth
in GCC 35 [Confidentiality] ;

(c) the Consultant’s obligation to permit
inspection, copying and auditing of their
accounts and records set forth in GCC 38
[Accounting, Inspection and Auditing];
and

(d)  any right which a Party may have under
the Applicable Law.

74. Cessation of
Services

741

Upon termination of the Contract by notice of either
Party to the other pursuant to GCC 66 [Termination for
Default], GCC 67 [Termination for Insolvency], GCC 68
[Termination for Convenience] or GCC 69 [Termination
because of Force Majeure], the Consultant shall,
immediately upon dispatch or receipt of such notice,
take all necessary steps to bring the Services to a close
in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose
to a minimum. With respect to documents prepared by
the Consultant and equipment and materials furnished
by the Client, the Consultant shall proceed as provided,
respectively, by GCC 41 [Proprietary Rights on
Documents Prepared by the Consultant] or GCC 42
[Proprietary Rights on Equipment and Materials
Furnished by the Client.].

75. Payment upon
Termination

751

Upon termination of the Contract pursuant to GCC 66
[Termination for Default], GCC 67 [Termination for
Insolvency], or GCC 69 [Termination because of Force
Majeure], the Client shall make the following payments
to the Consultant:

(a) remuneration pursuant to GCC 53.2
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[Remuneration and Reimbursable
Expenses] for Services satisfactorily
performed prior to the effective date of
termination, and reimbursable expenditures
pursuant to GCC 53.3 [Remuneration and
Reimbursable Expenses] for expenditures
actually incurred prior to the effective date
of termination; and

(b) except in the case of termination on the
Consultant’s default, reimbursement of any
reasonable cost incidental to the prompt
and orderly termination of this Contract.

Payment to the Consultant under GCC 75.1 shall be
effected upon submission of a claim by the Consultant
and subject to an assessment made by the Client.
Consultant shall submit claim within 30 days from the
effective date of termination.

76. Disputes about
Events of
Termination

76.1

If either Party disputes whether an event specified in
GCC , 66 [Termination for Default], GCC 67
[Termination for Insolvency], or GCC 69 [Termination
because of Force Majeure] has occurred, such Party
may, within forty-five (45) days after receipt of notice
of termination from the other Party, refer the matter to
arbitration pursuant to GCC 77 [Settlement of
Disputes], and this Contract shall not be terminated on
account of such event except in accordance with the
terms of any resulting arbitral award.

76.2

In the case of discontract between the Parties as to the
existence or extent of Force Majeure, the matter shall be
settled according to GCC 77 [Settlement of Disputes].

77. Settlement of
Disputes

77.1

Amicable Settlement

(a) The Client and the Consultant shall use their best
efforts to settle amicably all disputes arising out
of or in connection with this Contract or its
interpretation.

772

Arbitration

(a) Any dispute between the Parties as to matters
arising pursuant to this Contract which cannot be
settled amicably within twenty eight (28) days after
receipt by one Party of the other Party’s request for
such amicable settlement may be submitted by
either Party for arbitration in accordance with the
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provisions and the place specified in the SCC.
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THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF HEALTH, COMMUNITY DEVELOPMENT,GENDER,
ELDERLY AND CHILDREN

Government City- Mtumba
Afya Street

P. O. Box 743

40478 DODOMA

Telegrams: “"AFYA”, DODOMA
Telephone: +255 026 2323267
Email: Ps@afya.go.tz.

{All letters should be addressed to
The Permanent Secretary)

Ref. No.CAB 209/549/01/216 3rdDecember, 2021

Mekon Arch Consult LTD
P.O Box 31924
DAR ES SALAAM.

RE: NOTIFICATION OF CONTRACT AWARD FOR TENDER NO TENDER NO.
ME/007/2021-2022/HQ/C/73 PROVISION OF CONSULTANCY SERVICES
FOR THE DESIGN REVIEW AND SUPERVISION SERVICES FOR THE
PROPOSED REHABILITATION/CONSTRUCTION OF HEALTH FACILITIES
IN TABORA, KIGOMA AND UKEREWE PROCUREMENT UNDER TANZANIA
COVID 19NSOCIAL ECONOMIC RECOVERY PLAN (TCRP)

Reference is made to the above heading.

2. Please be informed that, your Tender No: ME/G07/2021-2022/HQ/C/73
submitted was approved by Ministerial Tender Board held on 3 December,
2021.

3. The contract is hereby accepted by the Ministry of Health Community
Development, Gender, Elderly and Children at a Contract sum of Tanzania TZS
Seven Hundred Eighty-Seven Million Eight Hundred Thousand Nine
Hundred Fifty (787,800,950.00) inclusive of Local Taxes

Thank you for your cooperation.

T

Tumainiel E. Macha
ACTING PERMANENT SECRETARY (HEALTH)
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Your Ref. CAB209/549/01/216 Our Ref: MAC/MOH/SF1

Date: December 3, 2021. Date: Saturday, 4 December 2021

THE PERMANENT SECRETARY

MINISTRY OF HEALTH, COMMUNITY DEVELOPMENT, GENDER ELDERLY AND CHILDREN
GOVERNMENT CITY -MTUMBA

P.0. BOX 743

DODOMA

Dear Sir,

RE: DESIGN REVIEW AND SUPERVISION SERVICES FOR THE PROPOSED REHABILITATION
/CONSTRUCTION OF HEALTH FACILITIES IN TABORA KIGOMA AND UKEREWE PROCUREMENT
UNDER TANZANIA COVID 19SOCIAL ECONOMIC RECOVERY PLAN { TCRP)

SUBJECT: LETTER OF ACCEPTANCE OF AWARD
Reference is made to the above subject.

We are writing to acknowledge your letter with ref. CAB209/54%/01/216  dated 3" December 2021, which accepted our
tender and awarded us the contract at the sum of TSH.787,800,950.00 (Seven Hundred und Eighty-Seven million, eight
hundred thousand, Nine Hundred and Fifty Only) for the design review and supervision of health care facilities in Tabora,
Kigoma, and Ukerewe as stipulated in terms of Reference.

We wish to confirm our availability afler signing the contract, and we shall deliver impeccable services as agreed and
according to the approved work program.

We thank you for your cooperation and loak forward to working with you.

Yours truly,

Dr. Moses Mkony
Managing Director

MEKOMN ARCH CONSULT LIMITED
P.O Box 31924
Dar es Salaam, Tanzania.

T +255(754) 444 249
+255 (655) 444 249

E  mgsasmkony@mekon.co.tz
info@mekon.co.tz




THE UNITED REPUBLIC OF TANZANIA

MINISTRY OF HEALTH, COMMUNITY DEVELOPMENT
GENDER, ELDERLY AND CHILDREN

TERMS OF REFERENCE

THE CONSULTANCY SERVICES FOR DESIGN REVIEW AND CONSTRUCTION
SUPERVISION SERVICES OF HEALTH FACILITIES AT TABORA, KIGOMA
AND UKEREWE REGIONAL REFERRAL HOSPITALS

Drawn by:

Ministry of Health, Community Development

Gender, Elderly and Children (MOHCDGEC),

Government City, Mtumba,

AFYA Avenue,

P.o.Box 743, :

40478 DODOMA October, 2021




1.0

1.1

1.2

13

2.0

Introduction

The Ministry of Health, Community Development, Gender, Elderly and Children
has received Fund from IMF and allocate towards the cost for Hospital
Infrastructures Development projects for Financial Year 2021/2022. Now the
Permanent Secretary intends to apply part of the funds to cover for eligible
payments under the contract for carrying out the Consultancy Services for
Design Review and Construction Supervision of health facilities at Tabora,
Kigoma and Ukerewe Regional Referral Hospitals.

The scope of the assignment shall include the following floor contents:
i) Tabora Regional Referral Hospital (RRH)
-Proposed Construction of Three storey Maternity building.
i) Kigoma Regional Referral Hospital (RRH)
-Extension and Rehabilitation of OPD and Maternity building
iii} Ukerewe Regional Referral Hospital

-Rehabilitation, Extension/Expansion and Construction of various building

Currently, the MOHCDGEC has adequate hospitat areas in each of the stated
Regional Referral Hospital to be utilized for construction/Rencvation purposes.

OBJECTIVES

The MOHCDGEC is sourcing for the consultancy services from a weli reputable
Public Institution having good records in delivering architectural and engineering
designs, pre-contract services as well as construction management and
supervision services.

A Firm will undertake the assignment and advice on the hospital and medical
services to be carried out in respective building to. support the project and
determine its viability in relation to investment costs versus health services
attached thereon towards the demand of health services within the Region and
neighboring Regions.

2.1  General Objective

The objective of the assignment is to review the design to conform to the Guiding
standards established by the MOHCDGED released in 2017, development of
construction documents and supervision for the Proposed

Construction/Renovation Works.

2.2 Specific Objectives

ﬂ )



Specific objectives of the assignment shall entail the following.

i),
i).
ii).

v).

v).

To review existing guiding drawings

To produce construction drawings.

To produce Bills of Quantities.

To undertake contract management and supervision of the works to be
executed and,

To prepare maintenance plan of the building(s).

3.0 Scope of assignment and Terms of Reference

The entire scope of the assignment is divided into two major packages;

a) Pre- Contract stages -Design Review of construction/renovation

ii).

documents.

P

. To camry out detailed design review in duration parallel to contractor's

programme of work execution at site as shall be guided by the Client's scope
to get the best hospital design requirements and facilities of its kind in the
region with highest standards of architectural and engineering quality, facilities
that function in the best and most competitive manner, facilities that use
innovative solutions to attain natural sources with a sustainable and energy
efficient. -

The finished product that is the building (s) shouid possess value — for —
money and fully delivered within the available budget and given time which will
be discussed before guiding on post contract activities but not imited to the
following;

To ensure preliminary collection of information related to construction of
respective facilities from the client and prepare a design brief within the budget
ceiling

To carry out the Design Review comprising of the production and submission
of drawings and ali necessary details for; Architectural and Engineering
Designs - including Structural Design, Electrical Services, Plumbing and
Services, Mechanical Installation, ICT, Cooling systems, fire detection and
alarm systems and the like.

. To agree with the Client on all relevant issues pertaining to the works to be

executed.

. Getting Client's approval for each and every stage attained both during review

stage and supervision stage.

. To preparation and submit tentative Program of Work two (2) weeks from the

receipt of these TOR for undertaking the Pre-Contract stage as stated in (i & i)
above to complete this phase assignment.



vii). Studying thoroughly (i.e. analyze) the given guiding information including
drawings and come up with any recommendations for improvement.
viii). In collaboration with Client (Project Coordination team and PMU) prepare
tender documents.
ix). Preparation of Conceptual, Scheme and Detailed Designs for the new
construction works
x). Propose and advice the Client on the probable duration for the works
anticipated to be done.
xi). Preparation of Bills of Quantities (BoQ) and/or schedule of materials
xii). Processing of necessary approvals for securing Planning Consents, Building
Permits and any other permits
xiii). Assistance to the Client in the Preparation of Contract Documents
xiv). To ensure timely site handing over to the contractor
xv). Updertake cost estimation for various project components considering the
gi%égapproach of the project.
xvi). Prepare an implementation plan for the project
xvii). Prepare Risk Assessment and Mitigation plan
xviii). To carry out geotechnical investigations through mulitiple vertical drillings as
necessary for the design of five stories building and topographical survey in
duration parallel to contractor's programme of work execution at site.

b} Post- Contract Stage — Construction Management and Supervision
Phase

The Client's objective is to get a finished building(s) in the selected Lot and, among
other things the consultant shall manage the contract and supervise the works to
ensure completion of the project to attain functional requirements of the intended
buildings to meeting Regional Referral Hospital which is of Level II and Specialized
hospital according to the Hospital Guiding Document developed by the Ministry of
Health in 2017.

The finished product should have attain the client's desired building which is
architecturally beautiful; durable and reasonable easy to operate/maintain; functional
structure which are competitive and attractive to health services environment as well as
patients; propose energy-efficient equipment; selection of modern medical facilities
" which demonstrates the use of innovative solutionsftechnologies and durable
equipment. Nonetheless, this phase shall also include but not limited to the following;

{). Prepares a comprehensive Program of Works to guide the progression of
the works execution to the determined implementation duration of the
project.

if). Provision of technical professionalism and consultancy requirements for
the project in line with the Hospital Requirements and not otherwise.

ii). Defines the scope of the works to be executed.
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Defines the methodology for effective and efficient construction
supervision and controls of the project.

. Show significant stages and events during construction that will enable the

client to plan for the building requirements of the project.

Defines the construction duration of the project.

identify and show all risks to the project and propose mitigation measures.
Prepares schedule of technical, consultative, and coordination meetings
for the project.

Prepares schedule for stakeholder's meetings, preferably on quarterly
bases.

Prepares as built drawings of the building and all installations to the
project.

Preparefsubmit certificate of conformity and Maintenance Operation
Manual

To ensure that construction work is done in accordance with the drawings
and that all specifications and quality of material used adhere to as
specified in the contract dotuments

To supervise the contract on behalf of the client so that the project is
completed on time and within the set budget cost whilst ensuring high
quality workmanship _ i

To advise the client on matters related to legal framework of the contract
and provide early warning on the likeness of breach of the contract by the
contractor '

To assume the role of a project manager and ensure that all matters
pertaining to the international standards of workmanships and in
accordance with the National Construction Council (NCC) requirements
are adhered to.

To undertake quality tests for the inputs used by the contractor (Facilitate
third-party inspection and tests to verify that design and operational
parameters have been met)

Contract Administration from Commencement of the Works to completion
of the Project including Defects Liability Period.

Provide regular inspection of the works thus ensuring quality of the works
in accordance with the provisions of the contract documents. In so doing,
issue all necessary Instructions (Architect's/Engineer’s Instructions) to
clarify on conflicting contractual documentation, give further details and as
a result of the contractors’ technical query.

Indemnify the client against all risks involved with the execution of the
works by submitting an Indemnity insurance Bond within fourteen days
after signing of the contract and before commencement of the service.
Expiration of the Indemnity Insurance Bond shall be Twenty-eight (28)
days after the Official Project/Construction Completion Date.

Provide full Quality Assurance and Conirol of the Construction Works and
materials used ensuring adherence to Design, Standards, Specifications
and best construction/professional practice.

Inspect and approve materials delivered.



contractor's programme of work execution at site within a period of 45 days. The
consultant will supervise the construction works prorate to contractor contract.

6.0 Remuneration for the assignment

Remuneration of the Consultant by the Client shall be in accordance with the Contract -l
Agreement and Clauses given therein which shall constitute the payments for the
services parse rendered to the client.

6.1Payments

a) The consultant's fees shall be a lump sum covering all expenses, salaries, .
wages, travel expenses, documents efc. There shall be no extra payments in
the event of currency exchange fluctuations, tax changes or price increase, it
is a solely Fixed Contract.

b) Payments shall be made prorate to the contractor's performance and
quantum of the works executed analysed on monthly basis.

) All payments shall be due within 28 days of the receipt of the proper invoice
and relevant documents, and within ninety (90) days in the case of the Final
Payment.

d) There shall be no any penaity imposed on late payments made by the Client.

7.0 Prohibitions to the consuitant

7 1The Consultant shall not at any time available accept commission,
discount, allowance or indirect payment or other consideration with or in
relation to the Agreement or to discharge of her/his obligations there
under.

7.2 In conception to 6.1 above, the Consultant should not have any
personal interest or benefit, whether directly or indirectly, of any gratuity
or commission in respect of the patented article or protected article or
process used on or for the purpose of the Agreement, unless it is
mutually agreed in writing.

8.0 Responsibilities and Obligations of the Client

In the course of project execution, the client shall have the following roles and
responsibilities to accomplish;

8.1 Documents and information

8 4.1 The Client will make available all documents and information as
required to the consultant all existing information relating to the
assignment and will co-operate fully with the consultant during the
execution of the assignment in both phases.

10



8.1.2 The contact person on behalf of the client shall bear the following
| | details;

- Head of Building section

i NHIF Tower,
6th Floor
Mobile Number: +255754343134
E-mail; archipaulus@gmail.com.

8.2 Coordination, Monitoring, Liaise and Assistance

= 821 The Client shall avail as required to the consultant any other
' document as shall be needed and available upon requested by the
consultant.

f 8.2.2 The consultant shall wark in collaboration with the Building Unit at
the Ministry of Health, Community Development, Gender, Elderly
and Children who will throughout the assignment be responsible for
ensuring all construction works status and all deliverables are in

- piace whilst advising the Permanent Secretary — MOHCDGEC on
| : the most appropriate decision to release for the best interest of the
) project.

L. 8.2.3 The client shall appoint and remunerate the Clerk of Works who
shall be stationed at site and work for and on behalf of the client
and will liaise with the consultant, contractor, Medicai Officer In-
Charge and Regional Secretariat working very closely with the
—_ Building Unit of the MOHCDGEC.

8.3 Decisions

8.3.1 The Client shall review and make decisions on ali Consuitants’
recommendations and other matters properly referred to him by the
Consultant and avail rational decision within reasonable time so as
not to impede the design and supervision processes and timing.

8.3.2 In the event of serious non-performance on the consultant's side
4 and prior to any amicable settlement, the Client's Building Unit will
‘ N assume full responsibility of supervising the works.

8.3.3 The Consultant shall at no reservation submit to the Client all
l F project's documents within seven (7) days from the date in
L communication being it verbally or in a written form of the client's
dissatisfaction of the consultant's performance.



9.0 Responsibilities of the Consultant

Further to above, the Consultant shall cooperate fully and liaise with the Client,

all relevant

Government and other agencies on matters pertaining to the

proposed assignment. The following shall be the obligations of the consultant in
executing the assignment;

9.1 Professionalism

‘9.1.1 The Consultant shall exercise all due skill, care and diligence in the

9.1.2

9.1.3

performance of his/her services and shall carry out responsibilities
in accordance with recognized professional standards.

The Consultant shall take into account all (relevant) comments from
the Client, other Government authorities and non-government
agencies and shall be responsible for the accuracy of the works
execution.

The consultant shall provide Resident Engineer who wiil be on site
fully to solve the pertaining issues in order to avoid any kind of
delays to the project.

Consultant shalt ensure there at any point of time adequate
manpower is provided to undertake and complete the assignment

within the agreed schedule.

The consultant should always bare into mind that, the project

-duration is utmost fixed and no any time beyond the contract period

shall be entertained.

10.0 Copyright and Ownership

10.1

Copyright of the whole works concerned to this assignment with

and including all documents prepared by the Consultant in connecticn
with the Agreement rests an the ownership of the Client.

10.1.1 The Consultant may make copies of such documents but shali not

use the contents thereof for any purpose unrelated to the services
without prior to the written approval from the Client.

11.0 Client’s Inputs/Comments

12



111 The Consultant shall always provide the Client with ample time to
look into his submissions prior to approval and shall incorporate into his
proposed Designs/ Reports all agreed upon inputs/comments from the
Client before resubmission for approval.

12.0 Equipment, vehicles and materials

12.1 Equipment, vehicles and materials furnished to the Consultant by the
Client or purchased by the Consultant with funds wholly supplied or
reimbursed by the Client shall be the property of the Client and shall be so
marked and return unconditionally to the Client after the completion of the

project.

12.2 Upon completion or termination of the services, the Consultant shall
return and furnish to the Client inventories of vehicles, all the equipment
and materials referred to (12.1) above.

13.0 Activity Schedule

13.1 Activity Schedule for this assignment shall be included in the
Consultant's Proposal together with the communication strategy and
implementation plan.

'14.0 QUALIFICATION AND EXPERIENCE OF THE CONSULTANT

The consultancy firm must have a minimum of five (5) years experience in managing
projects of similar nature and size. To qualify for this assignment, the consultant must
be capable and Registered with Tanzanian Professional Boards registered.
Furthermore the firm must have the following Staff:-

15.0 STAFFING
15.1 It is envisaged that the Consultant will engage competent, qualified
professionals to carry out the consultancy work. The composition of the
team should include the following staff and the Consultant wili make
justifiable alterations to the suggested composition of the team:-

13
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1. Project Team
Leader

1. Principal Architect

7. Post Graduate Degree / Advanced Diploma
in Architecture

3. 10 years’ Experience in Contract / Project
Management

4. 15 years' experience as an Architect

5. Registered with Architects and Quantity
Surveyors Registration Board

2. Project Architect

1. Principal Architect

?. Post Graduate Degree/ Advanced Diploma
in Architecture

3.5 yrs Experience in Contract / Project
Management

4. 10 years’ experience as an Architect

5. Registered with Architects and Quantity
Surveyors Registration Board

3. Project Quantity
Surveyor

Principal Quantity Surveyor

Degree / Advanced Diploma in Quantity
Surveying/ Building Economics

3. 5 yrs Experience in Contract / Project
Management

P —»

4. 10 Yrs Experience as a Quantity Surveyor
5. Registered with Architects and Quantity
Surveyors Registration Board
4, Project Civil /1. Degree in Civil / Structural Engineering

Structural 2. 10 Yrs Experience as Structural / Civil
Engineer Engineer
3. Registered with Engineers Registration
Board as a Consulting Engineer
5. Project Electrical . Degree in Electrical Engineering
Engineer 2. 10 Yrs. Experience in  Electrical
Engineering Works
3. Registered with Engineers Registration
Board as a Consulting Engineer
6. Project M. Degree in Mechanical Engineering
Mechanical o 10 Yrs Experience in Mechanical
Engineer Engineering Works
3 Registered with Engineers Registration
Board as Consuiting Engineer
7. Project ICT . Degree in ICT / Computer Science
Engineer 2. 10 Yrs Experience
3. Registered with Engineers Registration

Board as a Consulting Engineer

14
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8. Civil/StructuraiEn | 1.Degree in Civil/Structural Engineering

gineer 2.10 Yrs Experience

3.Registered with Engineers Registration
Board as a Consulting Engineer

S. Land Surveyor 1.Degree in Land Surveying

2.10 Yrs Experience in Land Surveying
3:Registered with Engineers Registration
Board as Consulting Engineer

10. | Environmental 1.Degree in Environmental Engineering or
Engineer Environmental Management
2.10Yrs  Experience in  Environmental
Engineering

3.Registered with Engineers Registration
Board as Consulting Engineer

15.2 Team Leader

The Project Team Leader will be responsible for the preparation of detailed
design incorporating the design work done by the other Consultants and prepare
all necessary production drawings with all details and specifications necessary
for preparation of Bills of Quantities and for Construction.

15.3 Project Architect

The Project Architect will be responsible for the preparation of detailed design
incorporating. the design work done by the other Consultants and prepare all
necessary production drawings with all details and specifications necessary for
preparation of Bills of Quantities and for Construction.

15.4 Project Quantity Surveyor

The Quantity Surveyor will be responsible for the preparation of a detalled cost
estimate based upon priced bills of quantities in line with the budget allocation.
The QS will also compile the Tender documents in readiness for tender action in
line with the Public Procurement Act (2011) and its regulations.

15.5 Project Electrical Engineer

The Electrical Engineer will be responsible for the preparation of electrical
engineering drawings and specifications necessary for the preparation of tender
bills of quantities and for construction.

15.6 Project Mechanical Engineer

The Mechanical Engineer will be responsible for the preparation of the
mechanical engineering drawings and specifications necessary for the
preparation of tender bills of quantities and for construction.

15.7 Project Civil/Structural Engineer
The Civil/Structural Engineer will be responsible for the preparation of the

structural / civil engineering drawings and specifications necessary for the
preparation of tender bills of quantities and for construction.

15.8 Project ICT Engineer

The Project ICT Engineer will be responsible for the preparation of ICT drawings
and specifications necessary for the preparation of tender bills of quantities and

15



for construction.
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FORM 546 Team Composition, Key Experts Inputs, qualification and experience.

FORM 5A6:

TEAM COMPOSITION, KEY EXPERTS INPUTS QUALIFICATION AND EXPERIENCE.

6.1.1 TEAM COMPOSITION

As per Terms of Reference (ToR), the Consultant proposes a mature cream team of carefully
selected, highly experienced consultants who have carried out similar scope and scale projects
inside and outside Tanzania. The Team comprises specialists and experts from Mekon Arch
Consult Limited (MACL), DONMARK LTD., M/S SGC LTD. and FBNE LTD., denoted
MACL&ASSOCIATE. The Consultants will take full responsibility for the execution of the
project, managed from MACL offices in Dar es Salaam. The Study Team is composed of the
following category of key staff listed in table 6A for design, f supervision of construction, and for
supervision of defects liability period. The responsibility of key staff is ticked accordingly in the
table. The Curriculum Vitae for the above personnel is attached in Appendix

6.1.2 TEAM PARTICIPATION
The teams will be divided in three stages namely;

1. Design stage

2. Construction stage and

3. Defect's liability stage.
Different team members will team will be responsible for carrying out the first second and third
as indicated in the tableSA ticked boxes in the table.

6.1.2.1 Design stage
In the design phase of the project, the team shall be involved in developing a Master plan for

“the land use, Preliminary and Detailed Design, and preparation of tender documents and

evaluation of tender process. The main objective is to prepare a Master Plan for the orderly
development of the Institute towards current design and future land use and prepare the
detailed design to meet all tasks listed in ToR. The team consist of the key staff as ticked in
table 6A

6.1.2.2 Construction Stage

The team will be responsible for Phase Il for the Supervision of construction works. The
Consultant shall be fully responsible for the supervision of the construction works from
beginning to the successful completion of the works, including the defect liability period as
specified in the ToR. The team's key task will be to ensure that the Contractor strictly adheres
to the contract, specifications, and bills of quantities in the execution of the works and advise
the Client on the appropriate actions to be taken whenever there is a breach of contract or
misconduct by the Contractor. In our list, we have included mechanical engineers excluded in
the TOR at this stage. Table 6A below presents the team of key staff as ticked in respective
box.

6.1.2. 3 Defects Liability Stage

According to the ToR, the role of the consultant at this stage is to oversee the works during the
Defects Liability Period through regular visits. The team shall carry out site visits at regular
intervals. They shall draw the Contractor's attention to any defects if notified and shall supervise
such remedial works. Before the defect’s liability period expiry, the Consuitant shall inspect the
works according to the Condition of Contract and issue instructions for rectifications of all
defects, imperfections of faults, and supervise the remedial works. Following the Employer's
acceptance, the Defects Liability Certificate shall be issued. The team responsible for the
defect’s liability period is presented in Table 6Abelow as ticked in responsive box,

NB The mechanical engineer also included at this stage as he is a key person during inspection
of mechanical services of the project.

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tebora, Kigoma And Ukerewe

Regional Referral Hospitals
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FORM SAG Team Composition, Key Experts Inputs, qualification and experience,

TABLE 6A THE TEAM AND KEY PERSONNEL FROM EACH FIRM IN ALL STAGES

SIN'| POSITION NAME OF - | NAME OF  ['QUALIFICATION-AND;! i) DESIGN | CONSTRUCTION | DEFECT
THEFIRM . | EXPERT XPERIENGE 1 03 sy, LIABILITY
- : i ‘ i ' — PERIOD _

1 PROJECT MEKON ARCH " | ARCH. DR.
MANAGER AND CONSULT TD MOSES
TEAM LEADER MKONY

S 39 years of

. | experience of
£, | architectural

R practice and

Ty project

management

ARCH. BERNO
BATINAMANI

2 ARCHITECT

19 years of
architectural and
project
management
experience

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tabore, Kigoma And Ukerewe Regional Referral Hospitals
L)
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INTERIOR DESIGNER | MEKON ARCH: | ARCH. ELIAKIM
CONSULTLTD. | MOLLEL
" 10 years of
s axperience
STRUCTURAL WS.SGC - . | JUSTINE G
ENGINEER LIMITED: KESSY L
e SGC LIMITED )
i “ 10 years of
experience
5 | ELECTRICAL FBNE " |ENG, DR.
ENGINEER NDYETABURA s
' YAHAYA HAMIS
25 years working .
Co experience
6 MECHANICAL/ MEKON. ENG. ERASTO
SERVICE ENGINEER | CONSULTING S. LYAMUYA
ENGINEERS
i} 27years of
experience}




FORM 546 Team Composition, Key Experts Inputs, gualification and experience,

7 MATERIAL SRR
IGEOTECHNICAL ' M/S. SGC SALVATORY
ENGINEER LIMITED FAUSTINE
S LYAKURWA ’
25 years of ¢
experience)
8 | QUANTITY [ DONMARK (T) GERVAS
SURVEYOR LTD KONDOBOLE
- Over 15 years of
working .
experience
TOWN PLANNER MEKON ARCH . | DR, JUMA
9 CONSULT I,;I:_D | MUHAMED.

'

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities Al Tabora, Kigoma And Ukerewe Regional Referral Hospitals
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Qver 13 years of
S working
Y. experience

LAND SURVEYOR SGC RENATUS
T “ | ABEID MAKOYE

< . |18 years of
_ working
I experience

.

.| Emmanuel

CIVILAWATER MEKON Benedict

SANITARY CONSULTING |

ENGINEER ‘ENGENEERS ‘ More Than 11
‘ | Years of

Experience

ICT ENGINEER FBNE : ENG. ROZALIA
- - AMENDUS

.~ | 10 years of

. | experience)

4 th (Gompytem I:
wiMScEng (Elnclronlcs and:rifor

Provision Of Consultancy Services For Design Eeview dnd Construction Supervision Of Health Facilities At Tabora, Kigoma And Ukerewe Reglonal Referral F{aspimls
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FORM 5A6 Team Composition, Key Experts Inputs, qualification and experience,

13

ENVIRONMENTAL
EXPERT

'SGC LIMITED

-

CHARLES
LETINANI SWA]
More Than 30
Years of
Experience

- EnvitonmentalHealth-
'Tangqnﬂiég(@}ﬁi’ MATA

[ I

o by

: 7.:‘:..":_-\,;13- e

i

A S

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tabora, K

igoma And Ukerewe Regional Referral Hospitals

JA6-6




[ : LN

T FORM 3546 Team Composition, Key Experts Inputs, qualification and experience.

!
|
¥
1

" TABLE 6B -SUPPORTING KEY PROFESSIONAL STAFF

~’ All technical staff to assist key staffs

Ass. Architect | BArch Architect 19
Batinamani Registered Architect
' | Neemael Mkony | Ass. Interior | BArch interior. architecture | Interior 4
architect , architect and
- o designer
. | Belinda mkony Ass. Project | Masters in architectural - 8
- manager management. Project
- BArch Architecture manager
' FBNE :
", | PEng Emmanuel | ICT Engineer | BSc. Computer Eng. & Computer Eng 6
! | Mrema Information Technology &IT

Registered PEng. _
Computer & IT.

i | CEng. Mussa Mechanical MSc Eng (Mechanical), Mechanical 30
’ Said Kimaka Engineer BSc. Mechanical Eng.
- Registered CEng.

: Mechanical
B CEng. Stephano | Mechanical Bsc. In Mechanical Mechanical 18
-~y | Martin Lubuva Engineer Engineering .

Registered PEng.

A Mechanical

; SGC LIMITED
.3 | Vitalis Mitinje Senior MSc Eng Geotechnical 10
. Geotechnical | BSc. engineer

{ Engineer Registered

Pravision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tahora, Kigoma Arnd Ukerewe Regional Referral Hospitals
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FORM 546 Team Composition, Key Experts Inputs, qualification and experience.

Simon Land B.Sc. Land surveying Surveyor 10
Kabwebwe Surveyor S
Geofrey Kitalle | SGCLTD Soil/Materials Engineer 12
DONMARK
1. Mr. Deogratius s Bsc Quantity
Lukansola QUANTITY Surveying (ARU) QUANTITY 5
SURVEYOR 2016 SURVEYOR
s Member of TIQS
» Registered
Quantity Surveyor
o Professional
experience :
Mr. Francis QUANTITY s Bsc Quantity ASS. 3
Mwakalile SURVEYOR “Surveying (ARU) QUANTITY
2017 . SURVEYOR
+ (Graduate Member
of TIQS
Mr. Theodat QUANTITY o :Bsc Quantity QUANTITY 3
Mahuvi SURVEYCR SURVEYOR

Strveying (ARU)
2017

.Member of TIQS

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tabora, Kigoma And Ukerewe Regional Referral Hospital:~
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TABLE 6C : summary OF TEAM COMPOSITION, ASSIGNMENT, AND KEY EXPERTS’ INPUTS

FORM 546 Team Composition, Key Experts Inputs, guulification and experience.

STAFF MONTHS

| Expert’s input (in person/month) per each Deliverable (listed in TECH-5)
Total time-input
s | Name {In Months)
Home Field . Total
Design stage Construction
bl and DLP
1 Arch. Dr. Moses Mkony Team leader 12.19 5.8 17.99
2 Architect 12.88 5.29 18.17
BENO BATINAMANI
3 Gervas Kondobole Quantity Surveyor 12.53 8.13 20.66
4 Structural/Civil Engineer 6.20 3.24 944
Justine G, Kessy :
3 Erasto Lyamuya Mechanical Engineer 5.03 2.99 8.02
6 Eng, Rozalia Amendus [CT Specialist 7.3 437 11.67
7 Ndetabura Yahaya Hamisi Engineer Engineer 9.03 445 13.48
3 Geotechnical Engineer 5.18 2.82 g
Salvatory Faustine Lyakurwa
9 Environmentalist 5 0.5 3
Charles Letinani Swai
i1 Emmanuel Benedict Water/Sanitation Engineer 3 3.08 6.08
12 Land Surveyor 3.64 1.20 4 .84
Renatus Abeid Makoye
13 Dr, Juma Muhamed. Town Planner 3.69 4.4 8.09
15 [nterior Designer 6.49 3.17 9.66
Arch. Eliakim Mollel
SUB TOTAL 89.66 49.44 139.1
GRAND TOTAL 139.1

Provision Of Consultancy Services For Design Review And Construction Supervision Of Health Facilities At Tabora, Kigoma And Ukerewe
Regional Referral Hospitals
546 - 10
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Form 5B1 Financial Proposal Submission Form

Date: 209 November 202]

To:

Permanent Secretary

Ministry of Health, Community Deve!cpmcnt Gender Elderly and Children
Govemment City,

Afya Street, Miumba Area,

P.O. Box 743, 40478

Dodoma

Dear Sirs;

We, the undersigned, offer to.provide the consulting services for Provision OF Consultancy
Services For Design Review And:Consirnction Supervision Of Health Facilities At Tabora,
Kigoma And Ukerewe Regional Réferral Hospitals

in accordance with your Request for Proposal dated 19" November 2021 and our Technical Proposal
Qur attached Financial Proposal is for the sum of Seven Hundred-Forty-Seven Million, One
Hundred Fifteen Thousand Only Tanzaninn Shillings (747,115,000). This amount is exclusive of
local taxes, which we have estimated at Seventy Eighty Million, Forty-Seven Thousand, One
Hundred and Fifteen Thousand Ouly Tanzanian Shillings (78,041,700.00).

Our Financial Proposal shail:be binding upon us subject fo the modifications resulting from
Contract negotiations, up to expiration of the validity period of the Proposal, i.e. before the date
indicated in PDS 25. .

Commissions and gratites, if any, paid or to be paid by us to agenls relating Lo this Proposal  and
Contract execution, i we are awarded the Contract, are listed as lollows.

Name and Address of Agenls Amount Purpose of commission or
i rraluiiy
Nope . Nang Noue
Naong . . None None
None . None Nong

We also declare that the Government of the United Republic of Tanzania has not declared us
or any sub-Consultants for any part’of the Contract, incligible on charges of engaging in COrmupt,
fraudulent, collusive, or coercive practices. We furthermore, pledge not to indulge in such practices in
competing for or in exccuting the C('.Snlmcl and are aware of the relevant provisions of the Proposal
Docwnent (1TT 3),

We understand you arfe not bound to aceept any Proposal you receive.

MW”MM’*MMWWMH““T“W‘f ““““““ £ 5 S R F S o
Manpging Dioctor M. E Moy M. Arcls (Noltigham) 3 Arch {Quaensinod) Dip Arch (ARAY) MAAT, Bugistarcd Architect
Dirgetar: MA, Lot B A, Arch, (Marchestar), RIBA.AANT Bogistered Architeet
Glrgctor J, M Cavanongh B, Arch (Newveosiey RIBA, AAT, Rogistored Arclitoe!




[——

Signed: L

p o0 |

In the capacity of Managing Dircetor

Duly authorised to sign the proposul on (chnlf of the !\pi)}j;(%él‘itzll N

\
-Date.
.
.
.
R
e R T B S i R T e e

Managing Diractor, M E Mhery M Arch (Mottiicem) B Aveh (Queeashed) Sip. Archi (ARAI) MAAT, Regestored Architect
Oirvichur MA Locd 5 4 Asch, (Macchnsier), RIZA, \AT R crud Architou)




FORM 5B2 - SUMMARY OF COSTS

COST COMPONENT

CURRENCY

COSTS

Staff Remuneration

Reimbursable

Miscellaneous expenses

Sub-Total

LCCAL TAXES

Value added Tax (VAT) 18%

Tanzania. Shillings

Tanzania. Shillings

Tanzania Shillings

Tanzania Shillings

Tanzania Shillings

433,565,000.00

252,000,000.00

21,550,000.00

747,115,000.00

78,041,700.00

GRAND TOTAL

Tanzania Shillings

825,156,700.00
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BREAKDOWN OF REMUNERATION BY ACTIVITY

Inception Stage

Input .
No. Name Position Office/fieid {Man- Remuneration Amount
(Tshs.) (Tshs.)
months}
1|Arch.Dr.Moses Mkony Project Manager Cffice 0.35 4,000,000.00 1,400,600.00
Field 041 4,000,000.00 1,640,000.00
2{Arch. Beno Matinamani Project Archtect Qffice - 0.23 3,000,000.00 690,000.00
Field 0.18 3,000,000.00 540,000.00
3| Arch. Eliakim Mollel Interior Archtect Office 0.13 3,000,000.00 390,000.C0
Field 0.37 3,000,000.00 1,110,060.00
4|0s.Gervas Kondobole Z;‘:ﬁitogua"t‘w Office 0.10 3,000,000.00 300,000.00
Field .57 3,000,000.00 1,710,000.00
5|Eng.Justine G.Kessy Project structural Office 0.10 3,000,060.00 300,000.00
engineer
Field 0.29 3,000,000.00 870,000.00
6|Eng. Erasto Lyamuya z;?;fefec“a“‘ca' Office 0.11 3,000,000.00 330,000.00
Field 0.21 3,000,000.00 630,000.00
7|Eng.Rozalla Amendus Project [CT Engineer Office 0.07 3,000,000.00 210,000.00
Field 0.37 3,000,000.00 1,110,000.00
Eng.Dr. Ndyetabura Project Eletrical .
Yahiava Hars Engineer 7} Office 1.00 3,000,000.00 3,000,000,00
Field 0.50 3,000,000.00 1,500,000.00
. Water/Sanitation
9 .
Eng. Emmanuel Benedict Enqineer Office 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00
Salvatory Faustine R .
10 Lyakurwa Geotechnical Engineer Office 0.17 3,000,000.00 510,000.00
Field 0.26 3,000,000.00 780,000.00
11{Charles Letinani Swai Environmentalist Office 1.25 3,000,000.00 3,750,000.00
Field 0.25 3,000,000.00 750,000.00
i2|Renatus Abeid Makoye Land Surveyor Office 0.99 3,000,000.00 2,970,000.C0
. L Field 0.47 3,000,000.00 1,410,000.C0
131Dr, Juma Muhamed Town Planner Qffice 0.60 3,000,000.00 1,800,000.00
Field 0.28 3,000,C00.00 840,000.00
AT, i
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BREAKDOWN OF REMUNERATION BY ACTIVITY

Preliminary Design +Cost estimates

Input .
R t Amount
No. Name Position Office/field (Man- emuneration
(Tshs.) (Tshs.)
months)
1|Arch.Dr.Moses Mkony  |Project Manager Office 0,27 4,000,000.00 1,080,000.00
Field 0.41 4,000,000.00 1,640,000.00
2| Arch, Beno Matinamani |Project Archtect Office 0.33 3,000,000.00 990,000.00
Field 0.18 3,000,000.00 540,000.00
3|Arch. Eliakim Mollel Interior Archtect Office 0.18 3,060,000.00 540,000.00
Field 0.37 3,000,000.00 1,110,000.00
4| qs.Gervas Kondobole z;‘:i’zito?”a““ty Office 0.14 3,000,000.00 420,000.00
Field 0.57 3,000,000.00 1,710,000.00
5|Eng.Justine G.Kessy 2:3;5:;”“““' Office 0.12 3,000,000.00 360,000.00
Field _ 0.29 3,000,000.00 870,000.00
6|Eng. Erasto Lyamuya :; ‘E;Ztef'e‘:ha“'ca' Office 0.11 3,000,000.00 330,000.00
Field 0.21 3,000,000.00 630,000.00
7|Ena.Rozalia Amendus __ |Project ICT Engineer__10ffice 0.11 3,000,000.00 330,000.00
Fiald 0.37 3,000,000.00 1,110,000.04
Eng.Dr. Ndyetabura Project Eletrical
Yahava Harnis Engineer Qffice 1,00 3,0060,000.00 3,000,0060.00
Field 0.50 3,000,000.00 1,500,000.00
Eng. Emmanuel Water/Sanitation
Benedict Engineer Office 0.00 3,000,000.00 0.00
Field - 0.00 3,000,000.00 0.00
10 Salvatory Faustine Geotechnical Engi Offi 0.16 3
Lyakurwa nical Engineer ice . ,000,000.00 480,000.00
Field 0.26 3,400,000.00 780,0C0.00
11|Charles Letinani Swai Environmentalist Dffice 1.25 3,000,000.00 3,750,000.00
Field . 0.25 3,000,000.00 750,000.00
12|Renatus Abeid Makoye |Land Surveyor Office 0.99 3,000,000.00 2,970,000.00
Field 0.47 3,000,000.00 1,410,000.00
13[Dr, Juma Muhamed Town Planner Qifice 0.67 3,000,000.00 2,010,000.00
Field 0.28 3,000,000.00 840,600.00
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BREAKDOWN OF REMUNERATION BY ACTIVITY

Scheme Design Stage

i Office/field Input Remuneration Amount
No. Name Position . iceffie (Man-months) (Tshs.) (Tshs.)

1| Arch.Dr.Moses Mkony Project Manager Office 0.24 4,000,000.00 960,000.00
Field 0.41 4,000,000.00 1,640,000.00

2| Arch. Beno Matinamani | Project Archtect Office 0.33 3,000,000.00 960,000.00
Field 0.18 3,000,000.00 540,000.00

3|Arch. Eliakim Mollel Interior Archtect Office Q.16 3,000,000.00 480,000.00
Field 0.37 3,000,000.00 1,110,000.00

4|Qs.Gervas Kondobole z‘:ﬁto?“a”ﬁw Office 1.42 3,000,000.00{  4,260,000.00
Field 0.57 3,000,000.00 1,710,000.00

5|Eng.ustine GKessy  |Prolectstructural oo 0.28 3,000,000.00 840,000.00

engineer
Field 0.29 3,000,000.00 870,000.00
6|Eng. Erasto Lyamuya | rOect Mechanical - Hiypq 0.25 3,000,000.00 750,000.00
engineer

Field 0,21 3,000,000.00 630,000.00

7{Eng.Rozalia Amendus Project ICT Engineer _|Office 0.07 3,000,000.00 210,000.00
Field 0.37 3,000,000.00 1,110,000.00

Eng.Dr. Ndyetabura Project Eletrical

Yahaya Hamis Enaineer Office 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00

9|Eng. Emmanuel Benedict g\zﬁiﬁf”‘ta‘“’“ Office 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.G0 0.00

| i . .

10 f:aﬁtgg Faustine Geotechnical Engineer |Office 0.37 3,000,000.00,  1,110,000.00
Field 0.26 3,000,000.00 780,000.00

11{Charles Letinani Swai Environmentalist QOffice 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00

12]Renatus Abeid Makoye [Land Surveyor Qffice 0,00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00

13|Dr, Juma Muhamed Town Planner QOffice 0.29 3,000,000.00 870,000,060
Fleld 0.28 3,000,000.00 840,000.00
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BREAKDOWN OF REMUNERATION BY ACTIVITY

Detailed and Design Review stage

- Input Remuneration Amount
No. Name Position Officeffield (Man-months) (Tshs.) (Tshs.)
1|Arch.Or.Moses Mkany Project Manager Office 0.33 4,000,000.00 1,320,000.00
Field 0.41 4,000,000.00 1,640,000.00
2|Arch. Beno Matinamani  |Project Archtect Office 3,72 3,000,000.00 11,160,000.00
Field 0.00 3,000,000.00 0.00
3|Arch. Eliakim Maollel Interior Archtect Office 0.37 3,000,000.00 1,110,000,00
Field 0.22 3,000,000.00 660,000.00
4|Qs.Gervas Kondobole gﬂ‘:‘(}?‘"’“"“’ Office 0.57 3,000,000.00 1,710,000.00
Field 0.16 3,000,000.00 480,000.00
5|EngJustine G.Kessy  |Frolect structural Office 0.2 3,000,000.00 870,000.00
engineer
Field 0.38 3,000,000.00 1,140,000.00
6|Eng. Erasto Lyamuya Z;‘g;f;r“ema""a' Office 0.34 3,000,000.00 1,020,000.00
Field 0.21 3,000,000.00 630,000.00
7|Enn.Rozalia Amendus Project ICT Engineer Office - 0,37 3,000,000.00 1,110,000.00
Field 0.22 3,000,000.00 660,000.00
Eng.Dr. Ndyetabura . . .
Yahaya Harnis Project Eletrical Engineer|Qffice 0.58 3,000,000,00 1,740,000,00
Field 0.28 3,000,000.00 840,000.00
9{Eng. Emmanuel Benedict gﬁgﬁf”'““"" Office 0.00 3,000,000,00 0.00
Field 0.00 3,000,000.00 0.00
10 f::’kal}:g Faustine Gectechnical Enginear  |Office 0.51 3,000,000.00 1,530,000.00
Field 0.26 3,000,000.00 780,000.00
11|Charles Letinani Swai Environmentalist Qffice 0.00 3,000,000.00 0,00
Field 0.00 3,000,000.00 0.00
12| Renatus Abeid Makoye _lLand Surveyor Office 0.00 3,600,000.00 0.00
Field 0.00 3.000,000.00 0.00
13|Dr, Juma Muhamed Town Planner Office 0.31 3,000,060.00 930,000.00
Field 0.13 3.000,000.00 350,000.00




BREAKDOWN OF REMUNERATION BY ACTIVITY

Bidding Document

. Input Remuneration Amount
No. Name Position Office/field (Man-months) (Tshs.) (Tshs.)
t{Arch.Dr.Moses Mkony  [Project Manager Office 1.27 4,000,000.00 5,080,000.00
Field 0.27 4,000,000.00 1,080,000.00
2|Arch. Beno Matinamani |Project Archtect Office 0.57 3,0060,000.00¢ 1,710,000.00
Field 0.20 3,000,000.00 600,000.00
31Arch. Eliakim Mollel Interior Archtect Dffice 1.15 3,000,000.00 3,450.000.00
Field 0.23 3.000,000.00 690,000.00
4|Qs.Gervas Kondobote :L?i‘:f;?”a“m Office 3.58 3,000,000.00|  10,740,600.00
Field 0.11 3,000,000.00 330,000.00
5|Eng.Justine G.Kessy Z:g;‘;t;“"““m' Office 0.89 3,000,000.00|  2,670,000.00
Field 0.25 3,000,000.00 750,000.00
6|Eng. Erasto Lyamuya  |Froject Mechanical e 0.64 3,000,000.00]  1,920,000.00
engineer
Field 0.22 3,000,000.00 660,000.C0
‘7|Eng.Rozalia Amendus__|Project ICT Engineer  |Office 1.15 3,000,000.00 3,450,000.00
Field 0.15 3,000,600.00 450,000.00
Eng.Dr. Ndyetwbura  |Project Eletrical Office 0.92 3,000,000.00|  2,760,000.00
Yahaya Hamis Engineer
Field 0.28 3,000,000.00 840,000.00
Eng. Emmanuel Water/Sanitation
Benedict Engineer Office 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00
10 f::zjm Faustine | otechnical Engineer (Office 0.81 3,000,000.00]  2,430,000.00
Field 0.33 3,000,000.00 990,000.00
11iCharles Letinani Swai __|Environmentalist Office 0.00 3,006,000.00 0.00 ‘
Field 0.00 3,000,000.00 0.00
12|Renatus Abeid Makoye |Land Surveyor Office 0.00 3,000,000.00 0.00
Field 0.00 _ 3,000,000.00 0.00
13|Dr, Juma Muhamed Town Planner Dffice 0.23 3,000,000.00 690,000.00
Field 0.05 3.000,000.00 135,000.00




BREAKDOWN OF REMUNERATION BY ACTIVITY

Caonstruction Supervision Stage
e Input Remuneration Amount
No. Name Position Officeffield (Man-months) (Tshs.) (Tshs.)
1|Arch.Dr.Moses Mkony Project Manager Qffiice 7.80 4,000,000.00 31,200,000,00
Field 2.94 4,000,000.00 11,760,000,00
21Arch. Beno Matinamani  |Project Archtect Office 6.50 3.000,000.00 19,500,000.00
Field 3.60 3,000,000.00 10,800,000.00
3]Arch. Eliakim Malle} Interlor Archtect Office 4.50 3,000,000.00 13,500,000.00
Field 1.61 3,000,000.00 4,830,000.00
4{Qs.Gervas Kondobole :;?iﬁo?uanﬁtv Office $.70 3,000,000.00{  17,160,000.00
Field 5.20 3,000,000.00 15,600,000.00
5|Eng.Justine G.Kessy z ;‘;ﬁfﬂf"“‘mm' Office 3.50 3,000,000.00  10,500,000.00
Field 1.08 3,000,000.00 3,240,000.00
6{Eng. Erasto Lyamuya | rolect Mechanical Office 2.53 3,000,000.00 7,590,000.00
engineer
Field 0.98 3,000,000.00 2,940,000.00
7|Eng.Rozalia Amendus Project ICT Engineer DOffice 4,51 3,000,000.00 13,530,000.00
Field 1.4 3,600,000.00 5,820,000.00
Eng.Dr. Ndyetabura Project Eletrical
Yahava Hamis Endgineer Office 4.51 3,000,000,00 13,530,000.00
Field 1.94 3,000,000.00 5,820,000.00
9|Eng, Emmanuel Benedict ‘é‘ﬁiré Sf“'tam“ Office 3.00 3,000,600.00 9,000,000.C0
Field 3.08 3.,000,000.00 9,240,000.00
Salvatary Faustine . .
10 Lvakum?; Gectechnical Engineer  |Office 3.16 3,000,000.00 9,480,000.00
Field 1.45 3,000,000.00 4,350,000.00
11|Charles Letinani Swai Environmentalist Office 0.00 3,000,600.00 0.00
Field 0.00 3.000,000.00 0.00
12
Renatus Abeid Makaye Land Surveyor Office 0.83 3.000,000.00, 2,490,000.00
5 Field 0.26 3,000,000.00 780,000.60
1
Dr, Juma Muhamed Town Planner Office 1.59 3,000,000.00 4,770,000.00
Field 3.38 3,000,000.00 10,140,000.00
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BREAXDOWN OF REMUMERATIGN BY ACTIVITY

Defect liability petiod and As built Drawings
. - Input Remuneration Amount
No. Name Position Office/field (Man-manths) (Tshs.) (Tshs.)
1)Arch.Dr.Moses Mkony  [Project Manager Cffice 1.93 4,000,000.00 7,720,000.C0
Field 0.95 4,000,060.00 3,800,000.C00
2|Arch. Beno Matinamani [Project Archtect QOffice 1.20 3,000,000.00 3,600,000.00
Field 0.95 3,000,000.00 2,850,000.00
3lArch. Eliakim Mollel Interior Archtect Cffice 0.00 3,000,000.C0 0.00
Field 0.c0 3,000,000.00 0.00
4{Qs.Gervas Kondobole :;‘r’ifo?“a“t‘ty Office 1.02 3,000,000.00,  3,060,000.00
Field 0.95 3,000,000.00 2,850,000.00
5{Eng.Justine G.Kessy z ;‘gif:;t:r"m”'a' Office 1.02 3,000,000.00{  3,060,000.00
Field 0.95 3,000,000.00 2,850,000.00
6|Eng. Erasto Lyamuya z;‘g;cete'fec"a“'ca' Office 1.02 3,000,000.00]  3,050,000.00
Field 0.95 3,000,000.00 2,850,000.00
7{Eng.Rozalia Amendus _ |Project ICT Engineer | Office 1.02 3,000,000.00 3,060,000.00
Field 0.95 3,000,000.00 2,850,000.00
Eng.Dr. Ndyetabura  |Project Eletrical Office 1.02 3,000,000.00|  3,060,060.00
Yahaya Hamnis Endjineer
Field 0.95 3,000,000.00 2,850,000.00
Eng. Emmanuel WaterfSanitation
Benedict Enaineer Office 0.00 3,000,000.C0 0.00
Field 0.00 3,000,000.00 0.00
Salvatory Faustine R .
10 Lyakurwa Geotechnical Engineer [Office 0.00 3,000,000.00 0.00
Field 0.00 3,000,000.00 0.00
11{Charles Letinani Swai__|Environmentalist Office 0.00 3,000,000.00 0.00
Field .00 3,000,000.00 0.00
12|Renatus Abeid Makoye |Land Surveyor Office 0.00 3,000,000.¢0 0.00
Field 0.00 3,000,000.00 0.00
13{Dr, Juma Muhamed Town Planner Office 0.00 3.000,000.60 0.90
Field 0.00 3,000,000.00 0.00




FORM 584 - REIMBURSABLES BY ACTIVITY

Inception stage

No. Description . Unit Quantity UniEr;);Lc.e in Tota:_::; .ount
1| Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 7,800,000.00
2|Local transportation Trip 3.00 200,000.00 600,000.00
3|Per diem Trip 3.00 1,200,000.00

Preliminary Design stage

No. Description

Unit Quantity

Unit price in

Total Amount

Tshs, Tshs.
1|Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 7,800,000.00
2|Local transportation Trip’ 3.00 200,000.00 600,000.00
3|Per diem Trip 3.00 1,200,000.00 3,600,000.00
4iTopographical Survey lump sum 1.00 30,000,000.00 30,000,000.00
5|Geotechnical Studies lump sum 1.00 60,000,000.00 60,000;000.00
6|Environmenta!l Report ump s@m 1.00 45,000,000.00 45,000,000.00
R R I TR R T

Scheme Design Stage

Unit price in

Total Amount

No. Description Unit Quantity Tshs. Tshs.
1| Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 7,800,000.00
2|Local transportation Trip- 3.00 200,000.00 600,000.00
3|Per diem Trip 3.00 1,200,000.00 3,600,000.00

Detailed and Design Review Stage
No. Description Unit - | Quantity Umfrz:;':e n Tota_:_sAl:: .ount
1|Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 7,800,000.C0
2|Local transportation Trip 3.00 200,000.00 600,000.00
3|Per diem Trip 3.00 1,200,000.00 3,600,000.00
4|Development of Masterplan lump sum 1.00 45,000,000.00 45,000,000.00




Tendering Stage

Trip 3.00

. . Unit price in | Total Amount
No. Description Unit Quantity T:hs. Tshs.
1[Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 ' 7,800,000.00
2|Local transportation Trip 3.00 200,000.00 600,000.00
1,200,000.00

Cw VT

ERpTE

Construction supervision Stage

Unit price in

Total Amount

Per diem

No Description Unit Quantity Tshs. Tshs.
1|Transportation{Flight/Bus/Private) Trip 10.00 2,600,000.00 26,000,000.00
2|Local transportation Trip 10.00 200,000.00 2,000,000.00

Trip 10.00 1,200,000.00 12,000,000.00

ol e

. L ..
B e R B Ly e e e ST

P e R

0,000;000:00

R R o

Defects Liability Period an

d As Built Drawings

Unit price in

Total Amount

No. Description Unit Quantity Tshs. Tshs.
1|Transportation(Flight/Bus/Private) Trip 3.00 2,600,000.00 7,800,000.00
2|Local transportation Trip 3.00 200,000.00 600,000.00
3|Per diem Trip- 3.00 1,200,000.00 3,600,000.00

1 ol - T s ,;w 2'3&0'“0092

MISCELLANEOQCUS EXPENSES BY ACTIVITY

Inception Stage

Unit price in

Total Amount in

No. Descripti it i
o escription Unit Quantity Tshs Tshs
1 |Communication costs lump sum 1.00 100,000.00 100,000.00
2 |Inception Report No. 5.00 150,000.00 750,000.00
: “:$50,000.00

Preliminary Design stage + Cost Estimates

_— . . Unit price in | Total Amount in
No. Description
p Unit Quantity Tshs Tshs
1 1Communication costs lump sum 1.00 100,000.00 100,000.00
2 |Sketch Design report No.* 50.00 100,000.00 5,000,000.00




fia

Cost Est:mates

100, 000 00

1,000,000.00

{‘,' '“’1'6 100 DO.,.

Scheme Design Stage

No. Description Unit | Quantity U"“‘T';Li:e in | Total ?::;“"t in
1 |Communication costs lump sum 1.00 100,000.00 100,000.00
2 |Scheme Report No. 10.00 100,000.00 1,000,000.00
3 |Scheme Drawings No. 150.00 10,000.00 1,500,000.00

' ' TE e a5 %686,600:00

Detail Design Stage
Quantity

Unit price in | Total Amount in

No. Description Unit -

Tshs Tshs
1 |Communication costs lump sum 1.00 100,000.00 100,000.00
2 |Working Drawings. No.’ 50.00 10,000.00 500,000.00
3 |Confidential Cost Estimate No. - 10.00 200,000.00

20,000.00

I R T

>~~ ‘ .e‘k,. AR A’U’OOA", ‘

Jat SN L
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Tender Documents Preparation Stage
Unit price in

Total Amount in

No. Description Unit .- | Quantity Tshs Tshs
1 JCommunication costs Lump sum 1.00 50,000.00 50,000.00
Bidding Document No. 10.00 100,000.00 1,000,000.00
Contract Drawings No. 50.00 10,000.00 500,000.00

G P
Construction Superv:suon Stage
Unit price in

Total Amount

Py ——

No. Description Umt- Quantity Tshs. Tshs.
1 |Communication costs Lump sum 1.00 150,000.00 150,000.00
12.00 50 000 00 600, ooo 00

2 Monthly reports No.

#<750;000,00

(B

Defects Liability Period and As Built Drawings

_—_ . . Unit price in | Total Amount
No. Description :
p Unit | Quantity } e Tshs.
1 |Communication costs Lump sum 2.00 100,000.00
200,000.00
2 |Final Report No. 40.00 50,000.00 2 000.000.00
3 |AsB .
uilt Drawings i I.\IO. ] 150.00 50,000.00 7.500,000.00

[GRANDTOTAL "¢

% 9700;000;00
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BREAKDOWN OF SUMMARY PRICE

Inception Stage

Price component

Amount in Tshs.

Remuneration 28,540,000.00
Reimbursables 12,000,000.00
Mlscellaneous Expenses _ . _ 850,00000

o e i aEn a e e v W H4173590;000:00

Preliminary D

esign Stage

Price component

Amount in Tshs.

Remuneration

29,150,000.00

Reimbursables

147,000,000.00

Mlsce[laneous Expenses

6,100,000.00

subtotali:

Stbtotal ~« R » 3 182%250,000.00
Scheme Design Stage
Price component Amount in Tshs.
Remuneration 19,700,000,00
Reimbursables 12,000,000.00
Miscellaneous Expenses _ 2,600,000.00

~I5E ;,345300 000:00

Detailed and Design Review Stage

Price component

Amount in Tshs.

Remuneration

29,720,000.00

Reimbursables

57,000,000.00

Miscellaneous- Expenses

800,000.00

subtotals

i 87:520;000.00

Tendering Stage

Price component

Amount in Tshs.

Remuneration

41,425,000.00

Reimbursables

12,000,000.00

Miscellaneous Expenses

1,550,000.00

siubtotal

e R U R B4 975 000.00

Construction Supervision Stage

Price component

Amount in Tshs.

Remuneration 237,510,000.00
Reimbursables 40,000,000.00
Mlscellaneous Expenses _

75_0 000 00

Defects Liability Period and As Built Drawings

Price component

Amount in Tshs.

Remuneration

47,520,000.00

Reimbursables

12,000,000.00

Miscellaneous Expenses

9 700 000 00

subtotal. 5 oA s, T ENE L




FINANCIAL PROPOSAL FOR CONSULTING SERVICES TTENDER NO,
ME/007/20212022/HQ/C/73 FOR CONSULTANCY SERVICES FOR DESISGN REVIEW AND
CONSTRUCTION SPERVISION OF HEALTH FACILITIES AT TABORA, KIGOMA AND UKEREWE
REGIONAL REFERRAL HOSPITALS.

SCHEDULE OF REMUNERATION ON PRICE PROPOSAL

R S
enumeration S48y

it

mameothctiiey [curency] S [ foeTener T Totel Aot
Inception Stage Tshs 28,540,000.00 5,137,200.00 33,677,200.00
Preliminary Design stage Tshs 29,150,000.00 5,247,000.00 34,397,000.00
Scheme Design Stage Tshs 19,700,000.00 3,546,000.00 23,246,000.00
Detail Design Stage Tshs 29,720,000.00 5,349,600.00 35,069,600.00
Tendering Stage Tshs 41,425,000.00 7,456,500.00 48,881,500.00
Construction Supervision Tshs 237,510,000.00 42,751,800.00 280,261,800.00
E:fglf;i gf;’x:ntygge”"d and | 1o 47,520,000.00 8,553,600.00
otaliAmountio 3356_5,090 5 -

SCHEDULE OF REIMBURSABLE ON

As Built Drawings

Nameofactvity [ currency] S| Kot Toves o s
Inception Stage Tshs 12,000,000.00 12,000,000.00
Preliminary Design stage Tshs 147,000,000.00 147,000,000.00
Scheme Design Stage Tshs 12,000,000.00 12,000,000.00
Detail Design Stage Tshs 57,000,000.00 57,000,000.00
Tendering Stage Tshs 12,000,000.00 12,000,000.00
Construction Supervision Tshs 40,000,000.00 40,000,000.00
Defects Liability Period and Tshs

PR
mburs

12,000,000.00

A Tt SRR RS T

12,000,000.00

A,k ko
A B

SCHEDULE OF MISCELLANEOUS ON PRICE PROPOSAL

- Subtotal Local Taxes Total Amount
Name of Act
ctivity | Currency (Tshs.) estimated(VAT) (Tshs.)
Inception Stage Tshs 850,000.00 850,000.00
Preliminary Design stage Tshs 6,100,000.00 6,100,000.00
Scheme Design Stage Tshs 2,600,000.00 2,600,600.00
Detail Design Stage Tshs 800,000.00 800,000.00
Tendering Stage Tshs 750,000.00 750,000.00
Construction Supervision Tshs 750,000.00 750,000.00
Defects Liability Peri
lity Peried and |+ 1 ¢ 9,700,000.00 9,700,000.00

e T LT




5B5 - BREAKDOWN OF TAXES

NO. |[DESCRIPTION UNIT | UNIT COST AMOUNT COST FOR ?g;
1 VAT Y 18 | 433,565,000.00 78,041,700.00
TOTAL TAXES 78,041,700.00
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FORM 5A7 - STAFFING SCHEDULE

Inception  |Preliminary [Scheme Detailed  |Tendering |Construction |Cefect liability| Total Staff
stage design and |design and stage and period Month Input
S/No. Name of Staff Home/Field cost stage Design Supervision
estimate Review stage
slage

1 |Arch.Dr.Moses Mkony Office 0.35 0.27 0.24 0.33 1.27 7.80 193 12.19
Field 0.41 0.41 0.41 0.41 6.27 2.94 0.95 5.80

2 |Arch, Beno Matinamani Offfice 0.23 033 0.33 3.72 0.57 6.50 1.20 12.88
Field 0.18 0.18 0.18 0.00 0.20 3.60 0.95 5.29

3 |Arch. Ellakim Motel Office 0.13 0.18 0.16 0.37 1.15 4.50 0.00 6.49
Field 0.37 0.37 0.37 0.22 0.23 1.61 Q.00 3.17

4 Qs.Gervas Kondobale Office 0.10 0.14 1.42 0.57 3.58 5.70 1.¢2 12.53
Field 0.57 0.57 0.57 0.16 0.11 5.20 0.85 8.13

5 |eng.lustine G.Kessy Office 0.10 0.12 0.28 0.29 0.89 3.50 1.02 6.20
Field 0.00 0.29 0.29 0.38 0.25 1.08 0.95 3.24

6 IEng. Erasto Lyamuya Office 0.11 0.11 0.28 0.34 0.64 2.53 1.02 5.03
Field 0.21 0.21 0.21 0.21 0.22 0.98 0.95 2.99

7 |Eng.Rozalia Amendus Office 0.07 0.11 0.07 0.37 1.15 4.51 1.02 7.30
Field 0.37 0.37 0.37 0.22 0.15 1.94 0.95 4.37

Eng.Dr. Ndyetabura

8 Yahaya Hamis Office 1.00 Lo0 0.00 0.58 0.92 4.51 1.02 9.03
Field 0.50 0.50 0.00 0.28 0.28 1.94 0.95 4.45

9 |Eng. Emmanuel Benedict Office 0.00 0.00 0.00 0.00 0.00 3.00 000 3.00
Field 0.00 0.00 .00 0.00 0.00 3.08 0.00 3.08

10 [ahator Fausiine office | 0.7 0.16 0.37 051 | 081 3.16 0.00 5.18
Field 0.26 0.26 0.26 0.26 0.33 1.45 0.60 2.82

11 |Charles Letinani Swai Office 1.25 1.25 " 0.00 0.00 0.00 0.00 0.00 2.50
Field § 0.25 0.25 0.00 0.00 0.00 0.00 0.00 0.50

12 |Renatus Abeid Makoye Office 0.99 0.99 0.00 0.0 0.00 0.83 0.83 3.64
Fteld 0.47 0.47 0.00 0.00 0.00 0.26 0.00 1.20

13 {Dr, Juma Muhamed Office 0.60 0.67 0.29 0.31 0.23 1.59 0.00 3.69
Field 0.28 0.28 0.28 0.13 0.05 3.38 0.00 4.40

. <4l TOTAESTAEF
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Financial Situation and Performance '
Consultant Legal Name: MEKON ARCH CONSULT LIMITED

Date: 20™ November, 2021

Page 1 of 2 page

[P

1. Financial data

Type of Financial Historic information for previous 3 years,
information in )
{(currency) (amount in currency, currency, exchange rate, USD equivalent)
2020 ] 2019 2018
Statement of Financial Position (Information from Balance Sheet)
"Total Asscts (TA) 365,820,039 853,737,049 1,032,461,334
Total Liabilities (TL) 305,402,826 498,249,922 681,322,346
Total Equity/Net Worth (NW) | 360,417,213 355,487,127 351,138,988
Curreat Assets (CA) 716,193,130 704,468,117 888,167,510
Current Liabilities (CL) 50,2_{]8,568 57,084,022 147,000,545
Working Capilal (WC) 665,984,562 647,384,005 741,166,965
Information from [ncome Statement
Total Revenue (TR) 771,352,447 605,867,641 865,799,243
Profits Before Taxes (PBT) 7,042,980 6,211,631 7,052,025
Cash Flow Information
Cash Flow from :
Aativites e LT 241,370,935




Consultant Legal Name: MEKON ARCH CONSULT LIMITED
Date: 20™ November, 2021

Page 2 of 2 page

I
i
) 2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
! contract commitments.

- No. Source of finance Amount (US$ equivalent)
i
| 1 | 1. Loan Received 534,321,304
- ;aa 2 (2. Cashinthe Account . ‘ 104,997,050

o 0  Attached are copies of Audited financial statements for the Last Three (03) years required above; and
! complying with the requirements.



Financial Statement Indicating Annual Volume in the Last 3 Years

[ Bidder’s Legal Name: MEKON ARCH CONSULT LIMITED

Date: 20™ November, 2021

Page 1 of 1 page

1— ; Annual turnover data
[ .
- Year Amount Exchange rate USD equivalent
Currency ( TZS)
- 2018 865,799,243 N/A N/A
2019 605,867,641 | N/A N/A
2020 771,352,447 | NYA N/A
j -
Average N/A N/A
Annual 747,673,110 :
. Construction
- Turnover*
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12{10/21, 1:26 PM

Tanzania Nationa!l e-Procurement System

13:26:02 EAT

Payment

SPHN fee

Target:
ME/007/2021-2022/HQ/G/142
Kind:

SPN fee - 218109
Timestamp:

10/12/2021 13:14:52
Beneficiary name:

public Procurement Regulatory Authority
Amount (TZS):

250,000

Status:

Pending

TANePS - Payment

TANePS

hitpst/iwww.taneps.go.tzlepps/payment/viewPaymenl.do?paymentld=218109

141



