CONTRACT FOR
SUPPLY, INSTALL, TEST, TRAIN AND COMMISSION
OF MEDICAL EQUIPMENTS
(CT SCAN MACHINE FOR AMANA RRH)

BETWEEN

AMANA REGIONAL REFERRAL HOSPITAL

AND

PACIFIC DIAGNOSTICS LIMITED



Form of Agreement

THIS AGREEMENT is made the ..... q ............ day of 3 ........ 2022 Between
AMANA REGIONAL REFERALL HOSPITAL, a Regional Referral Hospital
established under the Ministry of Health of Tanzania and having its principal
place of business at Uhuru Street, P.O Box 25411, DAR ES SALAAM
(hereinafter called “the Employer”), and PACIFIC DIAGNOSTICS LIMITED, a
corporation incorporated under the laws of Tanzania and having its principal
place of business at Plot 46- 48, Mikocheni Industrial Area, Opposite Coca-
cola Kwanza Factory Dar es Salaam, Tanzania., P.O Box 34056, Dar Es
Salaam (hereinafter called “the Contractor”).

WHEREAS the Employer desires to engage the Contractor to Supply, Install,
Test, Train and Commission of Medical Equipments (CT scan for Amana
RRH) (‘the Facilities”) Tender No PA/009/2021-22/HQ/G/06 LOT 4 and the
Contractor have agreed to such engagement upon and subject to the terms
and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. 1.1 Contract Documents
Contract The following documents shall constitute the Contract
Documents between the Employer and the Contractor, and each

shall be read and construed as an integral part of the

Contract:
(a) This form of Agreement
(b) Special Conditions of Contract
(c) General Conditions of Contract
(d) Letter of Acceptance

) Technical Specifications

(f) Form of Tender and Price Schedules submitted by

the Contractor
(g) Negotiation Minutes
(h) Power of Attorney

1.2 Order of Precedence (Reference GCC 2)

In the event of any ambiguity or conflict between the
Contract Documents listed above, the order of
precedence shall be the order in which the Contract
Documents are listed in Article 1.1 (Contract
Documents) above.

1.3 Definitions(Reference GCC 1)
Capitalized words and phrases used herein shall have
the same meanings as are ascribed to them in the
General Conditions of Contract.
Article 2. 2.1 Contract Price(Reference GCC 11)
Contract The Employer hereby agrees to pay to the Contractor



Price and
Terms of
Payment

Article 3.
Effective
Date for
Determining
Time for
Completion

2.2

3.1

3.2

the Contract Price in consideration of the performance
by the Contractor of its obligations hereunder. The
Contract Price shall be the aggregate of:  Tshs
1,850,000,000.00 (Tanzanian Shillings one Billion
Eighty Hundred Fifty Million Only) VAT Exclusive as per
virtue of Item 14 of Part B of the Fifth Schedule to the
East African Community Customs Management Act,
2004 and Item 7 of Part | of the exemption Schedule to
the VAT Act, 2014 asspecified in Price Schedule No. 5
(Grand Summary) or such other sums as may be
determined in accordance with the terms and conditions
of the Contract.

Terms of Payment(Reference GCC 12)

The terms and procedures of payment according to
which the Employer will reimburse the Contractor are
given in the corresponding Appendix (Terms and
Procedures of Payment) hereto.

The Employer shall instruct its bank to issue an
irrevocable confirmed documentary credit made
available to the Contractor in a bank in the country of
the Contractor.

In the event that the amount payable under Schedule
No. 1 is adjusted in accordance with GCC 11.2 or with
any of the other terms of the Contract, the Employer
shall arrange for the documentary credit to be amended
accordingly.

Effective Date(Reference GCC 1)

The Time of Completion of the Facilities shall be

determined from the date when all of the following

conditions have been fulfilled:

(a) This Contract Agreement has been duly executed
for and on behalf of the Employer and the
Contractor;

(b) The Contractor has submitted to the Employer the
performance security and the advance payment
guarantee;

(c) The Employer has paid the Contractor the advance
payment

(d) The Contractor has been advised that the
documentary credit referred to in Article 2.2 above
has been issued in its favor.

Each party shall use its best efforts to fulfil the above

conditions for which it is responsible as soon as

practicable.

If the conditions listed under 3.1 are not fulfilled within
two (2) months from the date of this Contract notification
because of reasons not attributable to the Contractor,
the parties shall discuss and agree on an equitable
adjustment to the Contract Price and the Time for



Article 4. 4.1
Appendixes

4.2

Completion and/or other relevant conditions of the
Contract.

The Appendixes listed in the attached List of
Appendixes shall be deemed to form an integral part of
this Contract Agreement.

Reference in the Contract to any Appendix shall mean
the Appendixes attached hereto, and the Contract shall
be read and construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this
Agreement to be duly executed by their duly authorized representatives the day
and year first above written.

For and on behalf of AMANA REGIONAL REFERRAL HOSPITAL
Name.. 7202 Bl GESeA . QoL M\Q -y

Signature... m

: 4 . R1/C
Designation. CAAETACAL . OF £Ci@ | A AL ygDICAL OFFICE
TR p. 0. Box 29411
DAR ES

[Authorized Representative]

Witness...“!t.\..'?f.\.. DOAAN] - gswoive

Qualification... AMLCP"L B
Signature & Stamp...mt}rg‘i.... R o i.cout

pate.. ONB1R00m. . N

For and on behalf of PACIFIC DIAGNOSTICS LIMITED
Name.. AL/ fe. 7 sk FIWRALLS ...

Designation........

Signature......... #

[Authorized Representative]
t ) -
Witness... ... e&& }%qﬂtm

Qualification... 72’/“’(’%(9ﬁ6a”

Signature & Stamp....... A
[a 5




SPECIAL CONDITIONS OF CONTRACT



Special Conditions of Contract

The following Special Conditions of Contract (SCC) shall supplement the General
Conditions of Contract (GCC). Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC. The corresponding clause number of the
GCC is indicated in parentheses.

Clause
Number

'scc

'GCC
Clause
Number

Amendments of, and Supplements to, Clauses in the
GCC

Definitions (GCC 1)

The Employer is: Amana Regional Referral Hospital

- The Project Manager is: Will be appointed later in
' accordance with the GCC Clause 18.1

The Contractor is: Pacific Diagnostics Limited
The Contractor's Representative is: Naftal Philip

The Appointing Authority of the Adjudicator is:
TANZANIA INSTITUTE OF ARBITRATORS.

Country of Origin:  all countries and territories as
indicated in the section of the Tendering Documents,
Eligibility for the Provision of Goods, Works and
Services.

Time for Completion: Within Two Months (14th March,
2022 to 14" May, 2022).

Time for Completion for all Facilities: Within Two Months
| (14th March, 2022 to 14" May, 2022).

Notices (GCC Clause 4)

4.1

| Employer’s address for notice purposes:
Medical Officer In-charge

Amana Regional Referral Hospital,

P.O Box 25411,

Dar es Salaam.

| Contractor's address for notice purposes:
Managing Director

Pacific Diagnostics Limited,

P.O Box 34056,

Dar es Salaam,

Tanzania
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Governing Law (GCC 5)

3. 5.1 GCC 5.1—The Contract shall be interpreted In
accordance with the Laws of Tanzania.
The language of the Contract shall be English.
Settlement of Disputes (GCC 6)
4 6.4 | Rules of procedure for arbitration proceedings:
|
Any dispute, controversy or claim arising out of or ‘
relating to this Contract, or breach, termination or |
invalidity thereof, shall be settled by arbitration in |
accordance with the Arbitration procedure published by
the Tanzania Institute of Arbitrators. -
5 6.3 Time for Referring a dispute for arbitration is 7 days
6 6.4 Place for Carrying out Arbitration is Dar es Salaam.
Scope of Facilities [Spare Parts] (GCC Clause 7)
T 9.3 The Contractor agrees to supply spare parts for a period
of (Five) 5 years:
8. 9.3 The Contractor shall carry sufficient inventories to ensure
an ex-stock supply of consumable spares for the goods.
Other spare parts and components shall be supplied as
promptly as possible, but at the most within six (6) months
of placing the order and opening the letter of credit. In
addition, in the event of termination of the production of
spare parts, advance notification will be made to the
Employer of the pending termination, with sufficient time
to permit the Employer to procure the needed
' requirement. Following such termination, the Contractor |
will furnish to the extent possible and at no cost to the
Employer the blueprints, drawings and specifications of |
the spare parts, if requested. ‘
Time for Commencement and Completion (GCC 10)
9. 1 10.1 The Contractor shall commence work on the Facilities
from the Effective Date for determining Time for
Completion as specified in the Contract Agreement.
10. 10.2 The Completion of the Facilities shall be attained Within ‘
Two Months (28" February, 2022 to 27" April, 2022)
Contract Price (GCC Clause 12)
. 12.2 The Contract Price shall be adjusted in accordance with

the provisions of the corresponding Appendix (Price
Adjustment) to the Contract Agreement [to be inserted
only if Contract Price is subject to adjustment]. N/A




Securities (GCC 14)

12.

14.3.1

The amount of performance security, as a percentage of
the Contract Price for the Facility or for the part of the
Facility for which a separate time for Completion is
provided, shall be: Ten percent (10%) of contract price.

13.

14.3.2

The performance security shall be in the form of the
Unconditional Bank Guarantee or Surety Bond attached
hereto in the section on Sample Forms and Procedures.

14.

14.3.5

The performance security shall be reduced to ten percent
(10%) of the value of the component covered by the
extended warranty to cover the Contractor's extended
warranty in accordance with the provision in the SCC,
pursuant to GCC 28.10.

Work Programme (GCC 19)

15

1 19.2
|

]The form of the programme of performance of the

| Contract shall be:

in the form of the critical path method
(CPM).

Commissioning and Operational Acceptance (GCC 26)

16

[26.22

The Guarantee Test of the Facilities shall be successfully
completed within 1 week (one)from the date of
Completion.

Completion Time Guarantee (GCC Clause 27)

17

27.2

Applicable rate for liquidated damages:-O.1 percent per
day.

Maximum deduction for liquidated damages:
the Performance Security quoted.

is equal to

18

|27.3

| Applicable for the bonus for early Completion: No bonus

will be given for earlier Completion of the Facilities or part
thereof.

Defect Liability (GCC 28)

19

| 28.10

[ The critical components covered under the extended

warranty are all components under this contract, and the

' period shall be five (5) years.

Completion—Guarantee Test—Acceptance (GCC 25.3 and 26.2)

20

253 and
26.2

21.1 In the event that the Contractor is unable to proceed
with the Pre-commissioning of the Facilities pursuant
to GCC 25.3, or with the Guarantee Test pursuant to
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GCC 26.2, for reasons attributable to the Employer
either on account of non-availability of other facilities
under the responsibilities of other contractor(s), or
for reasons beyond the Employer's control, the
provisions leading to “deemed” completion of |
activities such as Completion, pursuant to GCC 25.6,
and Operational Acceptance, pursuant to GCC
26.3.4, and Contractor’s obligations regarding Defect
Liability Period, pursuant to GCC 28.2, Functional
Guarantee, pursuant to GCC 29, and Care of
Facilities, pursuant to GCC 33, and GCC 42.1.‘
Suspension, shall not apply. In this case, the

following provisions shall apply. !

21.2 When the Contractor is notified by the Project
Manager that he will be unable to proceed with the |
activities and obligations pursuant to above GCC
14.1, the Contractor shall be entitled to the following:

(a) the Time of Completion shall be extended for the
period of suspension without imposition of
liquidated damages pursuant to GCC 27.2;

(b) payments due to the Contractor in accordance :
with the provision specified in the corresponding |
Appendix (Terms and Procedures of Payment) |
to the Contract Agreement, which would not
have been payable in normal circumstances due
to non-completion of the subject activities, shall |
be released to the Contractor against |
submission of a security in the form of a bank
guarantee of equivalent amount acceptable to
the Employer, and which shall become null and |
void when the Contractor will have complied with |
its obligations regarding those payments, subject |
to the provision of GCC 14.3 below; l

(c) the expenses towards the above security and
extension of other securities under the contract,
of which validity needs to be extended, shall be
reimbursed to the Contractor by the Employer;

(d) the additional charges towards the care of the |
Facilities pursuant to GCC 33.1 shall be
reimbursed to the Contractor by the Employer
for the period between the notification mentioned
above and the notification mentioned in GCC |
14.4 below. The provision of GCC 34.2 shall |
apply to the Facilities during the same period. \




above GCC 14.1 actually exceeds one hundred
eighty (180) days, the Employer and Contractor shall
mutually agree to any additional compensation
payable to the Contractor.

21.4When the Contractor is notified by the Project
Manager that the plant is ready for Pre-
commissioning, the Contractor shall proceed without
delay in performing all the specified activities and
obligations under the contract.
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GENERAL CONDITIONS OF CONTRACT



A. Contract and Interpretation

Definitions

(1.1

The following words and expressions shall have,
the meanings hereby assigned to them:

“‘Contract” means the Agreement entered into|
between the Employer and the Contractor,|
together with the Contract Documents referred|
to therein; they shall constitute the Contract, and|
the term “the Contract” shall in all such|
documents be construed accordingly. ‘

‘Contract Documents” means the documents‘
listed in Article 1.1 (Contract Documents) of the|
Form of Agreement (including any amendments|
thereto). |

‘GCC" means the General Conditions of‘
Contract hereof. .

‘SCC" means the Special Conditions of‘
Contract. |

|
‘Day” means calendar day.. ‘

‘Month” means calendar month..

‘Employer” means the person named as such in
the SCC and includes the legal successors or
permitted assigns of the Employer. ‘

‘Project Manager” means the person appointed
by the Employer in the manner provided in GCC
18.1 (Project Manager) hereof and named as
such in the SCC to perform the duties delegated‘
by the Employer.

‘Contractor” means the person(s) whose tender
to perform the Contract has been accepted by
the Employer and is named as such in the|
Agreement, and includes the legal successors‘
or permitted assigns of the Contractor.

|

‘Contractor's  Representative” means any
person nominated by the Contractor and named|
as such in the SCC and approved by the|
Employer in the manner provided in GCC 18.2|
(Contractor's Representative and Construction|
Manager) hereof to perform the duties delegated\




by the Contractor.

“Subcontractor,” including vendors, means any
person to whom execution of any part of the
Facilities, including preparation of any design or
supply of any Goods, is sub-contracted directly
or indirectly by the Contractor, and includes its
legal successors or permitted assigns.

‘Adjudicator’ means the person or persons
appointed by the Appointing Authority named in
the SCC to make a decision on or to settle any|
dispute or differences between the Employer
and the Contractor referred to him or her by the|
parties pursuant to GCC 6.1 (Adjudicator)
hereof. .

“Contract Price” means the sum specified in
Article 2.1 (Contract Price) of the Agreement,
subject to such additions and adjustments
thereto or deductions there from, as may be
made pursuant to the Contract. ‘

“Facilities” means the Goods to be supplied and
installed, as well as all the Installation Services
to be carried out by the Contractor under the|
Contract.

“Force Majeure” shall mean any event beyond
the reasonable control of the Employer or of the
Contractor, as the case may be, and which is
unavoidable notwithstanding the reasonable
care of the party affected. i

‘Goods” means permanent plant, equipment,
machinery, apparatus, articles and things of all
kinds to be provided and incorporated in the|
Facilities by the Contractor under the Contract
(including the spare parts to be supplied by the|
Contractor under GCC 7.3 hereof), but does not
include Contractor’'s Equipment. l

“Installation Services" means all those services
ancillary to the supply of the Goods for the
Facilities, to be provided by the Contractor
under the Contract, e.g., transportation and
provision of marine or other similar insurance,
inspection, expediting, site preparation works
(including the provision and use of Contractor's
Equipment and the supply of all construction




materials required), installation, testing, pre-|
commissioning, commissioning, operations, |
maintenance, the provision of operations and‘
maintenance manuals, training, etc. ‘

“Contractor's Equipment” means all plant,
facilities, equipment, machinery, tools,
apparatus, appliances or things of every kind
required in or for installation, completion and
maintenance of Facilities that are to be provided
by the Contractor, but does not include Goods,
or other things intended to form or forming part
of the Facilities.

“Country of Origin®” means the countries and‘
territories eligible under the PPA 2004 and its|
corresponding Regulations as further elaborated
in the SCC. ‘

“Site” means the land and other places upon
which the Facilities are to be installed, and such
other land or places as may be specified in the\l
Contract as forming part of the Site.

‘Effective Date” means the date of fulfillment of|
all conditions stated in Article 3 (Effective Date‘
for Determining Time for Completion) of the|
Form of Agreement, for the purpose of|
determining the Time for Completion. |

‘“Time for Completion” means the time within
which Completion of the Facilities as a whole (or
of a part of the Facilities where a separate Time
for Completion of such part has been
prescribed) is to be attained in accordance with
the specifications in the SCC and the relevant
provisions of the Contract.

‘Completion” means that the Facilities (or a
specific part thereof where specific parts are
specified in the SCC) have been completed
operationally and structurally and put in a tight
and clean condition, and that all work in respect
of Pre-commissioning of the Facilities or such
specific part thereof has been completed; in
other words, that the Facilities or specific part
thereof are ready for Commissioning as
provided in GCC 25 (Completion) hereof.

‘Pre-commissioning” means the testing,|




checking and other requirements specified in the
Technical Specifications that are to be carried
out by the Contractor in preparation for
Commissioning as provided in GCC 25
(Completion) hereof.

“Commissioning” means operation of the
Facilities or any part thereof by the Contractor
following Completion, which operation is to be|
carried out by the Contractor as provided in‘
GCC 26.1 (Commissioning) hereof, for the
purpose of carrying out Guarantee Test(s). |

“Guarantee Test(s)" means the test(s) specified
in the Technical Specifications to be carried out
to ascertain whether the Facilities or a specified
part thereof is able to attain the Functionall
Guarantees specified in the Technical
Specifications in accordance with the provisions
of GCC 26.2 (Guarantee Test) hereof.

“‘Operational Acceptance” means the
acceptance by the Employer of the Facilities (or
any part of the Facilities where the Contract
provides for acceptance of the Facilities in
parts), which certifies the Contractor’s fulfillment
of the Contract in respect of Functional
Guarantees of the Facilities (or the relevant part
thereof) in accordance with the provisions of
GCC 29 (Functional Guarantees) hereof and
shall include deemed acceptance in accordance|
with GCC 26 (Commissioning and Operational
Acceptance) hereof.

“Defect Liability Period” means the period of
validity of the warranties given by the Contractor|
commencing at Completion of the Facilities or a
part thereof during which the Contractor is
responsible for defects with respect to the
Facilities (or the relevant part thereof) as
provided in GCC 28 (Defect Liability) hereof.

2.1

Interpretation order |
of Documents

In interpreting these Conditions of Contract headings
and marginal notes are used for convenience only
and shall not affect their interpretations unless
specifically stated; references to singular include the
plural and vice versa; and masculine include the
| feminine. Words have their ordinary meaning under
the language of the Contract unless specifically
1 defined.




If any of the Contract Documents, correspondence or|
communications are prepared in any language other
than the governing language under GCC 2.1 above,‘
the English translation of such documents,
correspondence or communications shall prevail in‘
matters of interpretation.

1 2.3

The documents forming the Contract shall be
interpreted in the following order of priority: \

1) Form of Agreement,

—

Special Conditions of Contract,
Conditions of Contract,

~—

=

2
3

Letter of Acceptance,
5

) Certificate of Contract Commencement |

&

Specifications,

7) Drawings, ‘
8) Bill of Quantities,

9) Contractor's Tender, and |

(
(
(
(
(
(
(
(
(
Any other document listed in the Special Conditions‘
of Contract as forming part of the Contract. |
Persons |
Words importing persons or parties shall include
firms, corporations and government entities. |

-

2.5

Incoterms

Unless inconsistent with any provision of the
Contract, the meaning of any trade term and the
rights and obligations of parties there under shall be
as prescribed by /ncoterms.

Incoterms means international rules for interpreting
trade terms published by the International Chamber
of Commerce (latest edition), 38 Cours Albert 1%,
75008 Paris, France.

B NPT

Entire Agreement

| Subject to GCC 17.4 hereof, the Contract constitutes
the entire agreement between the Employer and
Contractor with respect to the subject matter of
Contract and supersedes all communications,
negotiations and agreements (whether written or oral)
' of parties with respect thereto made prior to the date
of Contract.

| 2.7

" Amendment |




| No amendment or other variation of the Contract
' shall be effective unless it is in writing, is dated,
expressly refers to the Contract, and is signed by a
duly authorized representative of each party hereto.

The Contractor shall be an independent contractor
performing the Contract. The Contract does not
create any agency, partnership, joint venture or other|

Subject to the provisions of the Contract, the
Contractor shall be solely responsible for the manner
in which the Contract is performed. All employees,
representatives or Subcontractors engaged by the
Contractor in connection with the performance of the
Contract shall be under the complete control of the
Contractor and shall not be deemed to be employees
of the Employer, and nothing contained in the
Contract or in any subcontract awarded by the
Contractor shall be construed to create any
contractual  relationship  between any such
employees, representatives or Subcontractors and

If the Contractor is a joint venture or consortium of
two or more persons, all such firms shall be jointly
and severally bound to the Employer for the
fulfillment of the provisions of the Contract and shall
designate one of such persons to act as a leader with,
authority to bind the joint venture or consortium. The
composition or the constitution of the joint venture or
consortium shall not be altered without the priori

‘ 28 Independent Contractor
l‘ joint relationship between the parties hereto.
|
‘ the Employer.
12.9 Joint Venture or Consortium
|
consent of the Employer.
1 2.10 | Non-Waiver

2.10.1 Subject to GCC 2.10.2 below, no relaxation,
forbearance, delay or indulgence by either
party in enforcing any of the terms and
conditions of the Contract or the granting of
time by either party to the other shall prejudice,
affect or restrict the rights of that party under
the Contract, nor shall any waiver by either
party of any breach of Contract operate as|
waiver of any subsequent or continuing breach
of Contract. '

2.10.2 Any waiver of a party's rights, powers or|
remedies under the Contract must be in|
writing, must be dated and signed by an




authorized representative of the party granting|
such waiver, and must specify the right and

the extent to which it is being waived. ‘

Severability {
If any provision or condition of the Contract is|

prohibited or rendered invalid or unenforceable, such

| prohibition, invalidity or unenforceability shall not|
| affect the validity or enforceability of any other
provisions and conditions of the Contract.

Country of Origin

‘Origin” means the place where the materials,
equipment and other supplies for the Facilities are
mined, grown, produced or manufactured, and from
which the services are provided.

Conditions
Precedent

Having signed the Contract, it shall come into effect
on the date on which the following conditions have
been satisfied: -

a) Submission of performance Security in the form
specified in the SCC;

b) Furnishing of Advance Payment Unconditional |
Guarantee.

If the Condition precedent stipulated on GCC 3.1 is
not met by the date specified in the SCC this
contract shall not come into effect;

If the Employer is satisfied that each of the
conditions precedent in this contract has been
satisfied (except to the extent waved by him, but
subject to such conditions as he shall impose in
respect of such waiver) he shall promptly issue to
the contractor a certificate  of Contract
commencement, which shall confirm the start date.

Notices

4.1

Unless otherwise stated in the Contract, all notices to
be given under the Contract shall be in writing, and|
shall be sent by personal delivery, airmail post,
special courier, cable, telegraph, telex, facsimile or
Electronic Data Interchange (EDI) to the address of
the relevant party set out in the SCC, with the
following provisions: |
|

4.1.1 Any notice sent by cable, telegraph, telex,|
facsimile or EDI shall be confirmed within two|

(2) days after dispatch by notice sent by
airmail post or special courier, except as




otherwise specified in the Contract.

Any notice sent by airmail post or special
courier shall be deemed (in the absence of
evidence of earlier receipt) to have been
delivered ten (10) days after dispatch. In|
proving the fact of dispatch, it shall bei
sufficient to show that the envelope containing
such notice was properly addressed, stamped
and conveyed to the postal authorities or
courier service for transmission by airmail or
special courier.

4.1.3 Any notice delivered personally or sent by
cable, telegraph, telex, facsimile or EDI shall
be deemed to have been delivered on date of
its dispatch.

4.1.4 Either party may change its postal, cable,
telex, facsimile or EDI address or addressee
for receipt of such notices by ten (10) days’
notice to the other party in writing. |

4.2

Notices shall be deemed to include any approvals,
consents, instructions, orders and certificates to be|
given under the Contract.

Language and Law |

5.1

The language of the Contract and the law governing
the Contract are stated in the SCC.

Disputes
Resolution

6.1

In the event of any dispute arising out of this contract,
either party shall issue a notice of dispute to settle the
dispute amicably. The parties hereto shall, within
twenty eight (28) days from the notice date, use their
best efforts to settle the dispute amicably through
mutual consultations and negotiation. Any unsolved
dispute may be referred by either party to an
adjudicator nominated by the appointing Authority|
specified in SCC.

6.2

After the dispute has been referred to the
adjudicator, within 30 days, or within such other
period as may be proposed by the Parties, the
Adjudicator shall give its decision. The rendered
decision shall be binding to the Parties.

6.3

If either Party is dissatisfied with the Adjudicator's
decision may, within days specified in the SCC refer|
the dispute for arbitration. If either party within the
period mentioned in the SCC has not referred the|
matter for arbitration the decision shall become final|
and binding to the Parties.




6.4

The arbitration shall be conducted in accordance with|
the arbitration procedure published by the Institution
named and in the place shown in the SCC

ooi‘

Fees and Cost of
Adjudicators

Replacement of an
Adjudicator

71

8.1

The rate of the Adjudicator's fee and administrative;\
costs of adjudication shall be borne equally by the
Parties. The rates and costs shall be in accordance|
with
conducting adjudication to its finality each party shall|
bear its incurred costs and expenses.

the rules of the Appointing Authority. In

Should the Adjudicator resign or die, or should thTﬂ
Employer
Adjudicator is not functioning in accordance with the
provisions of the Contract, a new Adjudicator will be
appointed by the Appointing Authority ‘

and the Contractor agree that the|

In the event of disagreement between the Parties to
the dispute under Clause 29.1 or 29.2 above, the
Adjudicator shall be appointed by the Appointing
Authority stated in the SCC.

B. Subject Matter of Contract

‘ Scope of
‘ Facilities

1 9.1

Unless otherwise expressly limited in the Technical
Specifications, the Contractor’s obligations cover the
provision of all Goods and the performance of all
Installation Services required for the design, the
manufacture (including procurement, quality assurance,
construction, installation, associated civil works, Pre-
commissioning and delivery) of the Goods and the
installation, completion and commissioning of the
Facilities in accordance with the plans, procedures,
specifications, drawings, codes and any other
documents as specified in the Technical Specifications.
Such specifications include, but are not limited to, the
provision of supervision and engineering services; the
supply of labour, materials, equipment, spare parts (as
specified in GCC 7.3 below) and accessories;
Contractor's Equipment; construction utilities and
supplies; temporary materials, structures and facilities;
transportation (including, without limitation, unloading
and hauling to, from and at the Site); and storage,
except for those supplies, works and services that will
be provided or performed by the Employer, as set forth
in the corresponding Appendix (Scope of Works and
Supply by the Employer) to the Agreement.




8.2

The Contractor shall, unless specifically excluded in the
Contract, perform all such work and/or supply all such
items and materials not specifically mentioned in the
Contract but that can be reasonably inferred from the
Contract as being required for attaining Completion of
the Facilities as if such work and/or items and materials
were expressly mentioned in the Contract.

93

‘In addition to the supply of Mandatory Spare Parts,

included in the Contract, the Contractor agrees to
supply spare parts required for the operation and
maintenance of the Facilities for the period specified in
the SCC. However, the identity, specifications and
quantities of such spare parts and the terms and
conditions relating to the supply thereof are to be
agreed between the Employer and the Contractor, and
the price of such spare parts shall be that given in Price
Schedule No. 6, which shall be added to the Contract
Price. The price of such spare parts shall include the
purchase price therefore and other costs and expenses
(including the Contractor's fees) relating to the supply of
spare parts.

10.

Time for
Commencemen
t and
Completion

1 10.1

The Contractor shall commence work on the Facilities
within the period specified in the SCC and without
prejudice to GCC 27.2 hereof, the Contractor shall
thereafter proceed with the Facilities in accordance with
the time schedule specified in the corresponding
Appendix (Time Schedule) to the Agreement.

1.

. Parties’
Responsibilitie
S

1 10.2

| (a) Contractor's and Employer's Responsibilities

The Contractor shall attain Completion of the Facilities
(or of a part where a separate time for Completion of
such part is specified in the Contract) within the time
stated in the SCC or within such extended time to
which the Contractor shall be entitied under GCC 41
hereof.

The Contractor shall design, manufacture (including
associated purchases and/or subcontracting), install
and complete the Facilities with due care and dlilgence
in accordance with the Contract.

1.2

The Contractor confirms that it has entered into this
Contract on the basis of a proper examination of the
data relating to the Facilities (including any data as to
boring tests) provided by the Employer, and on the
basis of information that the Contractor could have
obtained from a visual inspection of the Site (if access




thereto was available) and of other data readily
available to it relating to the Facilities as of the date
twenty-eight (28) days prior to tender submission. The
Contractor acknowledges that any failure to acquaint
itself with all such data and information shall not relieve
its responsibility for properly estimating the difficulty or
cost of successfully performing the Facilities.

The Contractor shall acquire in its name all permits,
approvals and/or licenses from all local, state or
national government authorities or public service
undertakings in the United Republic of Tanzania where
the Site is located that are necessary for the
performance of the Contract, including, without
limitation, visas for the Contractor's and
Subcontractor's personnel and entry permits for all
imported Contractor's Equipment. The Contractor shall
acquire all other permits, approvals and/or licenses that
are not the responsibility of the Employer under GCC
11.3 hereof and that are necessary for the performance
of the Contract.
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The Contractor shall comply with all laws in force in the
United Republic of Tanzania and local by laws where
the Facilities are installed and where the Installation
Services are carried out. The laws will include all local,
state, national or other laws that affect the performance
of the Contract and bind upon the Contractor. The
Contractor shall indemnify and hold harmless the
Employer from and against any and all liabilities,
damages, claims, fines, penalties and expenses of
whatever nature arising or resulting from the violation of
such laws by the Contractor or its personnel, including
the Subcontractors and their personnel, but without
prejudice to GCC 11.1 hereof.

[11.5

Any Plant, Material and Services that will be
incorporated in or be required for the Facilities and
other supplies shall have their origin as specified under
GCC 1 (Country of Origin).

11.6

The Contractor shall permit the PE to inspect the
Contractor's accounts and records relating to the
performance of the Contractor and to have them
audited by auditors appointed by the PE, if so required
by the PE.

| 11.7

(b) Employer's Responsibilities

The Employer shall ensure the accuracy of all




information and/or data to be supplied by the Employer
as described in the corresponding Appendix (Scope of
Works and Supply by the Employer) to the Contract,
except when otherwise expressly stated in the
Contract.

The Employer shall be responsible for acquiring and
providing legal and physical possession of the Site and
access thereto, and for providing possession of and
access to all other areas reasonably required for the
proper execution of the Contract, including all requisite
rights of way, as specified in the corresponding
Appendix (Scope of Works and Supply by the
Employer) to the Agreement. The Employer shall give
full possession of and accord all rights of access
thereto on or before the date(s) specified in that
Appendix.

11.9

The Employer shall acquire and pay for all permits,
approvals and/or licenses from all local, state or
national government authorities or public service
undertakings in the United Republic of Tanzania. Such
authorities or undertakings require the Employer to
obtain them in the Employer's name, are necessary for
the execution of the Contract (they include those
required for the performance by both the Contractor
and the Employer of their respective obligations under
the Contract), and are specified in the corresponding
Appendix (Scope of Works and Supply by the
Employer) to the Agreement.

If requested by the Contractor, the Employer shall use
its best endeavors to assist the Contractor in obtaining|
in a timely and expeditious manner all permits,|
approvals and/or licenses necessary for the execution|
of the Contract from all local, state or national
government authorities or public service undertakings|
that such authorities or undertakings require the
Contractor or Subcontractors or the personnel of the!
Contractor or Subcontractors, as the case may be, to
obtain. ‘

|

Unless otherwise specified in the Contract or agreed
upon by the Employer and the Contractor, the
Employer shall provide sufficient, properly qualified
operating and maintenance personnel; shall supply and
make available all raw materials, utilities, lubricants,
chemicals, catalysts, other materials and facilities; and
shall perform all work and services of whatsoever
nature, including those required by the Contractor to




properly carry out Pre-commissioning, Commissioning
and Guarantee Tests, all in accordance with the
provisions of the corresponding Appendix (Scope of
Works and Supply by the Employer) to the Agreement
at or before the time specified in the programme
furnished by the Contractor under GCC 19.2 hereof and
in the manner thereupon specified or as otherwise
agreed upon by the Employer and the Contractor.

11.1 | The Employer shall be responsible for the continued
2 operation of the Facilities after Completion, in
accordance with GCC 25.8, and shall be responsible for
facilitating the Guarantee Test(s) for the Facilities, in
accordance with GCC 26.2.

11.1 | All costs and expenses involved in the performance of
the obligations under this GCC 11 shall be the
responsibility of the Employer, save those to be

\ incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with
‘ | GCC 26.2.
C. Payment

12

Contract Price

12.1

The Contract Price shall be as specified in Article 2
(Contract Price and Terms of Payment) of the Form of
Agreement.

12.2

Unless indicated otherwise in the SCC, the Contract
Price shall be a firm lump sum not subject to any
alteration, except in the event of a Change in the
Facilities or as otherwise provided in the Contract.
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| to the correctness and sufficiency of the Contract

Subject to GCCs 10.2, 11.1 and 36 hereof, the
Contractor shall be deemed to have satisfied itself as

Price, which shall, except as otherwise provided for in
the Contract, cover all its obligations under the
Contract.

13.

Terms of
Payment

13.1

The Contract Price shall be paid as specified in the
corresponding Appendix (Terms and Procedures of
Payment) to the Agreement. The procedures to be
followed in making application for and processing
payments shall be those outlined in the same
Appendix.

13.2

No payment made by the Employer herein shall be
deemed to constitute acceptance by the Employer of
the Facilities or any part(s) thereof.

13.3

In the event that the Employer fails to make any
payment by its respective due date or within the period
set forth in the Contract, the Employer shall pay to the




| Agreement for the period of delay until payment has

Contractor interest on the amount of such delayed
payment at the rate(s) shown in the corresponding
Appendix (Terms and Procedures of Payment) to the

been made in full, whether before or after judgment or
arbitrage award.

13.4

The currency or currencies in which payments are|
made to the Contractor under this Contract shall be|

' specified in the corresponding Appendix (Terms and|
| Procedures of Payment) to the Agreement, subject to

the general principle that payments will be made in the
currency or currencies in which the Contract Price has
been stated in the Contractor's Tendering.

13.5

All payments shall be made in the currency or\
currencies specified in the corresponding Appendix|
(Terms and Procedures of Payment) to the
Agreement, pursuant to GCC 13.4. i

14, N 14.1 | Issuance of Securities !
Securities The Contractor shall provide the securities specified
below in favor of the Employer at the times, and in the
amount, manner and form specified below.
14.2 | Advance Payment Security

14.2.1The Contractor shall, within fourteen (14)
working days of the notification of contract
award, provide a security in an amount equal to
the advance payment calculated in accordance
with the corresponding Appendix (Terms and
Procedures of Payment) to the Agreement, and
in the same currency or currencies.

14.2.2 The security shall be in the form provided in the
tendering documents or in another form
acceptable to the Employer. The amount of the
security shall be reduced in proportion to the
value of the Facilities executed by and paid to the |
Contractor from time to time, and shall
automatically become null and void when the full
amount of the advance payment has been
recovered by the Employer. The security shall be
returned to the Contractor immediately after its
expiration.

14.3

Performance Security

14.3.1 The Performance Security shall be provided to
the Employer no later than the date specified in
the Letter of Acceptance and shall be issued in
an amount and form and by a bank or surety
acceptable to the Employer, and denominated
in the types and proportions of the currencies in
which the Contract Price is payable as specified




in the TDS and SCC and in accordance with the
conditions of contract.

14.3.2 The Performance Security shall be valid until a
date 28 days from the date of issue of the
Certificate of Completion in the case of a Bank
Guarantee, and until one year from the date of
issue of the Completion Certificate in the case
of a Performance Bond.

14.3.3 Where  circumstances necessitate  the
amendment of the contract after signature, and
such amendment is effected, the Employer shall
require the Contractor to provide additional
Performance Security to cover any cumulative
increase of more than ten percent of the Initial
Contract Price.

' 14.3.4The security shall be denominated in the

currency or currencies of the Contract, or in a
freely convertible currency acceptable to the
Employer, and shall be in one of the forms of
bank guarantees provided in the tendering
documents, as stipulated by the Employer in the
SCC, or in another form acceptable to the
Employer.

14.3.5 The security shall automatically be reduced by
half on the date of the Operational Acceptance
and shall become null and void, eighteen (18)
months after Completion of the Facilities or
twelve (12) months after Operational Acceptance
of the Facilities, whichever occurs first; provided,
however, that if the Defects Liability Period has
been extended on any part of the Facilities
pursuant to GCC 28.8 hereof, the Contractor
shall issue an additional security in an amount
proportionate to the Contract Price of that part.
The security shall be returned to the Contractor
immediately after its expiration, provided,
however, that if the Contractor, pursuant to GCC
28.10, is liable for an extended warranty
obligation, the performance security shall be
extended for the period and up to the amount
specified in the SCC.

15.

Taxes and
Duties

15.1

Except as otherwise specifically provided in the
Contract, the Contractor shall bear and pay all taxes,
duties, levies and charges assessed on the
Contractor, its Subcontractors or their employees by




all municipal, state or national government authorities
in connection with the Facilities in and outside of the
United Republic of Tanzania where the Site is located.

156.2

| privileges may be available to the Contractor in the

Notwithstanding GCC 15.1 above, the Employer shall
bear and promptly pay all customs and import duties|
as well as other local taxes like, e.g., a value added
tax (VAT), imposed by the law of the United Republic
of Tanzania on the Goods specified in Price Schedule
No. 1 and that are to be incorporated into the
Facilities.

If any tax exemptions, reductions, allowances or

United Republic of Tanzania, the Employer shall use
its best endeavors to enable the Contractor to benefit
from any such tax savings to the maximum allowable
extent.

15.4

|

For the purpose of the Contract, it is agreed that the
Contract Price specified in Article 2 (Contract Price
and Terms of Payment) of the Form of Agreement is
based on the taxes, duties, levies and charges
prevailing at the date twenty-eight (28) days prior to
the date of tender submission in the United Republic
of Tanzania (hereinafter called “Tax" in this GCC
15.4). If any rates of Tax are increased or decreased,
a new Tax is introduced, an existing Tax is abolished,
or any change in interpretation or application of any|
Tax occurs in the course of the performance of
Contract, which was or will be assessed on the
Contractor, Subcontractors or their employees in
connection with performance of the Contract, an
equitable adjustment of the Contract Price shall be
made to fully take into account any such change by
addition to the Contract Price or deduction there from,
as the case may be, in accordance with GCC 37
hereof.

. Intellectual Property

16.

Patent and
Copyright

16.1

The Supplier shall indemnify the PE against all third-
party claims of infringement of patent, trademark, or
industrial design rights arising from use of the Goods
or any part thereof in the United Republic of Tanzania.

16.2

The copyright in all drawings, documents and other
materials containing data and information furnished to

the Employer by the Contractor herein shall remain




=

vested in the Contractor or, if they are furnished to the
Employer directly or through the Contractor by any
third party, including suppliers of materials, the
copyright in such materials shall remain vested in
such third party.

;7 8

The Employer and the Contractor shall keep
confidential and shall not, without the written consent
of the other party hereto, divulge to any third party
any documents, data or other information furnished
directly or indirectly by the other party hereto in
connection with the Contract, whether such
information has been furnished prior to, during or
following termination of the Contract. Notwithstanding
the above, the Contractor may furnish to its
Subcontractor(s) such documents, data and other
information it receives from the Employer to the
extent required for the Subcontractor(s) to perform its
work under the Contract, in which event the
Contractor shall obtain from such Subcontractor(s) an
undertaking of confidentiality similar to that imposed
on the Contractor under this GCC 17.

The Employer shall not use such documents, data
and other information received from the Contractor for
any purpose other than the operation and
maintenance of the Facilities. Similarly, the
Contractor shall not use such documents, data and
other information received from the Employer for any
purpose other than the design, procurement of
Goods, construction or such other work and services
as are required for the performance of the Contract.

The obligation of a party under GCCs 17.1 and 17.2
above, however, shall not apply to that information

‘(a) now or hereafter enters the public domain
through no fault of that party

(b) can be proven to have been possessed by that
party at the time of disclosure and which was not
previously obtained, directly or indirectly, from

| (c) otherwise lawfully becomes available to that
' party from a third party that has no obligation of
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Confidential
Information
| 17.2
17.3
which
| the other party hereto
confidentiality.
17.4

The above provisions of this GCC 17 shall not in any
way modify any undertaking of confidentiality given by
either of the parties hereto prior to the date of the
Contract in respect of the Facilities or any part




thereof.

l

17.5

The provisions of this GCC 17 shall survive
termination, for whatever reason, of the Contract.

E. Execution of the Facilities

18.

Representatives

[18.1

Project Manager

If the Project Manager is not named in the Contract,
then within Seven (7) working daysof the Effective
Date, the Employer shall appoint and notify the|
Contractor in writing of the name of the Project
Manager. The Employer may from time to time
appoint some other person as the Project Manager
in place of the person previously so appointed, and
shall give a notice of the name of such other person
to the Contractor without delay. No such
appointment shall be made at such a time or in
such a manner as to impede the progress of work
on the Facilities. Such appointment shall only take
effect upon receipt of such notice by the Contractor.
The Project Manager shall represent and act for the
Employer at all times during the currency of the
Contract. All notices, instructions, orders,
certificates, approvals and all other communications
under the Contract shall be given by the Project
Manager, except as herein otherwise provided.

Al notices, instructions, information and other|

| communications given by the Contractor to the|

Employer under the Contract shall be given to the
Project Manager, except as herein otherwise
provided.

18.2

Contractor's Representative & Project Manager

18.2.11f the Contractor's Representative is not
named in the Contract, then within Seven (7)
working days of the Effective Date, the
Contractor shall appoint the Contractor's
Representative and shall request the
Employer in writing to approve the person so
appointed. If the Employer makes no
objection to the appointment within Seven (7)
working days, the Contractor's Representative
shall be deemed to have been approved. If
the Employer objects to the appointment within
Seven (7) working daysgiving the reason
thereof, then the Contractor shall appoint a
replacement within Seven (7) working daysof
such objection, and the foregoing provisions of
this GCC 18.2.1 shall apply thereto.




' 18.22The Contractor's Representative  shall

represent and act for the Contractor at all
times during the currency of the Contract and
shall give to the Project Manager all the
Contractor's notices, instructions, information
and all other communications under the
Contract.

18.2.3 All notices, instructions, information and all

other communications given by the Employer
or the Project Manager to the Contractor under
the Contract shall be given to the Contractor’s
Representative or, in its absence, its deputy,
except as herein otherwise provided.

18.24 The Contractor shall not revoke the

appointment of the Contractor's
Representative without the Employer’s prior
written consent, which shall not be
unreasonably withheld. If the Employer
consents thereto, the Contractor shall appoint
some other person as the Contractor's
Representative, pursuant to the procedure set
outin GCC 18.2.1.

18.2.5 The Contractor's Representative may, subject

to the approval of the Employer (which shall
not be unreasonably withheld), at any time
delegate to any person any of the powers,
functions and authorities vested in him or her.
Any such delegation may be revoked at any
time. Any such delegation or revocation shall
be subject to a prior notice signed by the
Contractor's Representative, and shall specify
the powers, functions and authorities thereby
delegated or revoked. No such delegation or
revocation shall take effect unless and until a
copy thereof has been delivered to the
Employer and the Project Manager.

Any act or exercise by any person of powers,
functions and authorities so delegated to him
or her in accordance with this GCC 18.2.3
shall be deemed to be an act or exercise by
the Contractor's Representative.

18.2.6 From the commencement of installation of the

Facilities at the Site untii Completion, the
Contractor's Representative shall appoint a
suitable person as the construction manager




(hereinafter referred to as “the Construction
Manager’). The Construction Manager shall
supervise all work done at the Site by the
Contractor and shall be present at the Site
throughout normal working hours except when
on leave, sick or absent for reasons connected|
with the proper performance of the Contract.|
Whenever the Construction Manager is absent
from the Site, a suitable person shall be
appointed to act as his or her deputy.

18.2.7 The Employer may by notice to the Contractor
object to any representative or person
employed by the Contractor in the execution of
the Contract who, in the reasonable opinion of|
the Employer, may behave inappropriately,
may be incompetent or negligent, or may
commit a serious breach of the Site
regulations provided under GCC 23.3. The
Employer shall provide evidence of the same,
whereupon the Contractor shall remove such
person from the Facilities.

18.2.6If any representative or person employed by
the Contractor is removed in accordance with
GCC 18.2.5, the Contractor shall, where
required, promptly appoint a replacement.

19.

Work
Programme

191

| Contractor’'s Organization

The Contractor shall supply to the Employer and the
Project Manager a chart showing the proposed
organization to be established by the Contractor for
carrying out work on the Facilities. The chart shall
include the identities of the key personnel together
with the curricula vitae of such key personnel to be
employed within twenty-one (21) days of the
Effective Date. The Contractor shall promptly inform
the Employer and the Project Manager in writing of
any revision or alteration of such an organization
chart.

18.2

Programme of Performance

Within twenty-eight (28) days after the date of signing
the Agreement, the Contractor shall prepare and
submit to the Project Manager a detailed programme|
of performance of the Contract, made in the form|
specified in the SCC and showing the sequence in
which it proposes to design, manufacture, transport,
assemble, install and pre-commission the Faclilities,
as well as the date by which the Contractor|




reasonably requires that the Employer shall have
fulfilled its obligations under the Contract so as to
enable the Contractor to execute the Contract in
accordance with the programme and to achieve
Completion, Commissioning and Acceptance of the
Facilities in accordance with the Contract. The
programme so submitted by the Contractor shall
accord with the Time Schedule included in the
corresponding Appendix (Time Schedule) to the
Agreement and any other dates and periods
specified in the Contract. The Contractor shall
update and revise the programme as and when
appropriate or when required by the Project
Manager, but without modification in the Times for
Completion given in the SCC and any extension
granted in accordance with GCC 41, and shall submit
all such revisions to the Project Manager.

19.3

Progress Report

| The Contractor shall monitor progress of all the
| activities specified in the programme referred to in
| GCC 19.2 above, and supply a progress report to the
‘ Project Manager every month.

The progress report shall be in a form acceptable to
the Project Manager and shall indicate: (a)
percentage completion achieved compared with the
| planned percentage completion for each activity; and
(b) where any activity is behind the programme,
giving comments and likely consequences and
stating the corrective action being taken.

19.4

Progress of Performance

If at any time the Contractor's actual progress falls
behind the programme referred to in GCC 19.2, or it
becomes apparent that it will so fall behind, the
Contractor shall, at the request of the Employer or
the Project Manager, prepare and submit to the
Project Manager a revised programme, taking into
account the prevailing circumstances, and shall
notify the Project Manager of the steps being taken
to expedite progress so as to attain Completion of
the Facilities within the Time for Completion under
GCC 8.2, any extension thereof entitled under GCC
41.1, or any extended period as may otherwise be
agreed upon between the Employer and the
Contractor.

19.59

Work Procedures
The Contract shall be executed in accordance with




the Contract Documents and the procedures given
in the section on Sample Forms and Procedures of
the Contract Documents. .

|
The Contractor may execute the Contract in]
accordance with its own standard project execution
plans and procedures to the extent that they do not
conflict with the provisions contained in the Contract.

20.

Subcontracting

201

The corresponding Appendix (List of Approved
Subcontractors) to the Agreement specifies major
items of supply or services and a list of approved
Subcontractors against each item, including vendors.
Insofar as no Subcontractors are listed against any
such item, the Contractor shall prepare a list of
Subcontractors for such item for inclusion in such list.
The Contractor may from time to time propose any
addition to or deletion from any such list. The|
Contractor shall submit any such list or any
modification thereto to the Employer for its approval
in sufficient time so as not to impede the progress of
work on the Facilites. Such approval by the
Employer for any of the Subcontractors shall not
relieve the Contractor from any of its obligations,
duties or responsibilities under the Contract.

20.2

The Contractor shall select and employ its
Subcontractors for such major items from those listed
in the lists referred to in GCC 20.1.

20.3

For items or parts of the Facilities not specified in the
corresponding  Appendix (List of Approved
Subcontractors) to the Agreement, the Contractor
may employ such Subcontractors as it may select, at
its discretion.

21.

Design and
Engineering

21:1

Specifications and Drawings

21.1.1The Contractor shall execute the basic and
detailed design and the engineering work in
compliance with the provisions of the Contract.
or where not so specified, in accordance with
good engineering practice.

The Contractor shall be responsible for any
discrepancies, errors or omissions in the
specifications, drawings and other technical
documents that it has prepared, whether such
specifications, drawings and other documents have
been approved by the Project Manager or not,




provided that such discrepancies, errors or omissions
are not because of inaccurate information furnished
in writing to the Contractor by or on behalf of the
Employer.

21.1.2 The Contractor shall be entitled to disclaim
responsibility for any design, data, drawing,
specification or other document, or any modification
thereof provided or designated by or on behalf of the
Employer, by giving a notice of such disclaimer to the
Project Manager.

21.2

Codes and Standards

Wherever references are made in the Contract to
codes and standards in accordance with which the
Contract shall be executed, the edition or the revised
version of such codes and standards current at the
date twenty-eight (28) days prior to date of tender
submission shall apply unless otherwise specified.
During Contract execution, any changes in such
codes and standards shall be applied after approval
by the Employer and shall be treated in accordance
with GCC 40.

21.3

Approval/Review of Technical Documents by Project
Manager

21.3.1The Contractor shall prepare (or cause its
Subcontractors to prepare) and furnish to the
Project Manager the documents listed in the
corresponding Appendix (List of Documents
for Approval or Review) to the Agreement for
its approval or review as specified and in
accordance with the requirements of GCC
19.2 (Programme of Performance).

Any part of the Facilities covered by or related to the
documents to be approved by the Project Manager
shall be executed only after the Project Manager's
approval thereof.

GCCs 21.3.2 through 21.3.7 shall apply to those
documents requiring the Project Manager's approval,
but not to those furnished to the Project Manager for

| its review only.

21.3.2 Within fourteen (14) days after receipt by the

Project Manager of any document requiring
the Project Manager's approval in accordance
with GCC 21.3.1, the Project Manager shall
either return one copy thereof to the




! Contractor with its approval endorsed thereon|
or shall notify the Contractor in writing of its
disapproval thereof and the reasons therefore
‘ and the modifications that the Project Manager
proposes.

If the Project Manager fails to take such action
within the said fourteen (14) working days,
then the said document shall be deemed to
have been approved by the Project Manager.

21.3.3 The Project Manager shall not disapprove any
document, except on the grounds that the
document does not comply with some
specified provision of the Contract or that it is
contrary to good engineering practice.

21.34If the Project Manager disapproves the
document, the Contractor shall modify the
document and resubmit it for the Project
Manager's approval in accordance with GCC
21.3.2. If the Project Manager approves the
document subject to modification(s), the
1 Contractor  shall make the required
modification(s), whereupon the document shall|
be deemed to have been approved.

21.3.51f any dispute or difference occurs between the
Employer and the Contractor in connection
with or arising out of the disapproval by the
Project Manager of any document and/or any
modification(s) thereto that cannot be settled
between the parties within a reasonable
period, then such dispute or difference may be
referred to an Adjudicator for determination in
accordance with GCC 6.1 hereof. If such
dispute or difference is referred to an
Adjudicator, the Project Manager shall give
instructions as to whether and if so, how,
performance of the Contract is to proceed.|
The Contractor shall proceed with the Contract
in accordance with the Project Manager's
instructions, provided that if the Adjudicator
upholds the Contractor's view on the dispute
and if the Employer has not given notice under
GCC 6.1.2 hereof, then the Contractor shall be
reimbursed by the Employer for any additional
costs incurred by reason of such instructions
and shall be relieved of such responsibility or
liability in connection with the dispute and the




execution of the instructions as the Adjudicator
shall decide, and the Time for Completion
shall be extended accordingly.

2136The Project Manager's approval, with or
without modification of the document furnished
by the Contractor, shall not relieve the
Contractor of any responsibility or liability
imposed upon it by any provisions of the
Contract except to the extent that any
subsequent failure results from modifications
required by the Project Manager.

21.3.7The Contractor shall not depart from any
approved document unless the Contractor has
first submitted to the Project Manageran
amended document and obtained the Project
Manager’'s approval thereof, pursuant to the
provisions of this GCC 21.3.

21.3.8 If the Project Manager requests any change in
any already approved document and/or in any
document based thereon, the provisions of
GCC 40 shall apply to such request.

22. 221 | Goods
Procurement Subject to GCC 152, the Contractor shall
manufacture or procure and transport all the Goods
in an expeditious and orderly manner to the Site.
22.2 Employer-Supplied Plant, Equipment, and Materials

If the corresponding Appendix (Scope of Works and
Supply by the Employer) to the Agreement provides
that the Employer shall furnish any specific items of
machinery, equipment or materials to the Contractor,
the following provisions shall apply:

22.2.1The Employer shall, at its own risk and
expense, transport each item to the place on
or near the Site as agreed upon by the parties
and make such item available to the
Contractor at the time specified in the
programme furnished by the Contractor,
pursuant to GCC 19.2, unless otherwise
mutually agreed.

| 22.2.2 Upon receipt of such item, the Contractor shall

inspect the same visually and notify the
Project Manager of any detected shortage,
defect or default. The Employer shall




immediately remedy any shortage, defect or|
default, or the Contractor shall, if practicable|
and possible, at the request of the Employer,
remedy such shortage, defect or default at the
Employer's cost and expense. After
inspection, such item shall fall under the care,
custody and control of the Contractor. The
provision of this GCC 22.2.2 shall apply to any
item supplied to remedy any such shortage or
default or to substitute for any defective item,
or shall apply to defective items that have
been repaired.

22.2.3 The foregoing responsibilities of the Contractor
and its obligations of care, custody and control
shall not relieve the Employer of liability for
any undetected shortage, defect or default, nor
place the Contractor under any liability for any
such shortage, defect or default whether under|
GCC 28 or under any other provision of|
Contract.

22.3

| 2233 Upon dispatch of each shipment of the

Transportation

22.3.1 The Contractor shall at its own risk and
expense transport all the Goods and the
Contractor's Equipment to the Site by the
mode of transport that the Contractor judges
most suitable under all the circumstances.

22.3.2 Unless otherwise provided in the
Contract, the Contractor shall be entitled to
select any safe mode of transport operated by
any person to carry the Goods and the
Contractor's Equipment.

Goods and the Contractor's Equipment, the
Contractor shall notify the Employer by telex,
cable, facsimile or Electronic Data Interchange
(EDI) of the description of the Goods and of
the Contractor's Equipment, the point and
means of dispatch, and the estimated time and
point of arrival in the United Republic of
Tanzania, if applicable, and at the Site. The
Contractor shall furnish the Employer with
relevant shipping documents to be agreed
upon between the parties.

22.3.4 The Contractor shall be responsible for
obtaining, if necessary, approvals from the
authorities for transportation of the Goods




and the Contractor's Equipment to the Site.
The Employer shall use its best endeavors in
a timely and expeditious manner to assist the
Contractor in obtaining such approvals, if
requested by the Contractor. The Contractor
shall indemnify and hold harmless the
Employer from and against any claim for
damage to roads, bridges or any other traffic
facilities that may be caused by the transport
of the Goods and the Contractor's Equipment
to the Site.

224

Customs Clearance

The Contractor shall, at its own expense, handle all
imported Goods and Contractor's Equipment at the
point(s) of import and shall handle any formalities for
customs clearance, subject to the Employer's
obligations under GCC 15.2, provided that if
applicable laws or regulations require any application
or act to be made by or in the name of the Employer,
the Employer shall take all necessary steps to
comply with such laws or regulations. In the event of
delays in customs clearance that are not the fault of
the Contractor, the Contractor shall be entitled to an
extension in the Time for Completion, pursuant to
GCC 41.

23.

Installation

23.1

7' Setting Out/Supervision/Labour

23.1.1 Bench Mark: The Contractor shall be
responsible for the true and proper setting-out
of the Facilities in relation to bench marks,
reference marks and lines provided to it in
writing by or on behalf of the Employer.

If, at any time during the progress of installation of
the Facilities, any error shall appear in the
position, level or alignment of the Facilities, the
Contractor shall forthwith notify the Project
Manager of such error and, at its own
expense, immediately rectify such error to the
reasonable satisfaction of the Project
Manager. If such error is based on incorrect
data provided in writing by or on behalf of the
Employer, the expense of rectifying the same
shall be borne by the Employer.

23.1.2 Contractor's  Supervision: The
Contractor shall give or provide all necessary
superintendence during the installation of the
Facilities, and the Construction Manager or its




23.1.3 Labour.

deputy shall be constantly on the Site to
provide full-time superintendence of the
installation. The Contractor shall provide and
employ only technical personnel who are
skilled and experienced in their respective
callings and supervisory staff who are
competent to adequately supervise the work at
hand.

(a) The Contractor shall provide and employ
on the Site in the installation of the
Facilities such skilled, semi-skilled and
unskilled labour as is necessary for the
proper and timely execution of the
Contract. The Contractor is encouraged to
use local labour that has the necessary
skills.

(b) Unless otherwise provided in the Contract,
the Contractor shall be responsible for the
recruitment, transportation,
accommodation and catering of all labour,
local or expatriate, required for the
execution of the Contract and for all
payments in connection therewith.

(c) The Contractor shall be responsible for
obtaining all necessary permit(s) and/or
visa(s) from the appropriate authorities for
the entry of all labour and personnel to be
employed on the Site into the United
Republic of Tanzania and in the exact
region where the Site is located.

(d) The Contractor shall at its own expense!
provide the means of repatriation to all of|
its and its Subcontractor's personnel
employed on the Contract at the Site to
their various home countries. It shall also
provide suitable temporary maintenance of
all such persons from the cessation of their
employment on the Contract to the date
programmed for their departure. In the
event that the Contractor defaults in
providing such means of transportation and
temporary maintenance, the Employer may
provide the same to such personnel and

recover the cost of doing so from the




23.2

| Contractor's Equipment
23.2.1All Contractor's Equipment brought by the

|

Contractor.

(e) The Contractor shall at all times during the
progress of the Contract use its best
endeavors to prevent any unlawful, riotous
or disorderly conduct or behavior by or
amongst its employees and the labour of
its Subcontractors.

(f) The Contractor shall, in all dealings with its
labour and the labour of its Subcontractors
currently employed on or connected with
the Contract, pay due regard to all
recognized festivals, official holidays,
religious or other customs and all local
laws and regulations pertaining to the
employment of labour.

Contractor onto the Site shall be deemed to be
intended to be used exclusively for the
execution of the Contract. The Contractor
shall not remove the same from the Site
without the Project Manager's consent that
such Contractor's Equipment is no longer
required for the execution of the Contract.

23.2.2Unless otherwise specified in the Contract,

upon completion of the Facilities, the
Contractor shall remove from the Site all
Equipment brought by the Contractor onto the
Site and any surplus materials remaining
thereon.

23.2.3The Employer will, if requested, use its best

endeavors to assist the Contractor in obtaining
any local, state or national government
permission required by the Contractor for the
export of the Contractor's Equipment imported
by the Contractor for use in the execution of
the Contract that is no longer required for the
execution of the Contract.

23.3

Site Requlations and Safety

The Employer and the Contractor shall establish Site
regulations setting out the rules to be observed in
the execution of the Contract at the Site and shall
comply therewith. The Contractor shall prepare and
submit to the Employer, with a copy to the Project




Manager, proposed Site regulations for the|
Employer's approval, which approval shall not be
unreasonably withheld.

Such Site regulations shall include, but shall not be
limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and
fire prevention.

23.4 | Opportunities for Other Contractors
| 23.4.1 The Contractor shall, upon written
request from the Employer or the Project
Manager, give all reasonable opportunities for
carrying out the work to any other contractors
employed by the Employer on or near the Site. '

2342 If the Contractor, upon written request
from the Employer or the Project Manager,
makes available to other contractors any roads
or ways the maintenance for which the
Contractor is responsible, permits the use by
such other contractors of the Contractor's
Equipment, or provides any other service of
whatsoever nature for such other contractors,
the Employer shall fully compensate the
Contractor for any loss or damage caused or|
occasioned by such other contractors in
respect of any such use or service, and shall
pay to the Contractor reasonable remuneration
for the use of such equipment or the provision
of such services.

23.4.3 The Contractor shall also so arrange to|
perform its work as to minimize, to the extent|
possible, interference with the work of other
contractors. The Project Manager shall
determine the resolution of any difference or
conflict that may arise between the Contractor
and other contractors and the workers of the
Employer in regard to their work.

23.4.4 The Contractor shall notify the Project
Manager promptly of any defects in the other
contractors’ work that come to its notice, and
that could affect the Contractor's work. The
Project Manager shall determine the
corrective measures, if any, required to rectify
the situation after inspection of the Facilities.
Decisions made by the Project Manager shall
be binding on the Contractor.




23.5

Emergency Work

If, by reason of an emergency arising in connection
with and during the execution of the Contract, any
protective or remedial work is necessary as a matter
of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such
work immediately, the Employer may do or cause
such work to be done as the Employer may
determine is necessary in order to prevent damage
to the Facilities. In such event the Employer shall,

| as soon as practicable after the occurrence of any
| such emergency, notify the Contractor in writing of

such emergency, the work done and the reasons
therefore. If the work done or caused to be done by
the Employer is work that the Contractor was liable
to do at its own expense under the Contract, the
reasonable costs incurred by the Employer in
connection therewith shall be paid by the Contractor
to the Employer. Otherwise, the cost of such
remedial work shall be borne by the Employer.

23.6

Site Clearance

23.6.1 Site  Clearance in  Course  of]
Performance: In the course of carrying out the
Contract, the Contractor shallkeep theSite
reasonably free from all unnecessary
obstruction, store or remove any surplus
materials, clear away any wreckage, rubbish
or temporary works from the Site, and remove
any Contractor's Equipment no longer required
for execution of the Contract.

23.6.1 Clearance of Site after Completion:
After Completion of all parts of the Facilities,
the Contractor shall clear away and remove
all wreckage, rubbish and debris of any kind
from the Site, and shall leave the Site and
Facilities clean and safe.

23.7

Watching and Lighting

The Contractor shall provide and maintain at its own
expense alllighting, fencing, and watching when and
where necessary for the proper execution and the
protection of the Facilities, or for the safety of the
owners and occupiers of adjacent property and for
the safety of the public.

Work at Night and on Holidays



23.8.1 Unless otherwise provided in the
Contract, no work shall be carried out during
the night and on public holidays of the United
Republic of Tanzania without prior written
consent of the Employer, except where work is
necessary or required to ensure safety of the
Facilities or for the protection of life, or to
prevent loss or damage to property, when the
Contractor shall immediately advise the
Project Manager, provided that provisions of
this GCC 23.8.1 shall not apply to any work
which is customarily carried out by rotary or
double-shifts.

23.8.2 Notwithstanding GCCs 23.8.1 or 22.1.3,
if and when the Contractor considers it
necessary to carry out work at night or on
public holidays so as to meet the Time for
Completion and requests the Employer's
consent thereto, the Employer shall not
unreasonably withhold such consent.

24,

Test and
Inspection

241

The Contractor shall at its own expense carry out at
the place of manufacture and/or on the Site all such
tests and/or inspections of the Goods and any part
of the Facilities as are specified in the Contract.

242

The Employer and the Project Manager or their
designated representatives shall be entitled to
attend the aforesaid test and/or inspection, provided
that the Employer shall bear all costs and expenses
incurred in connection with such attendance
including, but not limited to, all traveling and board|
and lodging expenses. i

24.3

“Whenever the Contractor is ready to carry out any|

such test and/or inspection, the Contractor shall give
a reasonable advance notice of such test and/or
inspection and of the place and time thereof to the
Project Manager. The Contractor shall obtain from
any relevant third party or manufacturer any
necessary permission or consent to enable the
Employer and the Project Manager (or their
designated representatives) to attend the test and/or
inspection.

24.4

The Contractor shall provide the Project Manager
with a certified report of the results of any such test
and/or inspection.

If the Employer or Project Manager (or their




designated representatives) fails to attend the test
and/or inspection, or if it is agreed between the
parties that such persons shall not do so, then the
Contractor may proceed with the test and/or
inspection in the absence of such persons, and may
provide the Project Manager with a certified report of
the results thereof.

The Project Manager may require the Contractor to
carry out any test and/or inspection not required by
the Contract, provided that the Contractor's
reasonable costs and expenses incurred in the
carrying out of such test and/or inspection shall be
added to the Contract Price. Further, if such test
and/or inspection impedes the progress of work on

| the Facilities and/or the Contractor's performance of

its other obligations under the Contract, due

| allowance will be made in respect of the Time for

Completion and the other obligations so affected

| 246

If any Goods or any part of the Facilities fails to pass
any test and/or inspection, the Contractor shall either
rectify or replace such Goods or part of the Facilities
and shall repeat the test and/or inspection upon
giving a notice under GCC 24.3.

24.7

If any dispute or difference of opinion shall arise
between the parties in connection with or arising out
of the test and/or inspection of the Goods or part of
the Facilities that cannot be settled between the
parties within a reasonable period of time, it may be
referred to an Adjudicator for determination in
accordance with GCC 6.1.

24.8

The Contractor shall afford the Employer and the
Project Manager, at the Employer’'s expense, access
at any reasonable time to any place where the
Goods are being manufactured or the Facilities are
being installed, in order to inspect the progress and
the manner of manufacture or installation, provided
that the Project Manager shall give the Contractor a
reasonable prior notice.

24.9

The Contractor agrees that neither the execution of
a test and/or inspection of Goods or any part of the
Facilities, nor the attendance by the Employer or the
Project Manager, nor the issue of any test certificate
pursuant to GCC 24.4, shall release the Contractor
from any other responsibilities under the Contract.

2410

No part of the Facilities or foundations shall be
covered up on the Site without the Contractor




carrying out any test and/or inspection required
under the Contract. The Contractor shall give a
reasonable notice to the Project Manager whenever|
any such ready or about to be ready for test and/or|
inspection; such test and/or inspection and notice|
thereof shall be subject to the requirements of the
Contract.

2411 |

The Contractor shall uncover any part of the
Facilities or foundations, or shall make openings in
or through the same as the Project Manager may
from time to time require at the Site, and shall
reinstate and make good such part or parts.

If any parts of the Facilities or foundations have
been covered up at the Site after compliance with
the requirement of GCC 24.10 and are found to be
executed in accordance with the Contract, the
expenses of uncovering, making openings in or
through, reinstating, and making good the same
shall be borne by the Employer, and the Time for
Completion shall be reasonably adjusted to the
extent that the Contractor has thereby been delayed
or impeded in the performance of any of its
obligations under the Contract.

25,

Completion of
the Facilities

251

As soon as the Facilities or any part thereof has, in
the opinion of the Contractor, been completed
operationally and structurally and put in a tight and
clean condition as specified in the Technical|
Specifications, excluding minor items not materially
affecting the operation or safety of the Facilities, the
Contractor shall so notify the Employer in writing.

25.2

Within seven (7) working days after receipt of the
notice from the Contractor under GCC 25.1, the
Employer shall supply the operating and
maintenance  personnel  specified in the
corresponding Appendix (Scope of Works and
Supply by the Employer) to the Agreement for Pre-
commissioning of the Facilities or any part thereof.

Pursuant to the corresponding Appendix (Scope of|
Works and Supply by the Employer) to the
Agreement, the Employer shall also provide, within
the said seven (7) day period, the raw materials,
utilities, lubricants, chemicals, catalysts, facilities,
services and other matters required for Pre-
commissioning of the Facilities or any part thereof.




25.3

As soon as reasonably practicable after the
operating and maintenance personnel have been
supplied by the Employer and the raw materials,
utilities, lubricants, chemicals, catalysts, facilities,
services and other matters have been provided by
the Employer in accordance with GCC 25.2, the
Contractor shall commence Pre-commissioning of
the Facilities or the relevant part thereof in
preparation for Commissioning.

25.4

As soon as all works in respect of Pre-
commissioning are completed and, in the opinion of
the Contractor, the Facilities or any part thereof is
ready for Commissioning, the Contractor shall so
notify the Project Manager in writing.

25.5

The Project Manager shall, within fourteen (14) days
after receipt of the Contractor’'s notice under GCC
25.4, either issue a Completion Certificate in the
form specified in the Sample Forms and Procedures
section in the tendering documents, stating that the
Facilities or that part thereof have reached
Completion as of the date of the Contractor's notice
under GCC 245 .4, or notify the Contractor in writing
of any defects and/or deficiencies.

If the Project Manager notifies the Contractor of any
defects and/or deficiencies, the Contractor shall
then correct such defects and/or deficiencies, and
shall repeat the procedure described in GCC 25 4.

If the Project Manager is satisfied that the Facilities
or that part thereof have reached Completion, the
Project Manager shall, within seven (7) days after
receipt of the Contractor's repeated notice, issue a
Completion Certificate stating that the Facilities or
that part thereof have reached Completion as of the
date of the Contractor's repeated notice.

If the Project Manager is not so satisfied, then it
shall notify the Contractor in writing of any defects
and/or deficiencies within seven (7) days after
receipt of the Contractor’s repeated notice, and the
above procedure shall be repeated.

25.6

If the Project Manager fails to issue the Completion
Certificate and fails to inform the Contractor of any
defects and/or deficiencies within fourteen (14) days
after receipt of the Contractor's notice under GCC
25.4 or within seven (7) days after receipt of the




Contractor's repeated notice under GCC 25.5, or if|
the Employer makes use of the Facilities or part
thereof, then the Facilities or that part thereof shall
be deemed to have reached Completion as of the
date of the Contractor’s notice or repeated notice, or
' as of the Employer's use of the Facilities, as the
case may be.

25.7

As soon as possible after Completion, the Contractor

shall complete all outstanding minor items so that the
' Facilities are fully in accordance with the
' requirements of the Contract, failing which the
Employer will undertake such completion and deduct
the costs thereof from any monies owing to the
Contractor.

25.8

|
Upon Completion, the Employer shall be|
responsible for the care and custody of the Facilities
or the relevant part thereof, together with the risk of
loss or damage thereto, and shall thereafter take
over the Facilities or the relevant part thereof.

26.

Commissioning
and Operational
Acceptance

26.1

Commissioning

26.1.1 Commissioning of the Facilities or any part
thereof shall be commenced by the
Contractor immediately after issue of the
Completion Certificate by the Project
Manager, pursuant to GCC 255, or
immediately after issue of the deemed
Completion, under GCC 25.6.

26.1.2 The Employer shall supply the
operating and maintenance personnel and all
raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other
matters required for Commissioning.

26.2

Guarantee Test

26.2.1 The Guarantee Test (and repeats thereof)
shall be conducted by the Contractor during
Commissioning of the Facilites or the
relevant part thereof to ascertain whether the
Facilities or the relevant part can attain the
Functional Guarantees specified in the
Technical Specifications. The Contractor’s
and Project Manager's advisory personnel
shall attend the Guarantee Test, and shall
advise and assist the Employer. The
Employer shall promptly provide the
Contractor with such information as the
Contractor may reasonably require in relation
to the conduct and results of the Guarantee




Test (and any repeats thereof).

26.2.2 If for reasons not attributable to the
Contractor, the Guarantee Test of the
Facilities or the relevant part thereof cannot
be successfully completed within the period
from the date of Completion specified in the
SCC or any other period agreed upon by the
Employer and the Contractor, the Contractor
shall be deemed to have fulfilled its
obligations with respect to the Functional
Guarantees, and GCCs 29.2 and 28.3 shall

not apply.

26.3

Operational Acceptance

26.3.1 Subject to GCC 26.4 below, Operational

Acceptance shall occur in respect of the
Facilities or any part thereof when

(a) the Guarantee Test has been
successfully completed and the
Functional Guarantees are met; or

(b) the Guarantee Test has not been
successfully completed or has not been
carried out for reasons not attributable
to the Contractor within the period from
the date of Completion specified in the
SCC or any other agreed upon period
as specified in GCC 26.2.2 above; or

(c) the Contractor has paid the liquidated
damages specified in GCC 29.3 hereof;
and

(d) any minor items mentioned in GCC 24.7
hereof relevant to the Facilities or that
part thereof have been completed.

26.3.2 At any time after any of the events set out in

GCC 26.3.1 have occurred, the Contractor
may give a notice to the Project Manager
requesting the issue of an Operational
Acceptance Certificate in the form provided in
the Tendering Documents or in another form
acceptable to the Employer in respect of the
Facilities or the part thereof specified in such
notice as of the date of such notice.

26.3.3 The Project Manager shall, after consultation

with the Employer, and within seven (7) days




after receipt of the Contractor's notice, issue
an Operational Acceptance Certificate.

26.3.4 If within seven (7) days after receipt of the
Contractor's notice, the Project Manager fails
to issue the Operational Acceptance
Certificate or fails to inform the Contractor in
writing of the justifiable reasons why the
Project Manager has not issued the
Operational Acceptance Certificate, the
Facilities or the relevant part thereof shall be
deemed to have been accepted as of the
date of the Contractor’s said notice.

26.4

Partial Acceptance

26.4.1 If the Contract specifies that Completion and
Commissioning shall be carried out in respect
of parts of the Facilities, the provisions
relating to Completion and Commissioning
including the Guarantee Test shall apply to
each such part of the Facilities individually,
and the Operational Acceptance Certificate
shall be issued accordingly for each such part
of the Facilities.

26.4.2 If a part of the Facilities comprises facilities
such as buildings, for which no
Commissioning or Guarantee Test s
required, then the Project Manager shall
issue the Operational Acceptance Certificate
for such facility when it attains Completion,
provided that the Contractor shall thereafter
complete any outstanding minor items that
are listed in the Operational Acceptance
Certificate.

F. Guarantees and Liabilities

27

Completion
Time Guarantee

271

The Contractor guarantees that it shall attain
Completion of the Facilities (or a part for which a
separate time for completion is specified in the SCC)
within the Time for Completion specified in the SCC
pursuant to GCC 8.2, or within such extended time to
which the Contractor shall be entitled under GCC 41
hereof.

27.2

If the Contractor fails to attain Completion of the
Facilities or any part thereof within the Time for
| Completion or any extension thereof under GCC 41,
| the Contractor shall pay to the Employer liquidated




| damages in the amount specified in the SCC as a
percentage rate of the Contract Price, or the relevant
part thereof. The aggregate amount of such liquidated
damages shall in no event exceed the amount
specified as “Maximum” in the SCC. Once the
‘Maximum” is reached, the Employer may consider
termination of the Contract, pursuant to GCC 43.2.2.

Such payment shall completely satisfy the Contractor’s
obligation to attain Completion of the Facilities or the
relevant part thereof within the Time for Completion or
any extension thereof under GCC 41. The Contractor
shall have no further liability whatsoever to the
Employer in respect thereof.

However, the payment of liquidated damages shall not
in any way relieve the Contractor from any of its
obligations to complete the Facilities or from any other
obligations and liabilities of the Contractor under the
Contract.

Save for liquidated damages payable under this GCC
27.2, the failure by the Contractor to attain any
milestone or other act, matter or thing by any date
specified in the corresponding Appendix (Time
Schedule) to the Agreement and/or other programme
of work prepared pursuant to GCC 19.2 shall not
render the Contractor liable for any loss or damage
thereby suffered by the Employer.

27.3

If the Contractor attains Completion of the Facilities or
any part thereof before the Time for Completion or any
extension thereof under GCC 41, the Employer shall
pay to the Contractor a bonus in the amount specified
in the SCC. The aggregate amount of such bonus
shall in no event exceed the amount specified as
“‘Maximum” in the SCC.

28. o 28.1 | The Contractor warrants that the Facilities or any part
Defect Liability thereof shall be free from defects in the design,
engineering, materials and workmanship of the Goods

supplied and of the work executed.
28.2 | The Defect Liability Period shall be eighteen (18)

months from the date of Completion of the Facilities
(or any part thereof) or twelve (12) months from the
| date of Operational Acceptance of the Facilities (or
any part thereof), whichever first occurs, unless
specified otherwise in the SCC.

If during the Defect Liability Period any defect should
be found in the design, engineering, materials and




workmanship of the Goods supplied or of the work
executed by the Contractor, the Contractor shall
promptly, in consultation and agreement with the
Employer regarding appropriate remedying of the
defects, and at its cost, repair, replace or otherwise|
make good (as the Contractor shall, at its discretion,
determine) such defect as well as any damage to the
Facilities caused by such defect. The Contractor shall
not be responsible for the repair, replacement or
making good of any defect or of any damage to the
Facilities arising out of or resulting from any of the
following causes:

(a) improper operation or maintenance of thej
Facilities by the Employer

(b) operation of the Facilities outside specifications
provided in the Contract

(c) normal wear and tear.

28.3

The Contractor's obligations under this GCC 28 shall
not apply to

(a) any materials that are supplied by the Employer
under GCC 22.2, are normally consumed in
operation, or have a normal life shorter than the|
Defect Liability Period stated herein

(b) any designs, specifications or other data
designed, supplied or specified by or on behalf of]
the Employer or any matters for which the|
Contractor has disclaimed responsibility herein

(c) any other materials supplied or any other work
executed by or on behalf of the Employer, except
for the work executed by the Employer under
GCC 28.7.

28.4

The Employer shall give the Contractor a notice stating
the nature of any such defect together with all
available evidence thereof, promptly following the
discovery thereof. ~The Employer shall afford all
reasonable opportunity for the Contractor to inspect
any such defect.

28.5

| 28.

' The Contractor may, with the consent of the Employer,

The Employer shall afford the Contractor all necessary
access to the Facilities and the Site to enable the
Contractor to perform its obligations under this GCC

remove from the Site any Goods or any part of the




Facilities that are defective if the nature of the defect,
and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously
carried out at the Site.

28.6

If the repair, replacement or making good is of such a

character that it may affect the efficiency of the
Facilities or any part thereof, the Employer may give to
the Contractor a notice requiring that tests of the
defective part of the Facilities shall be made by the
Contractor immediately upon completion of such
remedial work, whereupon the Contractor shall carry
out such tests.

If such part fails the tests, the Contractor shall carry
out further repair, replacement or making good (as the
case may be) until that part of the Facilities passes
such tests. The tests shall be agreed upon by the
Employer and the Contractor.

28.7

If the Contractor fails to commence the work
necessary to remedy such defect or any damage to
the Facilities caused by such defect within a
reasonable time (which shall in no event be
considered to be less than fifteen (15) days), the
Employer may, following notice to the Contractor,
proceed to do such work, and the reasonable costs
incurred by the Employer in connection therewith shall
be paid to the Employer by the Contractor or may be
deducted by the Employer from any monies due the
Contractor or claimed under the Performance Security.

28.8

If the Facilities or any part thereof cannot be used by
reason of such defect and/or making good of such
defect, the Defect Liability Period of the Facilities or
such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities or
such part cannot be used by the Employer because of
any of the aforesaid reasons.

28.9

Except as provided in GCCs 28 and 34, the Contractor
shall be under no liability whatsoever and howsoever
arising, and whether under the Contract or at law, in

| respect of defects in the Facilities or any part thereof,
| the Goods, design or engineering or work executed

that appear after Completion of the Facilities or any

| part thereof, except where such defects are the result
| of the gross negligence, fraud, criminal or willful action
| of the Contractor.

28.1

In addition, the Contractor shall also provide an
extended warranty for any such component of the




| Facilities and during_the period of time as may be

specified in the SCC. Such obligation shall be in
addition to the defect liability specified under GCC
28.2.

29.

Functional
Guarantees

239.1

The Contractor guarantees that during the Guarantee
Test, the Facilities and all parts thereof shall attain the
Functional Guarantees specified in the corresponding
Appendix (Functional Guarantees) to the Agreement,
subject to and upon the conditions therein specified.

20.2

If, for reasons attributable to the Contractor, the
minimum level of the Functional Guarantees specified
in the corresponding Appendix  (Functional
Guarantees) to the Agreement are not met either in
whole or in part, the Contractor shall at its cost and
expense make such changes, modifications and/or
additions to the Plant or any part thereof as may be
necessary to meet at least the minimum level of such
Guarantees. The Contractor shall notify the Employer
upon completion of the necessary changes,
modifications and/or additions, and shall request the

| Employer to repeat the Guarantee Test until the
' minimum level of the Guarantees has been met. If the

Contractor eventually fails to meet the minimum level
of Functional Guarantees, the Employer may consider
termination of the Contract, pursuant to GCC 43.2.2.

29.3 |

If, for reasons attributable to the Contractor, the
Functional Guarantees specified in the corresponding
Appendix (Functional Guarantees) to the Agreement
are not attained either in whole or in part, but the
minimum level of the Functional Guarantees specified
in the said Appendix to the Agreement is met, the
Contractor shall, at the Contractor's option, either

(a) make such changes, modifications and/or
additions to the Facilities or any part thereof that
are necessary to attain the Functional Guarantees
at its cost and expense, and shall request the
Employer to repeat the Guarantee Test or

(b) pay liquidated damages to the Employer in respect
of the failure to meet the Functional Guarantees in
accordance with the provisions in the
corresponding Appendix (Functional Guarantees)
to the Agreement.

29.4

The payment of liquidated damages under GCC 29.3,
up to the limitation of liability specified in the SCC,
shall completely satisfy the Contractor's guarantees
under GCC 29.3, and the Contractor shall have no




further liability whatsoever to the Employer in respect
thereof. Upon the payment of such liquidated
damages by the Contractor, the Project Manager shall
issue the Operational Acceptance Certificate for the
Facilities or any part thereof in respect of which the
liquidated damages have been so paid.

30.

Patent Indemnity

30.1

30.2 |

The Contractor shall, subject to the Employer's
compliance with GCC 30.2, indemnify and hold
harmless the Employer and its employees and officers
from and against any and all suits, actions or
administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature,
including attorney’s fees and expenses, which the
Employer may suffer as a result of any infringement or
alleged infringement of any patent, utility model,
registered design, trademark, copyright or other
intellectual property right registered or otherwise
existing at the date of the Contract by reason of. (a)
the installation of the Facilities by the Contractor or the
use of the Facilities in the United Republic of
Tanzania; and (b) the sale of the products produced
by the Facilities in United Republic of Tanzania.

Such indemnity shall not cover any use of the Facilities
or any part thereof other than for the purpose indicated
by or to be reasonably inferred from the Contract, any
infringement resulting from the use of the Facilities or

' any part thereof, or any products produced thereby in
' association or combination with any other equipment,

plant or materials not supplied by the Contractor,
pursuant to the Agreement.

If any proceedings are brought or any claim is made
against the Employer arising out of the matters
referred to in GCC 30.1, the Employer shall promptly
give the Contractor a notice thereof, and the
Contractor may at its own expense and in the
Employer’s name conduct such proceedings or claim
and any negotiations for the settlement of any such
proceedings or claim.

If the Contractor fails to notify the Employer within
twenty-eight (28) days after receipt of such notice that
it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same
on its own behalf. Unless the Contractor has so failed
to notify the Employer within the twenty-eight (28) day

. period, the Employer shall make no admission that
. may be prejudicial to the defense of any such




| proceedings or claim.

| afford all available assistance to the Contractor in|

The Employer shall, at the Contractor's request,

conducting such proceedings or claim, and shall be|
reimbursed by the Contractor for all reasonable
expenses incurred in so doing.

30.3

31.

Limitation of
Liability

31.1 |

The Employer shall indemnify and hold harmless the
Contractor and its employees, officers and
Subcontractors from and against any and all suits,
actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney's fees and
expenses, which the Contractor may suffer as a result
of any infringement or alleged infringement of any
patent, utility model, registered design, trademark,
copyright or other intellectual property right registered
or otherwise existing at the date of the Contract
arising out of or in connection with any design, data,|
drawing, specification, or other documents or
materials provided or designed by or on behalf of the
Employer.

misconduct,

(a) the Contractor shall not be liable to the Employer,
whether in contract, tort, or otherwise, for any
indirect or consequential loss or damage, loss of
use, loss of production, or loss of profits or interest
costs, provided that this exclusion shall not apply
to any obligation of the Contractor to pay
liquidated damages to the Employer and

(b) the aggregate liability of the Contractor to the
Employer, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract
Price, provided that this limitation shall not apply to
the cost of repairing or replacing defective
equipment, or to any obligation of the Contractor
to indemnify the Employer with respect to patent
infringement.

G. Risk Distribution

32,

Transfer of
Ownership

‘ 32.1 | Ownership of the Goods (including spare parts) to be

|

imported into the United Republic of Tanzania shall
' be transferred to the Employer upon loading on to
' the mode of transport to be used to convey the




' Goods from the country of origin.

| 32.2

|

' Ownership of the Goods (including spare parts)
' procured in the United Republic of Tanzania where
| the Site is located shall be transferred to the
| Employer when the Goods are brought on to the
Site.

32.3

Ownership of the Contractor's Equipment used by
the Contractor and its Subcontractors in connection
with the Contract shall remain with the Contractor or
its Subcontractors.

Ownership of any Goods in excess of the
requirements for the Facilities shall revert to the
Contractor upon Completion of the Facilities or at
such earlier time when the Employer and the
' Contractor agree that the Goods in question are no
longer required for the Facilities.

' Notwithstanding the transfer of ownership of the
Goods, the responsibility for care and custody
thereof together with the risk of loss or damage
thereto shall remain with the Contractor pursuant to
‘GCC 33 (Care of Facilities) hereof until Completion
of the Facilities or the part thereof in which such
Goods are incorporated.

33.

Care of Facilities

33.1

- The Contractor shall be responsible for the care and
custody of the Facilities or any part thereof until the
date of Completion of the Facilities pursuant to GCC
25 or, where the Contract provides for Completion of
the Facilities in parts, until the date of Completion of
the relevant part, and shall make good at its own

| cost any loss or damage that may occur to the
Facilities or the relevant part thereof from any cause
whatsoever during such period. The Contractor

' shall also be responsible for any loss or damage to

| the Facilities caused by the Contractor or its

| Subcontractors in the course of any work carried
out, pursuant to GCC 28. Notwithstanding the

‘ foregoing, the Contractor shall not be liable for any

' loss or damage to the Facilities or that part thereof
caused by reason of any of the matters specified or

‘ referred to in paragraphs (a), (b) and (c) of GCCs
33.2 and 39.1.

| If any loss or damage occurs to the Facilities or any|
part thereof or to the Contractor's temporary
facilities by reason of

| (@) (insofar as they relate to the United Republic of




' (c) any use of or reliance upon any design, data or

' payable in respect of the Facilities executed,
| notwithstanding that the same be lost, destroyed or

' good any loss or damage to the Facilities thereby

- GCC 40. If the Employer does not request the

- Employer shall either request a change in

- damage affects a substantial part of the Facilities,
- the Employer shall terminate the Contract pursuant

Tanzania, where the Site is located) nuclear|
reaction, nuclear radiation, radioactive
contamination, pressure wave caused by aircraft
or other aerial objects, or any other occurrences
that an experienced contractor could not
reasonably foresee, or if reasonably foreseeable
could not reasonably make provision for or|
insure against, insofar as such risks are not
normally insurable on the insurance market and
are mentioned in the general exclusions of the
policy of insurance, including War Risks and
Political Risks, taken out under GCC 35 hereof

(b) any use or occupation by the Employer or any
third party (other than a Subcontractor)
authorized by the Employer of any part of the
Facilities ]

specification provided or designated by or on
behalf of the Employer, or any such matter for
which  the  Contractor has  disclaimed
responsibility herein,

the Employer shall pay to the Contractor all sums

damaged, and will pay to the Contractor the
replacement value of all temporary facilities and all
parts thereof lost, destroyed or damaged. |If the
Employer requests the Contractor in writing to make

occasioned, the Contractor shall make good the|
same at the cost of the Employer in accordance with|

Contractor in writing to make good any loss or
damage to the Facilities thereby occasioned, the

accordance with GCC 40, excluding the

performance of that part of the Facilities thereby
lost, destroyed or damaged, or, where the loss or

to GCC 43.1 hereof.

33.3

The Contractor shall be liable for any loss of or
damage to any Contractor’'s Equipment, or any other
property of the Contractor used or intended to be
used for purposes of the Facilities, except (i) as
mentioned in GCC 33.2 (with respect to the
Contractor's temporary facilities), and (i) where|




' such loss or damage arises by reason of any of the
‘ matters specified in GCCs 33.2 (b) and (c) and 39.1.

33.4 | With respect to any loss or damage caused to the

Facilities or any part thereof or to the Contractor's
‘ Equipment by reason of any of the matters specified
in GCC 39.1, the provisions of GCC 39.3 shall apply.

34.

Loss of or
Damage to
Property;
Accident or Injury
to Workers;
Indemnification

34.1

Subject to GCC 33.3, the Contractor shall indemnify
and hold harmless the Employer and its employees
and officers from and against any and all suits,
actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney's fees and
. expenses, in respect of the death or injury of any
| person or loss of or damage to any property (other

than the Facilities whether accepted or not), arising
' in connection with the supply and installation of the
. Facilities and by reason of the negligence of the

Contractor or its Subcontractors, or their employees,
. officers or agents, except any injury, death or
| property damage caused by the negligence of the
- Employer, its contractors, employees, officers or
 agents.

342 If any proceedings are brought or any claim is made

against the Employer that might subject the
. Contractor to liability under GCC 34.1, the Employer
shall promptly give the Contractor a notice thereof
and the Contractor may at its own expense and in
~ the Employer's name conduct such proceedings or
~ claim and any negotiations for the settlement of any
such proceedings or claim.

. If the Contractor fails to notify the Employer within
twenty-eight (28) days after receipt of such notice
that it intends to conduct any such proceedings or
claim, then the Employer shall be free to conduct
- the same on its own behalf. Unless the Contractor
has so failed to notify the Employer within the
| twenty-eight (28) day period, the Employer shall
| make no admission that may be prejudicial to the
defense of any such proceedings or claim.

The Employer shall, at the Contractor's request,
afford all available assistance to the Contractor in
| conducting such proceedings or claim, and shall be
reimbursed by the Contractor for all reasonable
expenses incurred in so doing.

34.3

The Employer shall indemnify and hold harmless the
| Contractor and its employees, officers and




| Facilities not yet taken over, that is caused by fire,

| under GCC 35, provided that such fire, explosion or
' other perils were not caused by any act or failure of

Subcontractors from any liability for loss of or|
damage to property of the Employer, other than the

explosion or any other perils, in excess of the
amount recoverable from insurances procured

the Contractor.

34.4

The party entitled to the benefit of an indemnity
under this GCC 34 shall take all reasonable
‘ measures to mitigate any loss or damage which has
- occurred. If the party fails to take such measures,
the other party’s liabilities shall be correspondingly
reduced.

35.
Insurance

35.1

To the extent specified in the corresponding
Appendix  (Insurance Requirements) to the
' Agreement, the Contractor shall at its expense take
out and maintain in effect, or cause to be taken out|
and maintained in effect, during the performance of|
| the Contract, the insurances set forth below in the
' sums and with the deductibles and other conditions
' specified in the said Appendix. The identity of the
| insurers and the form of the policies shall be subject
' to the approval of the Employer, who should not
' unreasonably withhold such approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in
\ transit from the Contractor's or Subcontractor’s
works or stores until arrival at the Site, to the
Goods (including spare parts therefore) and to
the Contractor’'s Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the
Facilities at the Site, occurring prior to
Completion of the Facilities, with an extended
maintenance coverage for the Contractor's
liability in respect of any loss or damage
occurring during the Defect Liability Period while
the Contractor is on the Site for the purpose of

' performing its obligations during the Defect
Liability Period.

| (c) Third Party Liability Insurance

. Covering bodily injury or death suffered by third
| parties (including the Employer’s personnel) and




loss of or damage to property occurring in
connection with the supply and installation of the
Facilities.

(d) Automobile Liability Insurance

Covering use of all vehicles used by the
Contractor or its Subcontractors (whether or not
owned by them) in connection with the execution
of the Contract.

' (e) Workers' Compensation

In accordance with the statutory requirements
applicable in United Republic of Tanzania.

' (f) Employer’s Liability

In accordance with the statutory requirements
applicable in United Republic of Tanzania.

| (g) Other Insurances

Such other insurances as may be specifically
agreed upon by the parties hereto as listed in the
said the corresponding Appendix.

| 38.2

The Employer shall be named as co-insured under
all insurance policies taken out by the Contractor
pursuant to GCC 35.1, except for the Third Party
Liability, Workers’ Compensation and Employer's
Liability  Insurances, and the Contractor's
Subcontractors shall be named as co-insured’'s

- under all insurance policies taken out by the

Contractor pursuant to GCC 35.1 except for the

. Cargo Insurance During Transport, Workers'

Compensation and Employer's Liability Insurances.
All insurer's rights of subrogation against such co-
insured’s for losses or claims arising out of the

. performance of the Contract shall be waived under
| such policies. '

135.3

'The Contractor shall, in accordance with the

provisions of the corresponding Appendix

. (Insurance Requirements) to the Agreement, deliver

to the Employer certificates of insurance (or copies
of the insurance policies) as evidence that the
required policies are in full force and effect. The
certificates shall provide that no less than twenty-

| one (21) days’ notice shall be given to the Employer

by insurers prior to cancellation or material
modification of a policy.




354 | The Contractor shall ensure that, where applicable, |

- personnel and vehicles and for work executed by

' Subcontractors are covered by the policies taken

its Subcontractor(s) shall take out and maintain in
effect adequate insurance policies for their

them under the  Contract, unless  such

out by the Contractor.

355

The Employer shall at its expense take out and

' to the Agreement, in the sums and with the

. shall be waived under such policies. The Employer

~ effect. The policies shall provide that not less than
. twenty-one (21) days’ notice shall be given to the
| Contractor by all insurers prior to any cancellation or
' material modification of the policies. If so requested

. of the policies taken out by the Employer under this
| GCC 35.5.

maintain in effect during the performance of the
Contract those insurances specified in the
corresponding Appendix (Insurance Requirements)

deductibles and other conditions specified in the|
said Appendix. The Contractor and the Contractor's|
Subcontractors shall be named as co-insured’s|
under all such policies. All insurers’ rights of
subrogation against such co-insured's for losses or
claims arising out of the performance of the Contract

shall deliver to the Contractor satisfactory evidence
that the required insurances are in full force and

by the Contractor, the Employer shall provide copies

' If the Contractor fails to take out and/or maintain in
effect the insurances referred to in GCC 35.1, the

- paid to the insurer, or may otherwise recover such

. Contractor fails to or is unable to take out and

__responsibility towards the Employer, and the

Employer may take out and maintain in effect any|

. such insurances and may from time to time deduct‘

from any amount due the Contractor under the|
Contract any premium that the Employer shall have
paid to the insurer, or may otherwise recover such
amount as a debt due from the Contractor. If the
Employer fails to take out and/or maintain in effect
the insurances referred to in GCC 355, the
Contractor may take out and maintain in effect any
such insurances and may from time to time deduct
from any amount due the Employer under the
Contract any premium that the Contractor shall have

amount as a debt due from the Employer. If the

maintain in effect any such insurances, the
Contractor shall nevertheless have no liability or




| Contractor shall have full recourse against the
| Employer for any and all liabilities of the Employer
| herein.

1357

‘ Unless otherwise provided in the Contract, the
Contractor shall prepare and conduct all and any
| claims made under the policies effected by it
‘ pursuant to this GCC 35, and all monies payable by
| any insurers shall be paid to the Contractor. The
‘ Employer shall give to the Contractor all such
reasonable assistance as may be required by the
i Contractor. With respect to insurance claims in
- which the Employer's interest is involved, the
Contractor shall not give any release or make any
' compromise with the insurer without the prior written
consent of the Employer. With respect to insurance
| claims in which the Contractor's interest is involved,
the Employer shall not give any release or make any
‘ compromise with the insurer without the prior written
| consent of the Contractor.

36.

Unforeseen
Conditions

'If, during the execution of the Contract, the
Contractor shall encounter on the Site any physical
| conditions (other than climatic conditions) or artificial
\ obstructions that could not have been reasonably
foreseen prior to the date of the Agreement by an
‘ experienced contractor on the basis of reasonable
examination of the data relating to the Facilities
‘ (including any data as to boring tests) provided by
the Employer, and on the basis of information that it
could have obtained from a visual inspection of the
- Site (if access thereto was available) or other data
readily available to it relating to the Facilities, and if
. the Contractor determines that it will in consequence
of such conditions or obstructions incur additional
cost and expense or require additional time to
' perform its obligations under the Contract that would
not have been required if such physical conditions
| or artificial obstructions had not been encountered,
the Contractor shall promptly, and before performing
- additional work or using additional Goods or
Contractor's Equipment, notify the Project Manager
in writing of

' (a) the physical conditions or artificial obstructions
| on the Site that could not have been reasonably
foreseen

|(b) the additional work and/or Goods and/or
Contractor's Equipment required, including the
| steps which the Contractor will or proposes to




take to overcome such conditions or obstructions
! } (c) the extent of the anticipated delay

I
' (d) the additional cost and expense that the
| Contractor is likely to incur.

‘ ' On receiving any notice from the Contractor under

' this GCC 36.1, the Project Manager shall promptly

‘ ' consult with the Employer and Contractor and

decide upon the actions to be taken to overcome the

physical conditions or artificial obstructions

' encountered. Following such consultations, the

Project Manager shall instruct the Contractor, with a
copy to the Employer, of the actions to be taken.

36 2 | Any reasonable additional cost and expense incurred
by the Contractor in following the instructions from
the Project Manager to overcome such physical

' conditions or artificial obstructions referred to in GCC
36.1 shall be paid by the Employer to the Contractor

' as an addition to the Contract Price.
|

36.3 | If the Contractor is delayed or impeded in the

performance of the Contract because of any such

~ physical conditions or artificial obstructions referred

' to in GCC 36.1, the Time for Completion shall be
extended in accordance with GCC 41.

37.

_ 137.1 | If, after the date twenty-eight (28) days prior to the

Change in Laws date of Tender submission, in the United Republic of

and Regulations . Tanzania, any law, regulation, ordinance, order or

' ' by-law having the force of law is enacted,

promulgated, abrogated or changed (which shall be|

deemed to include any change in interpretation or|

‘ ~ application by the competent authorities) that

subsequently affects the costs and expenses of the

. Contractor and/or the Time for Completion, the

‘ Contract Price shall be correspondingly increased or

' decreased, and/or the Time for Completion shall be

reasonably adjusted to the extent that the

‘ Contractor has thereby been affected in the

performance of any of its obligations under the

Contract.  Notwithstanding the foregoing, such

additional or reduced costs shall not be separately

paid or credited if the same has already been

accounted for in the price adjustment provisions
where applicable, in accordance with the SCC.

38.

_ 1 38.1 | Force majeure shall include, without limitation, the
Force Majeure ' following:

[




| (a) war, hostilities or warlike operations (whether a

state of war be declared or not), invasion, act of
foreign enemy and civil war

' (b) rebellion, revolution, insurrection, mutiny,

usurpation of civil or military government,
conspiracy, riot, civii commotion and terrorist
acts

(c) confiscation, nationalization, mobilization,
commandeering or requisition by or under the
order of any government or de jure or de facto
authority or ruler or any other act or failure to act
of any local state or national government
authority

- (d) strike, sabotage, lockout, embargo, import

restriction, port congestion, lack of usual means
of public transportation and communication,
industrial dispute, shipwreck, shortage or
restricion of power supply, epidemics,
quarantine and plague

| (e) earthquake, landslide, volcanic activity, fire, flood

or inundation, tidal wave, typhoon or cyclone,
hurricane, storm, lightning, or other inclement
weather condition, nuclear and pressure waves
or other natural or physical disaster

(f) shortage of labour, materials or utilities where
caused by circumstances that are themselves
Force Majeure.

382 |

If either party is prevented, hindered or delayed from
or in performing any of its obligations under the

' Contract by an event of Force Majeure, then it shall

notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen

| (14) days after the occurrence of such event.

38.3

The party who has given such notice shall be
excused from the performance or punctual
performance of its obligations under the Contract for

' so long as the relevant event of Force Majeure

continues and to the extent that such party’'s
performance is prevented, hindered or delayed.
The Time for Completion shall be extended in
accordance with GCC 41.

384 |

The party or parties affected by the event of Force
Majeure shall use reasonable efforts to mitigate the

|_effect thereof upon its or their performance of the




Contract and to fulfill its or their obligations under
the Contract, but without prejudice to either party's
right to terminate the Contract under GCCs 38.6 and
39.5.

No delay or nonperformance by either party hereto
 caused by the occurrence of any event of Force
Majeure shall

(a) constitute a default or breach of the Contract |

(b) (subject to GCCs 33.2, 39.3 and 39.4) give rise|
1 to any claim for damages or additional cost or|
expense occasioned thereby l

if and to the extent that such delay or
- nonperformance is caused by the occurrence of an
| event of Force Majeure.

386

If the performance of the Contract is substantially
prevented, hindered or delayed for a single period of
more than sixty (60) days or an aggregate period of
‘ more than one hundred and twenty (120) days on
| account of one or more events of Force Majeure
| during the currency of the Contract, the parties will
attempt to develop a mutually satisfactory solution,
failing which either party may terminate the Contract
‘ by giving a notice to the other, but without prejudice
to either party’s right to terminate the Contract under
GCC 39.5.

38.7

In the event of termination pursuantio GCC 38.6, the
' rights and obligations of the Employer and the
Contractor shall be as specified in GCCs 43.1.2 and|
43.1.3. !

38.8

Notwithstanding GCC 38.5, Force Majeure shall not
apply to any obligation of the Employer to make
payments to the Contractor herein.

39.

War Risks

39.1

“War Risks” shall mean any event specified in
' paragraphs (a) and (b) of GCC 38.1 and any
| explosion or impact of any mine, bomb, shell,
' grenade or other projectile, missile, munitions or
explosive of war, occurring or existing in or near the
United Republic of Tanzania where the Site is
located.

39.2

Notwithstanding anything contained in the Contract,
| the Contractor shall have no liability whatsoever for
or with respect to

| (a) destruction of or damage to Facilities, Goods, or



any part thereof

(b) destruction of or damage to property of the
Employer or any third party

(c) injury or loss of life

 if such destruction, damage, injury or loss of life is
caused by any War Risks, and the Employer shall
indemnify and hold the Contractor harmless from
and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges or expenses
arising in consequence of or in connection with the
same.

39.3

If the Facilities or any Goods or Contractor's
Equipment or any other property of the Contractor
used or intended to be used for the purposes of the
Facilities shall sustain destruction or damage by
reason of any War Risks, the Employer shall pay the
Contractor for

(a) any part of the Facilities or the Goods so
destroyed or damaged (to the extent not already
paid for by the Employer)

 (b) replacing or making good any Contractor's
Equipment or other property of the Contractor so
\ destroyed or damaged

(c) replacing or making good any such destruction

or damage to the Facilities or the Goods or any
\ part thereof so far as may be required by the
| Employer, and as may be necessary for
. completion of the Facilities.

| If the Employer does not require the Contractor to
replace or make good any such destruction or
damage to the Facilities, the Employer shall either
request a change in accordance with GCC 40,
. excluding the performance of that part of the
' Facilities thereby destroyed or damaged or, where
the loss, destruction or damage affects a substantial
| part of the Facilities, shall terminate the Contract,
| pursuant to GCC 43.1.

39.4

Notwithstanding anything contained in the Contract,
the Employer shall pay the Contractor for any
‘ increased costs or incidentals to the execution of the
| Contract that are in any way attributable to,
consequent on, resulting from, or in any way
connected with any War Risks, provided that the




' Contractor shall as soon as practicable notify the
' Employer in writing of any such increased cost.

'If during the performance of the Contract any War
Risks shall occur that financially or otherwise
materially affect the execution of the Contract by the
Contractor, the Contractor shall use its reasonable
efforts to execute the Contract with due and proper|
consideration given to the safety of its and its
Subcontractors' personnel engaged in the work on
the Facilities, provided, however, that if the execution
of the work on the Facilities becomes impossible or
is substantially prevented for a single period of more
than sixty (60) days or an aggregate period of more
than one hundred and twenty (120) days on account
of any War Risks, the parties will attempt to develop
a mutually satisfactory solution, failing which either
' party may terminate the Contract by giving a notice
' to the other.

I
39.6  In the event of termination pursuant to GCCs 39.3 or

1 39.5, the rights and obligations of the Employer and

[ the Contractor shall be specified in GCCs 43.1.2 and
43.1.3.

H. Change in Contract Elements

40.

. 40.
Change in the

Facilities |

Introducing a Change

40.1.1 Subject to GCCs 40.25 and 4027, the
Employer shall have the right to propose, and
subsequently require, that the Project Manager
order the Contractor from time to time during
the performance of the Contract to make any
change, modification, addition or deletion to, in
or from the Facilities (hereinafter called
‘Change”), provided that such Change falls
within the general scope of the Facilities and
does not constitute unrelated work and that it is
technically practicable, taking into account both
the state of advancement of the Facilities and
the technical compatibility of the Change
envisaged with the nature of the Facilities as
specified in the Contract.

40.1.2 The Contractor may from time to time during its
performance of the Contract propose to the
Employer (with a copy to the Project Manager)
any Change that the Contractor considers
necessary or desirable to improve the quality,




' efficiency or safety of the Facilites. The
Employer may at its discretion approve or
reject any Change proposed by the Contractor,
provided that the Employer shall approve any
Change proposed by the Contractor to ensure
the safety of the Facilities.

40.1.3 Notwithstanding GCCs 40.1.1 and 40.1.2, no
change made necessary because of any
default of the Contractor in the performance of
its obligations under the Contract shall be
deemed to be a Change, and such change
shall not result in any adjustment of the
Contract Price or the Time for Completion.

40.1.4 The procedure on how to proceed with and
execute Changes is specified in GCCs 40.2
and 40.3, and further details and sample forms
are provided in the Sample Forms and
Procedures section in the Tendering
Documents.

Chanq'é_s Originating from Employer

1 39.2.11f the Employer proposes a Change pursuant
to GCC 40.1.1, it shall send to the Contractor a
‘Request for Change Proposal,” requiring the
Contractor to prepare and furnish to the Project
Manager as soon as reasonably practicable a
“Change Proposal,” which shall include the
following:

(a) brief description of the Change

(b) effect on the Time for Completion

(c) estimated cost of the Change
(d) effect on Functional Guarantees (if any)

(e) effect on any other provisions of the
Contract.

39.2.2 Prior to preparing and submitting the “Change
Proposal,” the Contractor shall submit to the
Project Manager an “Estimate for Change
Proposal,” which shall be an estimate of the
cost of preparing and submitting the Change
Proposal.

Upon receipt of the Contractor's Estimate for Change
Proposal, the Employer shall do one of the following:




(c)

40.2.3 Upon receipt of the Employer's instruction to

40.2.4 The pricing of any Change shall, as far as

40.2.5If before or during the preparation of the

40.2.6 Upon receipt of the Change Proposal, the

accept the Contractor's estimate with
instructions to the Contractor to proceed with
the preparation of the Change Proposal

advise the Contractor of any part of its
Estimate for Change Proposal that s
unacceptable and request the Contractor to
review its estimate

advise the Contractor that the Employer does
not intend to proceed with the Change.

proceed under GCC 40.2.2 (a), the Contractor
shall, with proper expedition, proceed with the
preparation of the Change Proposal, in
accordance with GCC 40.2.1.

practicable, be calculated in accordance with
the rates and prices included in the Contract. If
such rates and prices are inequitable, the
parties thereto shall agree on specific rates for
the valuation of the Change.

Change Proposal it becomes apparent that the
aggregate effect of compliance therewith and
with all other Change Orders that have already
become binding upon the Contractor under this|
GCC 40 would be to increase or decrease the|
Contract Price as originally set forth in Article 2
(Contract Price) of the Agreement by more
than fifteen percent (15%), the Contractor may
give a written notice of objection thereto prior
to furnishing the Change Proposal as
aforesaid. If the Employer accepts the|
Contractor's objection, the Employer shall|
withdraw the proposed Change and shall notify|
the Contractor in writing thereof.

The Contractor's failure to so object shall
neither affect its right to object to any
subsequent requested Changes or Change
Orders herein, nor affect its right to take into
account, when making such subsequent
objection, the percentage increase or decrease
in the Contract Price that any Change not
objected to by the Contractor represents.

Employer and the Contractor shall mutually




40.

agree upon all matters therein contained.
Within  fourteen (14) days after such
agreement, the Employer shall, if it intends to
proceed with the Change, issue the Contractor
with a Change Order.

If the Employer is unable to reach a decision
within fourteen (14) days, it shall notify the
Contractor with details of when the Contractor
can expect a decision.

If the Employer decides not to proceed with
the Change for whatever reason, it shall, within
the said period of fourteen (14) days, notify the
Contractor  accordingly. Under such
circumstances, the Contractor shall be entitled
to reimbursement of all costs reasonably
incurred by it in the preparation of the Change
Proposal, provided that these do not exceed
the amount given by the Contractor in its
Estimate for Change Proposal submitted in
accordance with GCC 40.2.2.

40.2.7 If the Employer and the Contractor cannot

reach agreement on the price for the Change,
an equitable adjustment to the Time for
Completion, or any other matters identified in
the Change Proposal, the Employer may
nevertheless instruct the Contractor to proceed
with the Change by issue of a “Pending
Agreement Change Order.”

Upon receipt of a Pending Agreement Change
Order, the Contractor shall immediately
proceed with effecting the Changes covered by
such Order. The parties shall thereafter
attempt to reach agreement on the outstanding
issues under the Change Proposal.

If the parties cannot reach agreement within
sixty (60) days from the date of issue of the
Pending Agreement Change Order, then the
matter may be referred to the Adjudicator in
accordance with the provisions of GCC 6.1.

Changes Oriqinatinq'f'rémi Contractor

140.3.1 If the Contractor proposes a Change pursuant

to GCC 40.1.2, the Contractor shall submit to
the Project Manager a written “Application for
Change Proposal,” giving reasons for the
proposed Change and including the




information specified in GCC 40.2.1.

40.3.2 Upon receipt of the Application for Change
Proposal, the parties shall follow the
procedures outlined in GCCs 4026 and
40.2.7. However, should the Employer choose
not to proceed, the Contractor shall not be
entitled to recover the costs of preparing the
Application for Change Proposal.

41.

Extension of Time
for Completion

41.

The Time(s) for Completion specified in the SCC shall
be extended if the Contractor is delayed or impeded
in the performance of any of its obligations under the
Contract by reason of any of the following:

(a) any Change in the Facilities as provided in GCC
40

(b) any occurrence of Force Majeure as provided in
GCC 38, unforeseen conditions as provided in
GCC 36, or other occurrence of any of the
matters specified or referred to in paragraphs
(a), (b) and (c) of GCC 33.2

(c) any suspension order given by the Employer
under GCC 42 hereof or reduction in the rate of
progress pursuant to GCC 42.2 or

(d) any changes in laws and regulations as provided
in GCC 37 or

(e) any default or breach of the Contract by the
Employer, specifically including failure to supply
the items listed in the corresponding Appendix
(Scope of Works and Supply by the Employer) to
the Agreement, or any activity, act or omission of
any other contractors employed by the Employer
or

(f) any other matter specifically mentioned in the
Contract by such period as shall be fair and
reasonable in all the circumstances and as shall
fairly reflect the delay or impediment sustained
by the Contractor.

41.

B

Except where otherwise specifically provided in the
Contract, the Contractor shall submit to the Project|
Manager a notice of a claim for an extension of the|
Time for Completion, together with particulars of the
event or circumstance justifying such extension as|
soon as reasonably practicable after the
commencement of such event or circumstance. As

soon as reasonably practicable after receipt of such




notice and supporting particulars of the claim, the
Employer and the Contractor shall agree upon the
period of such extension. In the event that the
Contractor does not accept the Employer's estimate
of a fair and reasonable time extension, the
Contractor shall be entitled to refer the matter to an
Adjudicator, pursuant to GCC 6.1.

41,

yl

The Contractor shall at all times use its reasonable
efforts to minimize any delay in the performance of its
obligations under the Contract.

42.

Suspension

| 42,

The Employer may request the Project Manager, by

1 notice to the Contractor, to order the Contractor to

suspend performance of any or all of its obligations
under the Contract. Such notice shall specify the
obligation of which performance is to be suspended,
the effective date of the suspension and the reasons
thereof. The Contractor shall thereupon suspend
performance of such obligation (except those
obligations necessary for the care or preservation of
the Facilities) until ordered in writing to resume such
performance by the Project Manager.

If, by virtue of a suspension order given by the Project
Manager, other than by reason of the Contractor's
default or breach of the Contract, the Contractor's
performance of any of its obligations is suspended for
an aggregate period of more than ninety (90) days,
then at any time thereafter and provided that at that
time such performance is still suspended, the
Contractor may give a notice to the Project Manager
requiring that the Employer shall, within twenty-eight
(28) days of receipt of the notice, order the resumption
of such performance or request and subsequently
order a change in accordance with GCC 40, excluding
the performance of the suspended obligations from the
Contract.

If the Employer fails to do so within such period, the
Contractor may, by a further notice to the Project
Manager, elect to treat the suspension, where it affects
a part only of the Facilities, as a deletion of such part
in accordance with GCC 40 or, where it affects the
whole of the Facilities, as termination of the Contract

| under GCC 43.1.

I

7 (a) the Employer has failed to pay the Contractor

any sum due under the Contract within the
specified period, has failed to approve any




invoice or supporting documents without just
cause pursuant to the corresponding Appendix
(Terms and Procedures of Payment) to the
Agreement, or commits a substantial breach of
the Contract, the Contractor may give a notice to
the Employer that requires payment of such
sum, with interest thereon as stipulated in GCC
13.3, requires approval of such invoice or
supporting documents, or specifies the breach
and requires the Employer to remedy the same,
as the case may be. If the Employer fails to pay
such sum together with such interest, fails to
approve such invoice or supporting documents
or give its reasons for withholding such approval,
or fails to remedy the breach or take steps to
remedy the breach within fourteen (14) days
after receipt of the Contractor’s notice or !

(b) the Contractor is unable to carry out any of its
obligations under the Contract for any reason
attributable to the Employer, including but not
limited to the Employer's failure to provide
possession of or access to the Site or other
areas in accordance with GCC 11.2, or failure to
obtain any governmental permit necessary for
the execution and/or completion of the Facilities,

then the Contractor may by fourteen (14) days’ notice
to the Employer suspend performance of all or any of
its obligations under the Contract, or reduce the rate
of progress.

42,

43.

Termination

1 42,

If the Contractor's performance of its obligations is
suspended or the rate of progress is reduced
pursuant to this GCC 42, then the Time for
Completion shall be extended in accordance with
GCC 41.1, and any and all additional costs or
expenses incurred by the Contractor as a result of
such suspension or reduction shall be paid by the
Employer to the Contractor in addition to the Contract
Price, except in the case of suspension order or
reduction in the rate of progress by reason of the
Contractor’s default or breach of the Contract.

not remove from the Site any Goods, any part of the
Facilities or any Contractor's Equipment, without the
prior written consent of the Employer.

43.

Termination for Employer's Convenience

434.1.1  The Employer may at any time terminate




the Contract for any reason by giving the
Contractor a notice of termination that refers to
this GCC 43.1.

43.1.2 Upon receipt of the notice of termination under
GCC 43.1.1, the Contractor shall either
immediately or upon the date specified in the
notice of termination

(a) cease all further work, except for such work
as the Employer may specify in the notice
of termination for the sole purpose of
protecting that part of the Facilities already
executed, or any work required to leave the
Site in a clean and safe condition

(b) terminate all subcontracts, except those to
be assigned to the Employer pursuant to
paragraph (d) (ii) below

(c) remove all Contractor's Equipment from the
Site, repatriate the Contractor's and its
Subcontractors’ personnel from the Site,
remove from the Site any wreckage,
rubbish and debris of any kind, and leave
the whole of the Site in a clean and safe
condition

(d) In addition, the Contractor, subject to the
payment specified in GCC 43.1.3, shall

(i)  deliver to the Employer the parts of the
Facilities executed by the Contractor
up to the date of termination

(i) to the extent legally possible, assign to
the Employer all right, title and benefit
of the Contractor to the Facilities and
to the Goods as of the date of
termination, and, as may be required
by the Employer, in any subcontracts
concluded between the Contractor and
its Subcontractors

(i) deliver to the Employer all non-
proprietary drawings, specifications
and other documents prepared by the
Contractor or its Subcontractors as at
the date of termination in connection
with the Facilities.

43.1.3In the event of termination of the Contract




" under GCC 43.1.1, the Employer shall pay to|

the Contractor the following amounts:

(@)

(b)

(d)

the Contract Price, properly attributable to
the parts of the Facilities executed by the
Contractor as of the date of termination

the costs reasonably incurred by the
Contractor in the removal of the
Contractor's Equipment from the Site and in
the repatriation of the Contractor's and its
Subcontractors’ personnel

any amounts to be paid by the Contractor to
its Subcontractors in connection with the
termination of any subcontracts, including
any cancellation charges

costs incurred by the Contractor in
protecting the Facilities and leaving the Site
in a clean and safe condition pursuant to
paragraph (a) of GCC 43.1.2

the cost of satisfying all other obligations,|
commitments and claims that the
Contractor may in good faith have
undertaken with third parties in connection
with the Contract and that are not covered
by paragraphs (a) through (d) above.

43.

Y

Termination for Contractor's Default

43.2.1 The Employer, without prejudice to any other
rights or remedies it may possess, may
terminate the Contract forthwith in the following
circumstances by giving a notice of termination
and its reasons thereof to the Contractor,
referring to this GCC 43.2:

(a)

if the Contractor becomes bankrupt or
insolvent, has a receiving order issued
against it, compounds with its creditors, or,
if the Contractor is a corporation, a
resolution is passed or order is made for its
winding up (other than a voluntary
liquidation for  the purposes of
amalgamation or reconstruction), a receiver
is appointed over any part of its undertaking
or assets, or if the Contractor takes or
suffers any other analogous action in
consequence of debt

if the Contractor assigns or transfers the




Contract or any right or interest therein in
violation of the provision of GCC 44.

if the Contractor, in the judgment of the
Employer has engaged in corrupt,
coercive, collusive, obstructive or
fraudulent practices in competing for or in
executing the Contract.

For the purpose of this paragraph:

I. “corrupt practice means the offering,
giving receiving or soliciting of anything
of value to influence the action of a
public officer in the procurement process
or contract execution;

ii. “coercive practice” means
impairing or harming, or threatening
to impair or harm directly or indirectly,
any party or the property of the party for
the purpose of influencing improperly the
action or that party in connection with
public procurement or in furtherance of
corrupt practice or fraudulent practice;

iii. collusive practices” means impairing or
harming, or threatening to impair or harm
directly or indirectly, any part or the
property of the Party for the purpose of
influencing improperly the action or a
part or in connection with public
procurement or government contracting
or in furtherance of a corrupt practice or
a Fraudulent Practice

iv. “fraudulent practice” means a
misrepresentation of facts in order to
influence a procurement process or the
execution of a contract to the detriment
of the Government or a public body and
includes collusive practices among
tenderers, prior to or after submission
designed to establish tender prices at
artificial non-competitive levels
and to deprive the Government of the
benefits of free and open competition;

v. “obstructive practice” means acts

intended to materially impede access to
required information in exercising a duty




4822
(a)
(b)

(€)

(a)

under this Act;
If the Contractor
has abandoned or repudiated the Contract

has without valid reason failed to
commence work on the Facilities promptly
or has suspended (other than pursuant to
GCC 422) the progress of Contract
performance for more than twenty-eight
(28) days after receiving a written
instruction from the Employer to proceed

persistently fails to execute the Contract in
accordance with the Contract or persistently
neglects to carry out its obligations under
the Contract without just cause

refuses or is unable to provide sufficient
materials, services or labour to execute and
complete the Facilities in the manner
specified in the programme furnished under
GCC 19.2 at rates of progress that give
reasonable assurance to the Employer that
the Contractor can attain Completion of the
Facilities by the Time for Completion as
extended, then the Employer may, without
prejudice to any other rights it may possess
under the Contract, give a notice to the
Contractor stating the nature of the default
and requiring the Contractor to remedy the
same. |If the Contractor fails to remedy or
to take steps to remedy the same within
fourteen (14) days of its receipt of such
notice, then the Employer may terminate
the Contract forthwith by giving a notice of
termination to the Contractor that refers to
this GCC 43.2.

43.2.3 Upon receipt of the notice of termination under
GCCs 43.2.1 or 43.2.2, the Contractor shall,
either immediately or upon such date as is
specified in the notice of termination,

cease all further work, except for such work
as the Employer may specify in the notice
of termination for the sole purpose of
protecting that part of the Facilities already
executed, or any work required to leave the
Site in a clean and safe condition




(b) terminate all subcontracts, except those to

be assigned to the Employer pursuant to
paragraph (d) below

(c) deliver to the Employer the parts of the

Facilities executed by the Contractor up to
the date of termination

(d) to the extent legally possible, assign to the

Employer all right, tittle and benefit of the
Contractor to the Facilities and to the
Goods as of the date of termination, and, as
may be required by the Employer, in any
subcontracts concluded between the
Contractor and its Subcontractors

(e) deliver to the Employer all drawings,

specifications and other documents
prepared by the Contractor or its
Subcontractors as of the date of termination
in connection with the Facilities.

43.2.4 The Employer may enter upon the Site, expel

the Contractor, and complete the Facilities
itself or by employing any third party. The
Employer may, to the exclusion of any right of
the Contractor over the same, take over and
use with the payment of a fair rental rate to the
Contractor, with all the maintenance costs to
the account of the Employer and with an
indemnification by the Employer for all liability
including damage or injury to persons arising
out of the Employer's use of such equipment,
any Contractor's Equipment owned by the
Contractor and on the Site in connection with
the Facilities for such reasonable period as the
Employer considers expedient for the supply
and installation of the Facilities.

Upon completion of the Facilities or at such
earlier date as the Employer thinks
appropriate, the Employer shall give notice to
the Contractor that such Contractor’s
Equipment will be returned to the Contractor at
or near the Site and shall return such
Contractor's Equipment to the Contractor in
accordance with such notice. The Contractor
shall thereafter without delay and at its cost
remove or arrange removal of the same from
the Site.

| 43.2.5 Subject to GCC 43.2.6, the Contractor shall be




entitted to be paid the Contract Price
attributable to the Facilities executed as of the
date of termination, the value of any unused or
partially used Goods on the Site, and the costs,
if any, incurred in protecting the Facilities and
in leaving the Site in a clean and safe condition
pursuant to paragraph (a) of GCC 43.2.3. Any
sums due the Employer from the Contractor
accruing prior to the date of termination shall
be deducted from the amount to be paid to the
Contractor under this Contract.

43.2.6 If the Employer completes the Facilities, the
cost of completing the Facilities by the
Employer shall be determined.

If the sum that the Contractor is entitled to be
paid, pursuant to GCC 43.2.5 plus the
reasonable costs incurred by the Employer in
completing the Facilities, exceeds the Contract
Price, the Contractor shall be liable for such
excess.

If such excess is greater than the sums due the
Contractor under GCC 43.2.5, the Contractor
shall pay the balance to the Employer, and if
such excess is less than the sums due the
Contractor under GCC 43.2.5, the Employer
shall pay the balance to the Contractor.

The Employer and the Contractor shall agree, in
writing, on the computation described above and the
manner in which any sums shall be paid.

Termination by Contractor

|

1 43.3.11If

(a) the Employer has failed to pay the
Contractor any sum due under the Contract
within the specified period, has failed to
approve any invoice or supporting
documents without just cause pursuant to
the corresponding Appendix (Terms and
Procedures of Payment) of the Agreement,
or commits a substantial breach of the
Contract, the Contractor may give a notice
to the Employer that requires payment of
such sum, with interest thereon as
stipulated in GCC 13.3, requires approval of
such invoice or supporting documents, or
specifies the breach and requires the
Employer to remedy the same, as the case




may be. If the Employer fails to pay such
sum together with such interest, fails to
approve such invoice or supporting
documents or give its reasons for
withholding such approval, fails to remedy
the breach or take steps to remedy the
breach within fourteen (14) days after
receipt of the Contractor’'s notice, or

(b) the Contractor is unable to carry out any of
its obligations under the Contract for any
reason attributable to the Employer,
including but not limited to the Employer’s
failure to provide possession of or access to
the Site or other areas or failure to obtain
any governmental permit necessary for the
execution and/or completion of the
Facilities,

then the Contractor may give a notice to the
Employer thereof, and if the Employer has
failed to pay the outstanding sum, to
approve the invoice or supporting
documents, to give its reasons for
withholding such approval, or to remedy the
breach within twenty-eight (28) days of
such notice, or if the Contractor is still
unable to carry out any of its obligations
under the Contract for any reason
attributable to the Employer within twenty-
eight (28) days of the said notice, the
Contractor may by a further notice to the
Employer referring to this GCC 43.3.1,
forthwith terminate the Contract.

| 43.3.2 The Contractor may terminate the Contract
' forthwith by giving a notice to the Employer to
that effect, referring to this GCC 43.3.2, if the
Employer becomes bankrupt or insolvent, has
a receiving order issued against it, compounds
with its creditors, or, being a corporation, if a
resolution is passed or order is made for its
winding up (other than a voluntary liquidation
for the purposes of amalgamation or
reconstruction), a receiver is appointed over
any part of its undertaking or assets, or if the
Employer takes or suffers any other analogous
action in consequence of debt.

43 3.31f the Contract is terminated under GCCs
43.3.1 or 43.3.2, then the Contractor shalll




(a) cease all further work, except for such work

(b) terminate all subcontracts, except those to

(d) In addition, the Contractor, subject to the

43 34 |f the Contract is terminated under GCCs|

43.3.5 Termination by the Contractor pursuant to this

immediately 1

as may be necessary for the purpose of
protecting that part of the Facilities already
executed, or any work required to leave the
Site in a clean and safe condition

be assigned to the Employer pursuant to
paragraph (d) (ii)

(c) remove all Contractor's Equipment from the |

Site and repatriate the Contractor’'s and its|
Subcontractors' personnel from the Site.

payment specified in GCC 43.3.4, shall

(i) deliver to the Employer the parts of the
Facilities executed by the Contractor
up to the date of termination

(i) to the extent legally possible, assign to
the Employer all right, title and benefit
of the Contractor to the Facilities and
to the Goods as of the date of
termination, and, as may be required
by the Employer, in any subcontracts
concluded between the Contractor and
its Subcontractors

(i) deliver to the Employer all drawings,
specifications and other documents
prepared by the Contractor or its
Subcontractors as of the date of
termination in connection with the
Facilities.

43.3.1 or 43.3.2, the Employer shall pay to the
Contractor all payments specified in GCC
43.1.3, and reasonable compensation for all
loss, except for loss of profit, or damage
sustained by the Contractor arising out of, in
connection with or in consequence of such
termination.

GCC 43.3 is without prejudice to any other
rights or remedies of the Contractor that may
be exercised in lieu of or in addition to rights
conferred by GCC 43.3.




43.

In this GCC 43, the expression “Facilities executed”
shall include all work executed, Installation Services
provided, and all Goods acquired (or subject to a
legally binding obligation to purchase) by the
Contractor and used or intended to be used for the
purpose of the Facilities, up to and including the date
of termination.

43.

1

In this GCC 43, in calculating any monies due from the
Employer to the Contractor, account shall be taken of
any sum previously paid by the Employer to the
Contractor under the Contract, including any advance
payment paid pursuant to the corresponding Appendix
(Terms and Procedures of Payment) to the Agreement.

44,

Assignment

44.

1 the express prior written consent of the other party

Neither the Employer nor the Contractor shall, without

(which consent shall not be unreasonably withheld),
assign to any third party the Contract or any part
thereof, or any right, benefit, obligation or interest
therein or thereunder, except that the Contractor shall
be entitled to assign either absolutely or by way of
charge any monies due and payable to it or that may
become due and payable to it under the Contract.

]




LETTER OF ACCEPTANCE



UNITED REPUBLIC OF TANZANIA
MINISTRY OF HEALTH

) AmanaRegional Referral Hospital

P.O Box 25411

Dar Es Salaam

Telephone Address: “HEALTH?”,
Telephone: 022 - 2861903

In reply please quote:
Ref.No. MNH/CSO/TENDER/NOL IV/165/2022 Date: 28/02/2022

MANAGING DIRECTOR

PACIFIC DIAGNOSTICS LIMITED,
P.O Box 34058,

DAR ES SALAAM,

TANZANIA

RE: LETTER OF ACCEPTANCE
Reference is made to the above subject.

This is to notify you that your Tender dated 14" January, 2022 for execution of the Tender
No PA/009/2021-22/HQ/G/06 LOT 4 for Supply, Install, Test, Train and Commission of CT
SCAN Machine for Amana RRH for the Contract Price of the equivalent of Tshs
1,850,000,000.00 (Tanzanian Shillings one Billion Eighty Hundred Fifty Million Only) VAT
Exclusive as per virtue of ltem 14 of Part B of the Fifth Schedule to the East African
Community Customs Management Act, 2004 and Item 7 of Part | of the exemption Schedule
to the VAT Act, 2014, as corrected and modified in accordance with the ITT is hereby
accepted by us.

We hereby confirm Tanzania Institute of Arbitrators, the Appointing Authority, who will
appoint the Adjudicator in case of any arisen disputes in accordance with ITT 45.1.

You are hereby informed that after you have read and return the attached draft Contract, the
parties to the contract shall sign the vetted contract within fourteen (14) working days.

You are hereby informed to proceed with the execution of the said Contract for the Supply
and Installation in accordance with the terms and conditions of the signed Contract.

Authorized Signature: '%Q”Jl ; \W\M‘“QQ

Name and Title of Signatory— D12 £ SN 40 POSR0

Name of Agency: FIARA EQlonay  (deRrinae o ﬂ;\;l

MEDICAL
Attachment: Contract AMANA REGIONAL REFERAL HOSPrTA|
Copy: Appointing Authority, PPRA, TAU, CAG & Attorney General. P. 0. Box 25411

DAR ES SALAAM

Note: You are required to submit the Performance Security before Commencement of
the contract.



SUPPLY, INSTALL, TEST, TRAIN AND COMMISSION MEDICAL EQUIPMENTS

A. AMANA REGIONAL REFERAL HOSPITAL REQUIREMENTS

S/No

Item Description

Qty

CT SCAN 64 Slices

|

1




TECHNICAL SPECIFICATIONS AND
DRAWINGS



CT 64 SLICES TECHNICAL SPECIFICATIONS

CT scan 64 Slices specifications

Level of use: Regional Referral Hospital and above

64 Slice CT-Scan. 2 years warranty, three years comprehensive Maintenance and spare
parts inclusive.

The system shall be of latest technology allowing full and continuous rotation, multi-slice
scanning (64 slice acquisition per rotation) with true isotropic volume acquisition and best
resolution of at least 0.4mm for body, cardiac and vascular application. Pitch to be
specified used for each application to achieve the resolution. True future upgradability to
higher slices per rotation and future applications should be possible. The speed should be
adequate to all body, neurological and cardiovascular examinations.

Technical Specifications or Requirements:
A. CT EXAMINATIONS:

Head and Neck CT

1.

2. Cardiothoracic CT
3. Abdominal CT

4. PelvicCT

5.Spine CT

6.Musculoskeletal CT
7.CT Angiography

B. DETECTOR:
1. Should be 64 detectors array system

2. The detectors shall be large area detector with Z axis coverage of 38mm and/or
above.

W

Detector system should not require frequent calibrations (at least once a month).

4. Specity the number of rows and the total number of detector cells (670 elements or
more),

C. GANTRY:

1. Aperture: 70 cm or more

2. Control Panel: on either side

3. Entire range of rotation times for full 360 degree should be specified. Minimum
rotation time should be 0.4 seconds or less for whole body application.

4. Should have positioning laser lights.

5. Maximum scan FOV should be at least 50 cm.

6. Tilt-Remote >= +/- 30 deg.

D. X-RAY GENERATOR:



1. High Frequency type
2. Power output 75KW or more to support continuous and sustained operation.

E. X-RAY TUBE:

1. Tube current : 30 to 600mA or more

2. Real Time mA modulation for dose regulation.

3. Tube Voltage: 80 to140 KV

4. Anode Heat Storage Capacity should be 6 MHU or more

5. Should have anode Temp Monitoring System.

6. Heat Dissipation: 1000 KHU or more

7. Specify Focal Spot size and number according to IEC recommendation.
8. The tube should have dynamic focal spots.

9. The X-ray cooling unit should be inbuilt in the gantry.

10. Warranty of tube: Comprehensive warranty for all parts including x-ray tubes
for at least 2 years irrespective of number of scans.

F. PATIENT TABLE:

1. Minimum Load capacity of at least 200Kg +10% with 1 mm positioningaccuracy.
Table speed: Horizontal up to 100mm or more/ sec.
. Vertical Table travel: 50mm/sec or more

N

. Minimum table top height should be 55cm or less from the ground level for easy
transportation of trauma patient.

. Longitudinal Scan Range: at least 150cm or more

. Manual movement of the table should be possible in case of power failure.

Reproducing positional accuracy should be mentioned.

. Remote Up/down and forward /backward should be standard.

. Facility of positioning aid for horizontal isocentric positioning of the patient.

10.Should have Carbon Fibre Table Top.

oW NS W

G. SPIRALCT:

. Scan Time: Minimum scan time 0.4 sec or less for full 360 deg rotation.
. Min slice thickness should be 0.625 mm or less

. Max slice thickness: 10 mm or more

. Slice increment.-specify scan and selectable slice thickness

Ul WN =

. Pitch Factor (volume pitch): variable between 0.5 sec to 1.5 sec or more andshould
be user selectable. Specify all possible pitch selections.

. Single Continuous scan time should be at least 120 sec.

. Should optimize radiation dose and resolution for each selection.

. Bolus Triggered Spiral acquisition should be possible.

. Facility of multi-spiral, bi-directional spirals and back to back spirals.

Nolie s BN e)]

10. Facility for monitor contrast enhancement and automatically commencedscanning,.

H. TOPOGRAM:

1. Length and width: Specify range



ST SIS

@ =R

L

10.

. Scan Time: Specify range per examination/ procedure
. Views: Frontal & lateral views.

. Should be able to interrupt acquisitions manually once the desired anatomy is

obtained.

DATA ACQUISITION SYSTEM:

. Detector should capable of acquiring 64 slices per 360 degree of rotation.
. Number of rows with their thickness, number of element in each rows

. Inbuilt mechanism for adapting the tube current during each scan this shouldenable

radiation dosage reduction where body part thickness is less.

. Detector system should not require frequent calibration.

. Should have inbuilt paediatric protocols based on patient weight.

IMAGE RECONSTRUCTION:

. Real Time reconstruction speed: 15 images per sec or more at 512x512 matrix.

. Display Matrix: 1024x1024 or more

Reconstructed slice thickness: <Ilmm to 10mm.

Should have selectable Scan Field and reconstructed field.

. OPERATOR CONSOLE:

Radiology Monitor Resolution: 1280x1240

Pixel Size < 0.3 mm.

Two Flat screens radiology grade LCD Type of at least 24" with fast image refreshrate
should be fast and preferably instantaneous and flicker free.

Should be non-interlaced and progressive display type & sturdy.

Should perform Registration, scheduling, protocol selection , volume rendering,
Volume measurements, Multiplan Reconstruction, and standard
evaluation application and all available post processing functions without the help of
thesatellite workstation as well as film exposure.

Should have 3GHz or latest processor with at least 16GB RAM.

. Raw Data storage with at least 1TB Hard disc having a minimum of 1,500,000 images

storing capacity in 512x512 format.

. Additional external hard disk of minimum 2TB should be provided.

. System should be menu driven operation. Applications like image reconstruction,

filming, curve MPR, CT' Angiography; VRT, auto bone removal.

Lung nodule evaluation software to be provided in workstation, and not in operator
console.



. CONSOLE COMMON FEATURE:

. The workstation should be interconnected for two-way transfer of images and

reports.

. Spatial alignment and visualization of two different data sets of one patient

generated on different modalities or with different acquisition time.

. Cine display should be available, both interactive and automatic.
. Window width and Centre should be freely selectable.

. Patient online Registration, pre-registration facility and transfer of information

from HIS/ RIS via DICOM should be possible.

. Should have dedicated pediatric protocol for low dose imaging.

WORKSTATIONS: Total two ( 1 at operator console room & 1 at Radiologist room)

Should have Flat screen Medical Diagnostic monitor (minimum 1Mega pixels coloured)
of at least 24” with fast image refresh rate should be fast and preferably
instantaneous and flicker free with Hard Disk of 1TB or more, capable of simultaneous
viewing of all post processing functions and filming independently without the
help of main console. Data transfer between the operator console & the satellite
workstation should be instantaneous.

N.Processor / Chipset CPU: Intel Xeon E5-1650V2 / 3.5 GHz, Max Turbo Speed. 3.9 GHz,

9,
10.
i &
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Number of Cores. 6-core, Chipset Type. Intel C602, Processor Main Features. Hyper-
Threading Technology, Intel Turbo Boost Technology 2, Processor Socket. LGA2011
Socket,

. Operating System: Licensed Windows 10 Professional
. Microsoft Office: Microsoft Office 2019 Professional
. Antivirus: Include antivirus software

. Radiology Monitor

Size: 24 inch

. Backlight: LED
. Native Resolution: 1536 x 2048 (3:4 aspect ratio)

Display Colors: 10-bit (DisplayPort): 1.07 billion from a palette of 543 billion (13-bit)
colors
8-bit: 16.77 million from a palette of 543 billion (13-bit) colors
Video Signals: DisplayPort x 3, HDMI, DVI-D (dual link)

USB: 3 Ports of USB 3.0

Certifications & Standards: CE (Medical Device), EN60601-1, ANSI/ AAMI ES60601-
1, CS5A C22.2 No. 601-1, IEC60601-1, VCCI-B, FCC-B, CAN ICES-3 (B), RCM, RoHS,
China RoHS, WEEE, CCC, EAC



O. IMAGE EVALUATION TOOLS:

1.

2
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Parallel evaluation of multiple ROl in circle, irregular and polygonal forms.

. Statistical Evaluation for area/ volume, 5.D, Mean/Max and Histograms.

Profile cuts: horizontal, vertical and oblique views.

. Distance & angle measurement, freely selectable positioning of co-ordinate system,

grid and image annotation.

. Dynamic evaluation of contrast enhancement in organs and tissues, calculation oftime-

density, curves, peak enhancement images and time-to-peak images.

. IMAGE QUALITY PARAMETER:

. It should be specified at the lowest scan time available at the system.

. High Contrast Spatial Resolution should be 17 LP/cm or higher (Mention slice

thickness, scan time phantom, mA, scan field, dose and MTF) up to 10% full FOV.

. Low contrast detect ability should be 5mm at difference using 20cm CATPHAN (please

mention phantom, scan time, mA, filter for image reconstruction, scan field, dose, slice
thickness).

. High Contrast Resolution and Low Contrast Resolution for spiral must be same as that

for axial.

. DOSE REDUCTION TECHNIQUE:

Should be available.
Pre-patient collimation to reduce unnecessary dose to patient.
Specify the Dose reduction software.

. POST PROCESSING TOOLS:

2-D, including image zoom and pan, image manipulations, including averaging,
reversal of grey-scale values, and mirroring; image filter functions, including advanced
smoothing algorithm and advanced bone correction.

Real-time multi-planar reconstruction (MPR) of secondary views, with viewing
perspectives in all planes including curved & orthogonal MPR.

Standard 3D applications: CT angiography, MIP, MinlP, SSD, VRT, and other
advanced 3D applications and colour coding for different tissues.

Post Processing Software: Perfusion CT, Image Fusion, Image reconstruction, filming,
Curve MPR, CT Angiography, Auto bone removal, Vessel segmentation, Virtual
Endoscopy software to be provided in all workstations.

Spatial alignment and visualization of two different data sets of one patient
generated on different modalities or with different acquisition times.

Volume measurements.



S. PATIENT COMMUNICATION SYSTEM:

1. An integrated intercom and Automated Patient Instruction System (API) should be
provided.

T. CONNECTIVITY AND ARCHIVAL

DICOM connectivity (latest version) should be compatible and optimised for networking
with other imaging systems.

. DICOM converters for linking the camera with other imaging systems of the department

should be provided, if required separately.

. It should have sufficient memory to store images from the CT as well as other systems

connected to it.

. Filming parallel to other activities, including independent scanning, documentationand

post-processing and configurable image text.

Archiving: Multi - burner DVD/CD writer should be provided for archival. Specify
minimum number of uncompressed and compressed images that it can store per disc.

. Option of viewing these discs on any PC without DICOM viewer should be available.

. Should be capable of IT system integration with PACS storage capacity of at least 307T.

U. UPGRADABILITY:

. Software updates that enhance existing applications must be provided by the vendor

indefinitely at no cost to the purchaser. These no charge updates shall include any
circuit boards or parts if software is added to enhance existingcapabilities.

. System should have capability to being upgraded as new technology emerges forat least

10 years

. Additional or new software must have the capability of being downloaded byremote

computer access. Software must include a free trial period before purchase.

V. POWER SUPPLY:

1. Power input to be 3 Phase, 380-480VAC, 50/60Hz, as appropriate fitted with for
required items.

2. Suitable servo controller stabilizer provided with resettable over current breakershall
be fitted for protection.

3. Online UPS of suitable rating for 30 minutes or more backup shall be supplied



for thecomplete system including computers

W.ACCESSORIES, SPARES AND CONSUMABLES:

1.
2.

Standard Patient positioning accessories and restraining devices : 2 sets

Good quality light weight vinyl Lead Eye Goggles, Thyroid Shields, Aprons and of
.5>mm lead equivalent : 3 units each

Lead Glass 150x100cmx 2mm lead : 1 unit

Patient transport trolley : 2 units

Instrument trolley: 2 units Non Invasive Monitor of 12" screen with TFT colour
display with the followingaccessories:

Should be USFDA & CE (Notified body)

ECG /Resp: 5 lead ECG cable with clip - 2 sets per monitor and 10 lead ECG
cable with clip 1 set per monitor.

NIBP: Adult cuff -2 units per monitor and two sizes of Pediatric Cuffs -oneper
monitor. (Complete sets)

SpO2: Adult SpO2 sensor with cable - two units per monitor and Pediatric
SpO2 Sensors - one unit per monitor.

Temperature: Central temperature Probe - two per monitor and Skin
temperature probe - one unit per monitor

Defibrillator Monitor/ Inbuilt Recorder Biphasic with auto and manual mode up
to360 Joule :

Should be USFDA & CE (Notified body). It should be mains and battery

operated.

Should deliver at least 25 shocks with fully charged battery with the following
accessories:

Adult and paediatric paddle : 1 each

Disposable pads: 10 units.

Dual head Pressure Injector with the following;:
Should be CE (Notified body) approved.

Flow rate 0.1-10 ml/sec, Volume - 1 ml to syringe capacity, programmable
pressure limit of 325 psi with 200 ml disposable sterile syringes. Syringe heater
range 35 deg C+ /-5 deg C.

Should be provided with head mounting device and integral IV pole.
1000 unit’s syringes with tubing’s to be provide with the machine.

Unit will be provided with display monitor to provide Pressure Monitor graph,



Flow Profile, Stop Watch Feature, Scan Display, multiphase capability and protocol
locking capabilities.

8. Other items to be supplied:

e  Post processing room chairs : 5 units

e Executive Chairs for reporting: 2 units

e  Executive Tables for reporting : 2 units

e  Patient waiting chairs : 8 units in 2 rows (4 Chairs in one row)

e One laptop and one laser printer with scanning & copy facility should be
provided with latest specification for reporting & tele-radiology.

NB. The make & model of all the additional equipment should be specified in the
compliance statement for the technical evaluation, assessment &record.

X. SITE:

1. A complete site preparation plan will be required to be submitted along with its financial
components in separate cover. The vendor will be eligible to inspect the proposed site
after obtaining permission. Care must be taken to address placement of the equipment,
sitting, viewing and reporting area, patient preparation space, storage area etc.

2. Requirements of power and air conditioning must be clearly specified in aseparate section

of the offer. The temperature of the gantry room to be maintained at 209¢C,

Y. WARRANTY & CMC:

* Should have 2years warranty, and three years comprehensive and collective
maintenance inclusive spare parts for entire CT system (X-ray TUBE and all accessories)
including all turn key items (Patient Monitor, Defibrillator, Laser Imaging Camera,
Digital film printer, Pressure Injector, UPS, Air Conditioner).

Cost of CMC (Comprehensive Maintenance Contract) must be quoted in the price bid for

the next 5 years after the expiration of the warranty period (i.e.: 6th, 7th, 8th, 9th, 10th).
Lifetime support; spare parts, consumables should be available throughout the
lifetime period of the machine.

Uptake time should be a minimum of 90%.
Proof of locally available technical support personnel, including CVs and work permit for
foreign personnel.

Availability of technical personnel within the country should be stated; this should
include CVs, work permits for foreign personnel.

Software should be flexible and provide the room for upgrade to add new parameters to
be measured by the Machine and report format.



Z. MANDATORY REQUIREMENTS:

Vendor shall have to process the documents and get all the necessary clearances of the
unit from all regulatory authorities such as TAEC, TMDA and TBS.

AA. TRAINING & DOCUMENTATION:
At least 2 weeks on site training by application specialist for two radiologists, two
radiographers.
At least 6 weeks certified Comprehensive service training for Biomedical Engineer at
Manufacturer’s site.

Safety aspects of Radiation dosage leakage should be spelt out.
User manual in English incorporating the newer applications.

Service manual in English
Log book with instruction for daily, weekly, monthly and quarterly maintenance checklist.

The job description of the hospital technician and company service engineer should be

clearly spelt out.
Adequate books and journals within the warranty period

You are required to fill the table below as per specified details above

NB: Non declaration will lead to penalty or disqualification.

S/No. | Technical specification Comply | Specify/Detail
YES/NO




CT 64 SLICES TECHNICAL SPECIFICATIONS

Level of use: Regional Referral Hosptital and above
AMANA HOSPITAL- TENDER NO. PA/009/2021-22/ HQ/G/06 LOT 14

CT 64 Slices: 2 Years warranty, 5 Years Comprehensive Maintenance and spare parts inclusive

S/ , : . Comply :
Tech 1 fi \ : i
No. | L€chnical specification YES/NO Specify/Detail
The system shall be of latest technology
llowing full and ' ti 1ti- :
4 ‘meg u. an con‘tmuous.rgt.a il T Siemens Somayom GO.TOP, CT Scanner
slice scanning (64 slice acquisition per g .
, . : : o system incorporates the latest technology with
rotation) with true isotropic volume acquisition ; . s ; .
i 64 slice Acquisition per rotation with a true
and best resolution of at least 0.4mm for body, A . .
; o . Isotropic volume and resolution of 0.4mm for
cardiac and vascular application. Pitch to be . b
_ . . YES body, cardiac and vascular application. The
specified used for each application to achieve ,
. .. system has a very clear Upgrade path with
the resolution. True future upgradability to . .
. . . advanced applications. The speed of 0.33 sec is
higher slices per rotation and future :
. : adequate for all body, neurological and
applications should be possible. The speed . S
) cardiovascular examinations.
should be adequate to all body, neurological
and cardiovascular examinations.
The Following CT Examinations can be
CT EXAMINATIONS:
performed
1. Head and Neck CT YES Head and Neck CT
2. Cardiothoracic CT YES Cardiothoracic CT
3. Abdominal CT YES Abdominal CT
4. Pelvic CT YES Pelvie (CT
5.5pine CT YES Spine CT
6.Musculoskeletal CT YES Musculoskeletal CT




Ei)‘ Technical specification 3:;1;})30 Specify/Detail
7. CT Angiography YES CT Angiography
DETECTOR:
1. Should be 64 detectors array system YES 64 Row Array Detector System
2. The detectors shall be large area detector with Z|YES, Meets ;
axis coverage of 38mm and/or above. Specifications 2 #ietis IEQURESES: S8V S
3. Detector system should not require frequent|YES, Meets The Detector system does not need frequent
calibrations (at least once a month). Specifications |calibrations
YES, Better Number of rows: 64

4. Specify the number of rows and the total number

Number of detector cells per row: 840

3. Entire range of rotation times for full 360 degree
should be specified. Minimum rotation time should
be 0.4 seconds or less for whole body application.

4, Should have positioning laser lights.

5. Maximum scan FOV should be at least 50 cm.

YES, Better
than requested
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

of detector cells (670 elements or more). than-rcqu-ested Total Number of detector elements:
Specifications
53,760
GANTRY:
YES, Meet
1. Aperture: 70 cm or more . ee.s Gantry Aperture 70 cm
Specifications
Mobile Workflow with 12" Tablet Operation:
3 Control Panel: on either side Yes, Meet§ operator can stay mobil.e and prepare the entire
Specifications |protocol next to the patient.

Time for Full 360 degree rotation: 0.33 sec
(Option is included)

3D Laser Positioning Lights in Axial, Coronal
and Sagittal directions. In addition, Isocenter
laser is also included.

Maximum scan FOV i1s 50cm.




S/ 4 : . Comply
Technical specification i i
No. p YES/NO Specify/Detail
. YES, Meets
6. Tilt-Remote >= +/- 30 deg. ’ i ilt: +/- :
/ g Specifications Physical Tilt: +/- 30 degree.
X-RAY GENERATOR:
.. Tiigh requentyaype YES,‘Mect.s Microprocessor Controlled High Frequency
4 Specifications |Generator.
2. Power output 75KW or more to support continuous |YES, Meets Actual Power Output 75kW; equivalent to 187
and sustained operation Specifications |kW with SAFIRE
X-RAY TUBE:
1. Tobe cnpreie: 50w 0Dk GrrES Yes, 'E’xces‘ds 13 - 625 mA,max tube current equivalent to
Specifications [1560 mA utilizing SAFIRE
CARE Dose4D: Fully automated dose
_ . . YES, Meets modl,_llatlon solutlo_n. The
2. Real Time mA modulation for dose regulation. ; : algorithm automatically modulates tube
Specifications
current for
optimum image quality.
Yes, E »ds
3. Tube Voltage: 80 to140 KV S . x§ec. S 70 to 140 kV
Specifications
. aci 6 MHU d : .
4. Anode Heat Storage Capacity should be Yes, Exceeds 1, o MHU; equivalent to 17.5 MHU with SAFIRE
or more Specifications
YES, Meets Inbuilt Anod d Tube t t
5|5. Should have anode Temp Monitoring System. y WSS UL Anode and Tube temperature

6. Heat Dissipation: 1000 KHU or more

7. Specify Focal Spot size and number according to
IEC recommendation.

8. The tube should have dynamic focal spots.

Specifications
Yes, Exceeds
Specifications

Yes

YES, Meets
Specifications

Monitoring System.
1700 kHU

Focal spot size according to IEC 60336
«0.8x08/7°
«10x12/7°

Flying Focal Spots

W




S/ . . ’ Comply
Technical specificatio ' 1
s, pecification YES/NO Specify/Detail
9. The X-ray cooling unit should be inbuilt in the YES, Meets The X-ray Tube Cooling System is inbuilt in the
gantry. Specifications |Gantry.
10.Warranty of tube: Comprehensive warranty for YES. Meets We have included a Comprehensive Tube and
all parts including x- tubes for at least 2 ’ S warr: i i
parts uding x- ray tubes for at least 2 years Specifications Spares warranty for 5 years, irrespective of the

irrespective of number of scans.

number of scans

PATIENT TABLE:

1. Minimum Load capacity of at least 200Kg +10%
with 1 mm positioning accuracy.

2. Table speed: Horizontal up to 100mm or
more/ sec.

3. Vertical Table travel: 50mm/sec or more

4. Minimum table top height should be 55cm or less
from the ground level for easy transportation of
trauma patient.

5. Longitudinal Scan Range: at least 150cm or more

6. Manual movement of the table should be
possible in case of power failure.

7. Reproducing positional accuracy should be
mentioned.

8. Remote Up/down and forward /backward
should be standard.

Yes, Exceeds
Specifications
Yes, Exceeds
Specifications
YES, Meets
Clinical
Requirements

Yes, Exceeds
Specifications

Yes, Exceeds
Specifications

YES, Meets
Specifications

YES

YES, Meets
Specifications

227 kg with positioning accuracy of 1mm

200mm/sec

28.3 mm/sec

46cm for easy transportation of Patient.

160 cm

Mechanical Lock can be released and Manual
movement of table is possible for fast retrieval
of patient in case of emergency or Power
Failure.

0.25mm reproducing positional accuracy

Standard. From Console or from Tablet.




S/ ’ : . Comply
Technical specification ' i

No. p YES/NO Specify/Detail
9. Facility of positioning aid for horizontal|YES, Meets ST Hori.zon.tal Laser is.a\./ailajole tor
isocentric positioning of the patient. Specifications ancuate: posttioning of the Paticot in the

10. Should have Carbon Fibre Table Top.

YES, Meets
Specifications

Isocenter.

Carbon Fiber Table top is standard.

SPIRAL CT:
1. Scan Time: Minimum scan time 0.4 sec or less for
full 360 deg rotation.

2. Min slice thickness should be 0.625 mm or less

3. Max slice thickness: 10 mm or more

4. Slice increment.-specify scan and selectable slice
thickness

5. Pitch Factor (volume pitch): variable between 0.5
sec to 1.5 sec or more and should be user selectable.
Specify all possible pitch selections.

Yes, Exceeds
Specifications
Yes, Exceeds
Specifications
YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

0.33 sec.
0.6mm

10 mm

Sequence Acquisition
Reconstructed slice widths
0.8, 1.0, 1.5,2.3,4,5,6,7, 8 10 mm

Multislice Spiral Acquisition

Reconstructed slice widths
0.6,0.8,1,15,2,3,4,5,6,7, 8, 10nim
Pitch factor

*0.15-1.5

* Down to 0.03.

User Selectable. Pitch selection as per scan
protocol.

Exam Designer

Easy and intuitive way to change and manage
scan

protocols

Mo




ié. Technical specification gg;fgo Specify/Detail
6. Single Continuous scan time should be at least Yes, Exceeds
2 ; 300 seconds
120 sec. Specifications

7. Should optimize radiation dose and resolution
for each selection.

8. Bolus Triggered Spiral acquisition should be
possible.

9. Facility of multi-spiral, bi-directional spirals and

Yes, Exceeds
Specifications

YES, Meets
Specifications

YES, Meets

* X-CARE

Provides organ dose reduction for radiation-
sensitive peripheral organs e.g. eye lenses,
while maintaining image quality.

* Flex Dose Profile

* CARE kV

* 10 kV Steps

» CARE Child

* CARE Filter

CARE Bolus is included as standard

Multi-Spirals can be planned on the Topogram.
Prospective or Retrospective (bi-directional)

o 1 . % .r [= t. 4 i’ =
back to'backspirdls SpSCIDEInS spirals and Back to back Spirals are possible.
Window Width and Center is sible f
10.  Facility for monitor contrast enhancement and YES, Meets ! ‘ow : = crteris possible or.
: . ie Monitor Contrast enhancement. Automatic
automatically commenced scanning. Specifications ¥ ;
commencement of scanning is possible.
TOPOGRAM:
Topogram
:dth: ¢ v Length
1. Length and widt : Specify range es . 128-1,680 mm
Width: 70cm




ié_ Technical specification S:;;})go Specify/Detail '
) . Scan times
2 Scan Time: Specify range f
] pectly n8¢ Pllyes . 1.36-8.76 s
examination/ procedure .
Suitable for all Exams and procedures
3. Views: Frontal & lateral views. YES’.MGGFS I
Specifications |a.p., p.a., lateral
s CARE
4. Should be able to interrupt acquisitions manually|YES, Meets AR T(?po . ; ;
; . . ’ . : Manual interruption possible once desired
once the desired anatomy is obtained Specifications .
anatomy has been imaged
DATA ACQUISITION SYSTEM:
. De ¥ a iring 64 sli g s ' :
1. Detector should'capnble of acquiring 64 slices per YES,.MCCFS Acquiring 64 slices per 360 degree of rotation
360 degree of rotation. Specifications
64 rows
2. Number of rows with their thickness, number of YES 840 elements per row
element in each rows 38.4mm total detector thickness
Total Elements 53,760.
CARE Dose4D & Flex Dose Profile: Fully
3. Inbuilt mechanism for adapting the tube current Ves. Exceeds automated dose modulation solution. The
during each scan this should enable radiation S e’ciﬁcations algorithm automatically modulates tube
10|dosage reduction where body part thickness is less. P current for optimum image quality and and
accurate dose handling.
4. Detector system should not require frequent|YES, Meets The UFC Detector does not need frequent
calibration. Specifications |calibration.




S/ ; . . Comply .
Technical specificat 1
No. n pecification YES/NO Specify/Detail
CARE Child protocol for Pediatric scans based
on Patient weight.
5. Should have inbuilt paediatric protocols based on YES, Meets Dedicated pediatric protocols automatically set
patient weight. Specifications  |a low tube voltage — in most cases 70 kV — while

CARE Dose4D optimizes dose distribution and
offers special modulation curves.

IMAGE RECONSTRUCTION:
1. Real Time reconstruction speed: 15 images per

Yes, Exceeds

23 images/sec at 512 matrix

sec or more at 512x512 matrix. Specifications
E 1 Disple tri 1
2. Display Matrix: 1024x1024 or more Y S,.Mec "s 1sp. ay Matrix 2560 x 1440 as oer supplied
Specifications |monitor
s, E d
11]3. Reconstructed slice thickness: <Imm to 10mm. Yes, : xce(? = 0.6mm to 10mm
Specifications
Scan Field is selectable from Topogram.
Re tructed Field is al lectable f;
4. Should have selectable Scan Field and|YES, Meets ceonstrue e. i S.;O seiectable from
d field . Topogram. It is also possible to carry out
peasIs P reconstruction from Raw data to user selectable
Reconstruction Field width
OPERATOR CONSOLE:
< et .
1. Radiology Monitor Resolution: 1280x1240 YES’_MCL > 2560 x 1440 resolution.
Specifications
YES, Exceed
2. Pixel Size < 0.3 mm. O 10,2331 mm
Specifications
3. Two Flat screens radiology grade LCD Type of at Two Flat Screen Medical Grade 4MP LCD
. , YES, Meets . . . b
least 24” with fast image refresh rate should be fast : : monitors, High Resolution of 27" each,
Specifications

and preferably instantaneous and flicker free.

Flickerfree.




S/ - . . Comply
Technical specificat i '

No. p ion YES/NO Specify/Detail
4. Should be non-interlaced and progressive|YES, Meets Non-interlaced and Progressive Display. Sturdy
display type & sturdy. Specifications  |design and robust construction, long life
5. Should perform Registration, scheduling,
protocol selection , volume rendering, Volume Performs all the actions as described. No need
measurements, Multiplan Reconstruction, and|YES, Meets of a Satellite Workstation. All Standard
standard evaluation application and all available|Specifications |Evaluation and post-processing fur.ctions as

12|post processing functions without the help of the well as Filming are available

satellite workstation as well as film exposure.

6. Should have 3GHz or latest processor with at
least 16GB RAM.

7. Raw Data storage with at least 1TB Hard disc
having a minimum of 1,500,000 images storing
capacity in 512x512 format.

8. Additional external hard disk of minimum 2TB
should be provided.

9. System should be menu driven operation.
Applications like image reconstruction, filming,
curve MPR, CT Angiography, VRT, auto bone
removal.

10. Lung nodule evaluation software to be
provided in workstation, and not in operator
console.

Yes, Exceeds
Specifications

Yes, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

High performance computer CPU Intel Xeon
3.5-4.0 GHz with Turbo Boost Technology
96 GB RAM

1.2TB with Image Storage of 1,500,000 images
in 512 matrix

External Hard Disk of 2 TB will be supplied

Menu Driven Applications for Image
Reconstruction, MPR, CT Angio, VRT, Auto
Bone removal, Filming and many more.

Lung Nodule Evaluation will be provided on the
Workstation.

CONSOLE COMMON FEATURE:

e




i{). Technical specification Sgg}j;yo Specify/Detail

1. The workstation should be interconnected for|YES, Meets The Workstations are connected to the Main

two-way transfer of images and reports. S — console for two way transfer of Images and
Reports.

2. Spatial alignment and visualization of two _ _ )

different data sets of one patient generated on|YES, Meets Companson l twq Flatasets. 'S p.OSSIble’ —

different modalities or with different acquisition|Specifications on dl-ff?r‘ent @odalltles 0wk, i

B, acquisition times
CINE Display

13{3. Cine display should be available, both interactive|]YES, Meets Display of image sequences

and automatic. Specifications |Automatic or interactive with mouse control
Max. image rate: 30 frames/s

;IEZY;E;Z_)W Wzl Bl ARG SR O mEsy ;I}ffc’i?iz?zns Window Width and Center are freeley Selectable

5. Patient online Registration, pre-registration VES. Meets

facility and transfer of information from HIS/RIS 3 "f“ t'\ These are Standard Features

via DICOM should be possible. SEIREEES

6. Should have dedicated pediatric protocol for low|YES, Meets CARE Child, 70 kV for Pediatric and low dose

dose imaging. Specifications |imaging is available.

WORKSTATIONS: Total two ( 1 atoperator|YES, Meets LG WeEssEaRos, 1 4 Upesstar Consoele pnd .1

console room & 1 at Radiologist room) Specifications at Radiplogistroem are Scluder in Soops bf

Supply.




S/
No.

Technical specification

Comply
YES/NO

Specify/Detail

1A

1. Should have Flat screen Medical Diagnostic
monitor (minimum 1Mega pixels coloured) of at
least 24” with fast image refresh rate should be fast
and preferably instantaneous and flicker free with
Hard Disk of 1TB or more, capable of simultaneous
viewing of all post processing functions and filming
independently without the help of main console.
Data transfer between the operator console & the
satellite workstation should be instantaneous.

K. Processor / Chipset CPU: Intel Xeon E5-
1650V2 / 3.5 GHz, Max Turbo Speed. 3.9 GHz,
Number of Cores. 6-core, Chipset Type. Intel
C602, Processor Main Features. Hyper-Threading
Technology, Intel Turbo Boost Technology 2,
Processor Socket. LGA2011 Socket,

1. Operating System: Licensed Windows 10
Professional

Yes, Exceeds
Specifications

YES, Exceeds
Specifications

YES, Meets
Specifications

Workstation will have a 30" monitor

6MP, fast image refresh, Flickerfree color
monitor with Hard drive of 1TB, capable of all
post-processing and filming independent of
Main console. Data Transfer between Operator
console and workstation is instantaneous.

On checking the requested specification is not
available any more, Hence we propose the
below better specifications.

HP Z2 G5-Tower Workstation

1 x Intel Core 15 10600K 6 Cores

32 GB RAM

Up to 4.8 GHz with Intel Turbo Boost
Technology (4.1 GHz base frequency)

12 MB cache and 6 cores

Intel UHD Graphics 630

DDR4 memory up to 2666 MT/s data rate
Licenced Windows 10 Professional, 64 bit.
Kindly note that the System has to be
connected to Internet for automatic updates by

Microsoft.
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Ni). Technical specification gg;})ll\;/o Specify/Detail
"l 2. Microsoft Office: Microsoft Office 2019 YES, Meets Licenced Microsoft Office 2019 or later if
Professional Specifications |available
Anti-Virus Software will be installed. The
3. Antivirae: Tnelude antiviras sofiware \i’ES,'Mce‘Fs Worksta‘gon has to be conpected to Internet for
Specifications  |automatic update of the Virus Databases for
continued protection.
4. Radiology Monitor
5. Size: 24 inch YES’,MCCFS 30 inch
Specifications
6. Backlight: LED YES, Meets. | sldlight LED
Specifications
7. Native Resolution: 1536 x 2048 (3:4 aspect ratio) YES,.Mee‘Fs 3(.) Mgnitor x‘mth D200 % 2048 msglotion GMP
Specifications |will be supplied.
8. Display Colors: 10-bit (DisplayPort): 1.07 YES, Meets 10-bit (DisplayPort): 1.07 billion from a palette
billion from a palette of 543 billion (13-bit) colors [Specifications |of 543 billion (13-bit) colors.
8-bit: 16.77 million from a palette of 543 billion (13-|YES, Meets 8-bit: 16.77 million from a palette of 543 billion
bit) colors Specifications |(13-bit) colors
9. Video Signals: DisplayPort x 3, HDMI, DVI-D |YES, Meets Video Signals: DisplayPort x 3, HDMI, DVI-D
(dual link) Specifications |(dual link)
The Workstation CPU will have
<3, Meet
10.  USB: 3 Ports of USB 3.0 égféi ﬁciiizns 2 USB 3.2 Gen 2 Type-A ports
P 2 USB 3.2 Gen 1 Type-A ports
Certifications & Standards: CE (Medical Device), CE (Medical Device), EN60601-1, ANSI/AAMI
EN60601-1, ANSI/ AAMI ES60601-1, CSA C22.2 No.|YES, Meets ES60601-1, CSA C22.2 No. 601-1, IEC60601-1,

601-1, IEC60601-1, VCCI-B, FCC-B, CAN ICES-3 (B),
RCM, RoHS, China RoHS, WEEE, CCC, EAC

Specifications

VCCI-B, FCC-B, CAN ICES-3 (B), RCM, RoHS,
China RoHS, WEEE, CCC, EAC




ié. Technical specification ggr;}:);yo Specify/Detail
IMAGE EVALUATION TOOLS:
1. Parallel evaluation of multiple ROI in circle|YES, Meets Parallel evaluation of multiple ROI in circle,
irregular and polygonal forms. Specifications  |irregular and polygonal forms.
2. Statistical Evaluation for area/ volume, S.D, YES, Meets Statistical Evaluation for area/ volume, S.D,
Mean/Max and Histograms. Specifications  [Mean/Max and Histograms
3. Profile cuts: horizontal, vertical and oblique|]YES, Meets Profile cuts: horizontal, vertical and oblique
views. Specifications |views.
15]4. Distance & angle measurement, freely selectable VES. Meets Distance & angle measurement, freely
positioning of co-ordinate system, grid and image . _ selectable positioning of co-ordinate system,
: Specifications . . ;
annotation. grid and image annotation
5. Dynamic evaluation of contrast enhancement in Dynamic evaluation of contrast enhancement in
organs and tissues, calculation of time-density |YES, Meets organs and tissues, calculation of time-density,
curves, peak enhancement images and time-to-peak|Specifications |curves, peak enhancement images and time-to-
images. peak images.
IMAGE QUALITY PARAMETER:
1. It should be specified at the lowest scan time YES,-Mee‘Fs Specified 61/0.35 sen
available at the system. Specifications
High-contrast Resolution
« 0% MTF 17 LP/cm (+ 10%)
2. High Contrast Spatial Resolution should be 17 * 2% MTF 15.1 Ip/cm (£ 10%)
LP/cm or higher (Mention slice thickness, scan time|YES, Meets * 10% MTF 14.6 Ip/cm (£ 10%)
phantom, mA, scan field, dose and MTF) up to 10%|Specifications |+ 50% MTF 12.0 Ip/cm (= 10%)
full FOV. Technique
* Tungsten wire in air
16 * 160 mA, 120 kV, 1 s, 5 mm

e




S/
No.

Technical specification

Comply
YES/NO

Specify/Detail

3. Low contrast detect ability should be 5mm at
difference using 20cm CATPHAN (please mention
phantom, scan time, mA, filter for
reconstruction, scan field, dose, slice thickness).

Image

4. High Contrast Resolution and Low Contrast
Resolution for spiral must be same as that for axial.

YES, Meets
Specifications

YES, Meets
Specifications

Phantom CATPHAN (20 cm)
Object size: 5 mm

Contrast difference: 3 HU
CTDlvol (32 cm)

10.75 mGy

Technique

1.0s, 10 mm, 120 kV

High Contrast Resolution and Low Contrast
Resolution for spiral is same as that for axial.

DOSE REDUCTION TECHNIQUE:
1. Should be available.

2. Pre-patient collimation to reduce unnecessary

dose to patient.

Yes

YES, Meets
Specifications

Combined Applications to Reduce Exposure
(CARE protocols)

Yes, based on CT application selected.
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No.

Technical specification

Comply
YES/NO

Specify/Detail
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3. Specify the Dose reduction software.

YES, Meets
Specifications

Standard CARE technologies
* CARE kV

* 10 kV Steps

* CARE Child

* CARE Dose4D

* CARE Topo

* CARE Profile

* CARE Filter

* Flex Dose Profile

* CARE Bolus CT

* CARE Test Bolus

» X-CARE

* SAFIRE® (Sinogram Affirmed Iterative
Reconstruction)

POST PROCESSING TOOLS:

1. 2-D, including image zoom and pan, image
manipulations, including averaging, reversal of
grey-scale values, and mirroring; image filter
functions, including advanced smoothing algorithm
and advanced bone correction.

YES, Meets
Specifications

2-D, including image zoom and pan, image
manipulations, including averaging, reversal of
grey-scale values, and mirroring; image filter
functions, including advanced smoothing
algorithm and advanced bone correction.

,
@/ "




Technical specification

Comply
YES/NO

Specify/Detail

2. Real-time multi-planar reconstruction (MPR) of
secondary views, with viewing perspectives in all
planes including curved & orthogonal MPR.

3. Standard 3D applications: CT angiography, MIP,
MinlP, SSD, VRT, and other advanced 3D
applications and colour coding for different tissues.

4. Post Processing Software: Perfusion CT, Image
Fusion, Image reconstruction, filming, Curve MPR,
CT Angiography, Auto bone removal, Vessel
segmentation, Virtual Endoscopy software to be
provided in all workstations.

5. Spatial alignment and visualization of two
different data sets of one patient generated on
different modalities or with different acquisition
times.

6. Volume measurements

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

Real-time multi-planar reconstruction (MPR) of
secondary views, with viewing perspectives in
all planes including curved & orthogonal MPR
is available on the system

o angiography, MIP, MinlIP, SSD, VRT, and
other advanced 3D applications and colour
coding for different tissues is available on the
system.

Perfusion CT, Image Fusion, Image
reconstruction, filming, Curve MPR, CT
Angiography, Auto bone removal, Vessel
segmentation, Virtual Endoscopy software is
provided in both workstations.

Spatial alignment and visualization of two
different data sets of one patient generated on
different modalities or with different acquisition
times is available.

Volume Measurements is available as a
standard feature.

PATIENT COMMUNICATION SYSTEM:

An integrated intercom and Automated Patient
Instruction System (API) should be provided

Yes, Meets
Specifications

Automatic Patient Instruction (API)

* Freely recordable

* 7 API text pairs for respective languages
available

* Presets in 40 languages available

T. CONNECTIVITY AND ARCHIVAL
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Comply
YES/NO

Specify/Detail
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1. DICOM Connectivity (Specify Version) should be
compatible and optimised for networking with
other imaging systems.

2. DICOM converters for linking the camera with
other imaging systems of the department should be
provided, if required separately.

3. It should have sufficient memory to store images
from the CT as well as other systems connected to it.

4. Filming parallel to other activities, including
independent scanning, documentation and post-
processing and configurable image text.

5. Archiving: Multi - burner DVD/CD writer should
be provided for archival. Specify minimum number
of uncompressed and compressed images that it can
store per disc.

6. Option of viewing these discs on any PC without
DICOM viewer should be available.

7. Should be capable of IT system integration with
PACS storage capacity of at least 30T

U. UPGRADABILITY:

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

DICOM 3.0 connectivity for DICOM Send, Store,
Query/Retrieve, MPPS, Print etc is in built and
standard for networking with other imaging
systems

All modern systems are DICOM compatible. So
such converters are not needed.

[t has sufficient memory to store images from
the CT, and can also retrieve images from other
modalities.

While scanning is in process, user can post-
process other patient images, carry out filming,
etc as required

CD/DVD write is provided for image archival.
About 4,000 images compressed per disk
about 1,500 uncompressed images per disk.

Yes, These images can be burnt on jpeg format
and viewed on any PC without a DICOM Viewer.

The CT System is capable of integration with
any PACS system as far as they follow a DICOM
image transfer protocol.




S/ . . . Comply
Tech 1 ficat i tai
No. nical specification YES/NO Specify/Detail
POWER SUPPLY:
1. Power input to be 3 Phase, 380-480VAC,
: . . . YES, Meets
50/60Hz, as appropriate fitted with for required _ . 400V, 3 Phase, SOHZ
: Specifications ’
1tems.
We shall supply a Servo Stabiliser. However in
our opinion, a Servic Stabiliser is too slow to
respond to the high load demand of the CT
2. Suitable servo controller stabilizer provided with|YES, as per scanner and will force the load to shift to the

21

resettable over current breaker shall be fitted for
protection.

3. Online UPS of suitable rating for 30 minutes or
more backup shall be supplied for the complete
system including computers.

Clarification

reply received.

YES, Meets
Specifications

UPS, thereby rendering the Stabiliser ineffetive.
The supplied UPS is able to carry out load
supply stabilisation due to the Online design.
Please confirm if you insist that the same be
supplied.

120kVA or larger will be supplied with 30 min
backup and will cover the whole CT System
including the CT Computers.

ACCESSORIES, SPARES AND CONSUMABLES:

1. Standard Patient positioning accessories and
restraining devices : 2 sets

2. Good quality light weight vinyl Lead Eye
Goggles, Thyroid Shields, Aprons and of .5mm lead
equivalent : 3 units each

3. Lead Glass 150x100cmx 2mm lead : 1 unit

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

2 sets of Patient positioning accessories and
restraining devices will be supplied.

Led Glass Goggles, Thyroid Shields, Lead
Aprons all of 0.5mm Pb, 3 nos each will be
supplied. Manufacturer Radi Teknoloji A.S.,
Turkey.

www.radixray.com

Lead Glass 150 x 100 x 2.2mm Pb, with frame
will be supplied




S/

No.

Technical specification

Comply
YES/NO

Specify/Detail

4. Patient transport trolley : 2 units

5. Instrument trolley: 2 units

6. Non Invasive Monitor of 12” screen with TFT
colour display with the following accessories:

e Should be USFDA & CE (Notified body)

e ECG /Resp: 5 lead ECG cable with clip - 2 sets
per monitor and 10 lead ECG cable with clip 1 set
per monitor.

e NIBP: Adult cuff -2 units per monitor and two
sizes of Pediatric Cuffs ~one per monitor. (Complete
sets)

e SpO2: Adult SpO2 sensor with cable - two units
per monitor and Pediatric SpO2 Sensors - one unit
per monitor.

e Temperature: Central temperature Probe - two
per monitor and Skin temperature probe - one unit
per monitor

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications
YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

2 units Patient transport trolleys shall be
supplied. Manufactured by Jaffery Ind Saini
Limited, Dar es Salaam

2 units Instrument trolleys shall be supplied.
Manufactured by Jaffery Ind Saini Limited, Dar
es Salaam

BPL Medical India, Non-Invasive monitor 12"
Screen with accessories as stated below.

CE Certified System. As well as USFDA.

ECG /Resp: 5 lead ECG cable with clip - 2 sets
per monitor and 10 lead ECG cable with clip 1
set per monitor.

NIBP: Adult cuff -2 units per monitor and two
sizes of Pediatric Cuffs —one per monitor.
(Complete sets) will be supplied.

SpO2: Adult SpO2 sensor with cable - two
units per monitor and Pediatric SpO2 Sensors -
one unit per monitor. Will be supplied

Temperature: Central temperature Probe — two
per monitor and Skin temperature probe — one
unit per monitor

will be supplied
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Comply
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Specify/Detail
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7. Defibrillator Monitor/ Inbuilt Recorder Biphasic
with auto and manual mode up to 360 Joule :

e Should be USFDA & CE (Notified body). It
should be mains and battery operated.

e Should deliver at least 25 shocks with fully
charged battery with the following accessories:

¢ Adult and paediatric paddle : 1 each

¢ Disposable pads: 10 units.

8. Dual head Pressure Injector with the following;:
e Should be CE (Notified body) approved.

e Flow rate 0.1-10 ml/sec, Volume - 1 ml to
syringe capacity, programmable pressure limit of

325 psi with 200 ml disposable sterile syringes.
Syringe heater range 35 deg C+/-5 deg C.

e Should be provided with head mounting device
and integral IV pole.

e 1000 unit’s syringes with tubing’s to be provide

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications
YES, Meets
Specifications

YES

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets
Specifications

YES, Meets

with the machine.

Specifications

BPL Medical India
Defibrillator Monitor/ Inbuilt Recorder Biphasic
with auto and manual mode up to 360 Joule

USFDA & CE certified. It is mains and battery
operated.

Delivers at least 25 shocks with fully charged
battery with the following accessories

Adult and paediatric paddle : 1 each
Disposable pads: 10 units.

Medtron CT-D, Dual Head CT Injector

CE Certified System. As well as USFDA.

Flow rate 0.1-10 ml/sec

Volume - 1 ml to 200ml, programmable
pressure limit of 21 bar with 200 ml disposable
sterile syringes. Syringe heater range 35 deg
C+/- 5 deg C.

Provided with Syringe Head Mounting Device.
This is a CT Injector with dual syringes, so no
separate IV pole on the Injector is required.

1000 syringes with tubings shall be supplied

o
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No.

Technical specification

Comply
YES/NO

Specify/Detail

* Unit will be provided with display monitor to
provide Pressure Monitor graph, Flow Profile, Stop
Watch Feature, Scan Display, multiphase capability
and protocol locking capabilities.

9. Other items to be supplied:

* Post processing room chairs : 5 units

Executive Chairs for reporting: 2 units

¢ Executive Tables for reporting : 2 units

e DPatient waiting chairs : 8 units in 2 rows ( 4
Chairs in one row)

e One laptop and one laser printer with scanning
& copy facility should be provided with latest
specification for reporting & tele-radiology.

NB. The make & model of all the additional
equipment should be specified in the compliance
statement for the technical evaluation, assessment
& record.

YES, Meets
Specifications

Yes
Yes
Yes

Yes

YES

Unit is provided with display monitor to provide
Pressure Monitor graph, Flow Profile, Stop
Watch Feature, Scan Display, multiphase
capability and protocol locking capabilities.

Manufactured by Jaffery Ind. Saini Limited, Dar
es Salaam

Manufactured by Jaffery Ind. Saini Limited, Dar
es Salaam

Manufactured by Jaffery Ind. Saini Limited, Dar
es Salaam

Manufactured by Jaffery Ind. Saini Limited, Dar
es Salaam

HP Laptop and HP Laser printer with Scanning
and Copy facility with latest specification will be
supplied. Tele-radiology software is not
included.

SITE:
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1. A complete site preparation plan will be required
to be submitted along with its financial components
in separate cover. The vendor will be eligible to
inspect the proposed site after obtaining
permission. Care must be taken to address
placement of the equipment, sitting, viewing and
reporting area, patient preparation space, storage
area etc.

2. Requirements of power and air conditioning
must be clearly specified in a separate section of the
offer. The temperature of the gantry room to be
maintained at 200C.

Yes

YES

Details are provided.

YES, Provided in Planning guide.

24

WARRANTY & CMC:

Should have 2years warranty, and three years
comprehensive and collective maintenance
inclusive spare parts for entire CT system (X-ray
TUBE and all accessories) including all turn key
items (Patient Monitor, Defibrillator, Laser
Imaging Camera, Digital film printer, Pressure
Injector, UPS, Air Conditioner).

Cost of CMC (Comprehensive Maintenance
Contract) must be quoted in the price bid for the
next 5 years after the expiration of the warranty
period (i.e.: 6th, 7th, 8th, 9th, 10th).

Lifetime support; spare parts, consumables should
be available throughout the lifetime period of the

machine.

YES

YES

YES, Meets
Specifications

Included.

Provided in Price BID. Not added to tender
price.

Spares and Services are available throughout
the lifetime of the machine.
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No. P YES/NO Specify/Detail
Uptake time should be a minimum of 90%. Yes We shall provide an Uptime of 90% or higher.
Proof of locally available technical support All our engineers are Tanzanian citizens. No
personnel, including CVs and work permit for{YES work permits are needed. We have submitted
foreign personnel. their Training Certificates.
Availability of technical personnel within the We h Technical o
country should be stated; this should include CVs,|YES, e are Teemenl personnel within. the

, ; country
work permits for foreign personnel.
Software should be flexible and provide the room VES. Meet Software is flexible and provides the room for
for upgrade to add new parameters to be measured f S upgrade to add new parameters to be measured
_ Specifications ;
by the Machine and report format by the Machine and report format
MANDATORY REQUIREMENTS:
Vendor shall have to process the documents and
25|get all the necessary clearances of the unit from all We will process all the documents as requested,

regulatory authorities such as TAEC, TMDA and
TBS.

YES

TMDA, TBS (as necessary) and TAEC.

TRAINING & DOCUMENTATION:

At least 2 weeks on site training by application
specialist for two radiologists, two radiographers.

O At least 6 weeks certified Comprehensive service
training for Biomedical Engineer

[) Safety aspects of Radiation dosage leakage should
be spelt out.

0 User manual in English incorporating the newer

applications.

YES

YES

YES

YES

Will be provided.

3 weeks at manufacturer site and 3 weeks
onsite will be provided.

Application Trainer will spell the Safety aspects
of Radiation dose leakage.

English Language manuals are suplied




S/
No.

Technical specification

Comply
YES/NO

Specify/Detail
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0 Service manual in English

(0 Log book with instruction for daily, weekly,
monthly and quarterly maintenance checklist.

0 The job description of the hospital technician and
company service engineer should be clearly spelt
out.

0 Adequate books and journals within the warranty
period

YES

YES

YES

YES

Installation and basic service manual in
English are supplied.

A LOG Book shall be provided for the Users to
log in daily, weekly, monthly and quarterly
maintenance as required.

The Hospital Biomedical technician is
responsible to attend to first line of
maintenance of the Scanner and its
components and inform the Company/Supplier
with Information of the fault, maintenance,
Error Logs and also schedule the Corrective
and Preventive Maintenance of the scanner with
the Company/Supplier.

The Company service engineer will carry out all
Corrective and Preventive maintenance with the
hospital Biomed, order spares as necessary,
and maintain the requested uptime of 90%. The
Company will also provide service reports for
service and spares tracking.

Company will help to connect Users to the
Siemens CT Users group where online
Documents and journals published by Siemens
are available.




Coca-cola Kwanza Factory
medical imaging solutions Dar es Salaam, Tanzania.

Email: info@pacificafrica.com,
Tel:+255 22 2701032 Fax: +255 22 2773440

|—)(_j Ll m [_Jl a 9 ﬂ O Stl C S \ Plot 46- 48, Mikocheni Industrial Area, Opposite

List of Spare parts for CT

CT Scanner Siemens Somatom GO.TOP Approx price in USD
Brush Block for Data Sliprings 6,000
Brush block for Power sliprings 4,000
CT Tube 77.000
ICSI Computer 19,000
IRS 24,000
Table Control Board 7.800
Generator Box 22,000
Detector System 265,000
TFT Monitor 4,700
Interface tablet HP 5,500
Cable set ICS to Monitor 5,400
Frequency Converter Table 7,800
Power Supply Distribution board Gantry 7,800

High Voltage Tank 19,000
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The prices indicated above are on CPT Tanzania basis. These prices are on
Repaid exchange basis where the defective spare has to be returned to
manufacturer. There are additional costs for clearing these spares and
returning the defective spares to the manufacturer which are additional and
are not included in the above prices.

Yours Sincerely,

Name Naftal Phillip In the capacity of Chief Operating Officer

Duly authorised to sig 4 pbehalf of PACIFIC DIAGNOSTICS LIMITED,
TANZANIA 2

Dated on 14" day of FEBRUARY 2022
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Estimation cost for Project New Site Construction CT Scan;

1. Project Amana RRH: Estimation for new site
construction - CT.

C.T. Machine : TZS 196,000,000.

Note; All the prices are exclusive of VAT,

Plot 46- 48, Mikocheni
Industrial Area, Opposite Coca-
cola Kwanza Factory
Dar es Salaam, Tanzania.
Email: info@pacificafrica.com,
Tel:+25522 2701032 Fax:
+25522 2773440
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SIEMENS .-,
Healthineers "-°

Siemens Healthcare GmbH, SHS EMEA DES 85, Karlheinz-Kaske-Str. 5, 91052 Name Dr. Michael Klug
Erlangen Department SHS EMEA DES BS
Telephone +49 (172) 6347870
TENDER BOARD SECRETARY E-mail emea_des_bs.team@siemens-healthineers.com
MUHIMBILI NATIONAL HOSPITAL Our reference 122204
P.0.BOX 65000 Date February 14, 2022

KALENGA STREET UPANGA
DAR ES SALAAM
TANZANIA

Reference | FT No. PA/009/2021-22/ HQ/G/06 LOT 14

MANUFACTURER’S AUTHORIZATION FORM

We, Siemens Healthcare GmbH (“Siemens Healthineers”), who are official manufacturer and manufacturer through
affiliates of

¢ SOMATOM go.Top, SOMATOM go.All

MAGNETOM Altea, MAGNETOM Sempra, MAGNETOM Free.Max
Multix Impact, Multix Impact C

ACUSON NX3, ACUSON NX3 Elite, ACUSON Juniper, ACUSON Redwood
Artis zee

¢ Teamplay

e Syngo Virtual Cockpit

s & @

and manufacturer through caontracted factory of
e Mobilett Elara Max

having its principal place of business at HenkestraBe 127, 91052 Erlangen, Germany and having factories in
Germany, China, Spain, Republic of Korea and USA, do hereby authorize:

PACIFIC DIAGNOSTICS LTD.

Plot 46-48, Mikocheni Light Industrial Area
Coca Cola Road

DAR ES SALAAM

PO BOX: 34056

UNITED REPUBLIC OF TANZANIA

to submit a bid in relation to the Invitation for Bids indicated above, the purpose of which is to provide the above
Goods, manufactured by us, and to subsequently negotiate and sign the Contract, in its own name and on its own
account.

Siemens Healthcare GmbH Karlheinz-Kaske-Str. 5 Tel.: +49 (9131) 840
Management: Bernhard Montag, President and Chief Executive Officer; 91052 Erlangen
Darleen Caron, Jochen Schmitz, Christoph Zindel Germany

Chairman of the Supervisory Board: Ralf P. Thomas
Registered office: Munich, Germany; Commercial Registry: Munich, HRB 213821
WEEE-Reg.-No. DE 64872105

SCFvi12 Page 10f2
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Healthineers *-*

We hereby extend our standard warranty with respect to the goods manufactured by us offered for supply by the
above firm against this Invitation for Tenders.

Sincerely yours,

Siemens Healthcare GmbH

W% = M Er

carole milled -perry @dsiem ens-healthine ers com michas. Hgﬁmmm-mdh«-m! com
Carole Millet-Perry Dr. Michael Klug
Controlling Manager Direct Export Sales Head of Business Services Direct Export Sales

SCFV12 Page 2 of 2



FORM OF TENDER AND PRICE SCHEDULES SUBMITTED BY
THE CONTRACTOR
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Plot 46- 48, Mikocheni Industrial Area, Opposite

PacCiFic Diagmostics Sacegle Ko Fackry

medical imaging saliitons Email: info@pacificafrica.com,

Form of Tender
Date: 14th February 2022

IFB Ne: PA/009/2021-22/ HQ/G/06 LOT 14

SUPPLY, INSTALL, TEST, TRAIN AND COMMISSION OF MEDICAL EQUIPMEMNTS

o

TENDER BOARD SECRETARY,
MUHIMBILI NATIONAL HOSPITAL
P.O.BOX 65000

KALENGA STREET UPANGA

DAR ESSALAAM

Ladies and/or Gentlemen,

Having examined the Tendering documents, including Addendum Nos. NONE, the receipt of which
is hereby acknowledged, we, the undersigned, offer to design, manufacture, test, deliver, install, pre-
commission and commission the Facilities under the above-named Contract in full conformity with
the said Tendering documents for the sum of: Tanzanian Shillings, Two Billion, One
hundred and Seventeen Million, Three hundred and Seventy Six thousand only in Tanzanian
Shillings, TZS 2,117,376,000.00 or such other sums as may be determined in accordance
with the terms and conditions of the Contract. The above amounts are in accordance
with the Price Schedules attached herewith and are made part of this Tender.

We undertake, if our Tender is accepted, to commence the supply and installation of Facilities and to
achieve Completion within the respective times stated in the Tendering documents.

If our Tender is accepted, we undertake to provide an advance payment security and a performance
security in the form, in the amounts, and within the times specified in the Tendering documents.

We declare that our tendering price did not involve agreements with other tenderers for the purpose

of tender suppression.

P.0. Box 34056, Plot 46-48, Mikocheni Industrial Area, Opposite Coca-cola Kwanza Factory, Coca-cola Road.
Dar es Salaam, Tanzania /
“o.tz, Tel: +255 22 2701032, Fax: +255 22 2773440

Tel:+25522 2701032 Fax: +255 22 2773440




PACIFIC DIAGNOSTICS LTD

We are not participating, as tenderers, in more than one Tender in this tendering process other than
alternative tenders in accordance with the tendering documents.

We hereby confirm Tanzania Institute Of Arbitrators, to be the Appointing Authority, to appoint
the adjudicator in case of any arisen disputes in accordance with ITT 45.1

We agree to abide by this Tender, for a period of 120 days from the date fixed for submission of
Tenders as stipulated in the Tendering documents, and it shall remain binding upon us and may be
accepted by you at any time before the expiration of that period.

We declare that, as tenderer(s) we do not have conflict of interest with reference to ITT clause 3.7

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Tender, and to
contract execution if we are awarded the contract, are listed below

Name and address of agent Amount and Purpose of Commission or
Currency gratuity
NONE NONE NONE

(if none, state “none”).

Until a formal contract is prepared and signed between us, this Tender, together with your written
acceptance thereof and your notification of award, shall constitute a binding contract between us.

We understand that vou are not bound to accept the lowest or any Tender you may receive.

Sales, Marketing, Installation Service of Medical Diagnostic Equipment




PACIFIC DIAGNOSTICS LTD

Dated this 14" day of February, 2022.
[ &//\'\AAH -
]

[signature

In the capacity of CHIEF OPERATING OFFICER

[position]

Duly authorized to sign this Tender for and on behalf of PACIFIC DIAGNOSTICS LIMITED.

[nane of Tenderer|

Sales, Marketing, Installation Service of Medical Diagnostic Equipment



Plot 46- 48, Mikocheni Industrial Area, Opposite Coca-cola Kwanza Factory
Pacific Diagnostics e
Email: info@pacificafrica.com,
Tel:+255 22 2701032 Fax: +255 22 2773440

madical imaging sohmons

MUHIMBILI NATIONAL HOSPITAL - (CT SCAN FOR AMANA RRH)
Schedules of Rates and Prices

QUOTE FOR 64 SLICE CT SCANNER MACHINE

TENDER No. PA/009/2021-22/ HQ/G/06 LOT 14

S/N Item Description Madel Qty Unit price TZS, DDP |Total Price
1 SIEMENS Somatom GO
CT Scan 64 slices TOP 1 2,117,376,000 2,117,376,000

64 Slice CT Scan machine as specified in
your requirements Somatom GO. Top 64
slice CT system with 2 years warranty
and 3 vears comprehensive maintenance
included

INCLUDED

Total Price for supply of 64 Slice CT scanner machine 2,117,376,000.00

Signature of Tenderer:

Duly authorized to sign the Tender for and on behalf of PACIFIC DIAGNOSTICS LIMITED

Dated on 14th day of February 2022

Item No Description of Goods Qty Unit Price Total Price
US DOLLARS US DOLLARS

CMC VALUES AFTER 5 vears warranty for 64
Slice CT Scan machine Price indicated is per -
machine

6th year 88,000.00 -
7th year 92,400.00 -
8th year 92,400.00
ath year 97,020.00
10th vear 97,020.00

The above prices are on the assumption that there
shall be no changes in Import Duty OR VAT on the
cost of spare parts, or any addition to the current
taxes and their levels as of Feb 2022

I'he CMC Prices are subject to VAT The same is to
be added as per Government rate

The payment may be made in equivalent T75 at
the beginning of each year

Name of Tenderer: Pacific Diagnostics Ltd
e

Signature of Tenderer /
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Form No. 14B
RECORD OF NEGOTIATION

Name of the Procuring Entity: Muhimbil; National Hospital

Subject of Procurement: Sy pply, Install, Test, Trai
Tender No: PA/009/202] - 2022/HQ/G/06 LOT 4

Date of Negotiation: 24 February, 2022
: A

n and Commission of CT SCAN machine for Amana RRH

Before Negotiation ’ %

The Supplier agreed to reduce tender price from TzS
2,117,376,000 to TZS 1,850,000,000. Amount saved is TZS
267,376,000

The estimated cost is TZS 2,180,000,000 including
construction cost. Therefore the balance remained for
construction is TZS 330,000,000 .

Bidder clarified that there will be no extra cost

implication, the cost has already been included in the
tender price submitted.

The price needs further
discussion for reaching a
reasoble price with a win win
situation.

reduction of the CT
SCAN machine.

possible price
reduction of the cT
SCAN Machine

Clarification on

Understanding if the Itis unknown if stabilizer

o . . has a cost im lication or not.
Stabilizer if has a Cost | stabilizer has cost P

implication. implication.

Clarification on Schedule for installation,

The assurance of PE on Bidder clarified that the La

training and commissjon | 1aptop offered in performing | perform the intended task required by PE, byt will not
the intended task js not

include teleradiology software, the software will pe
to be known early before : ;
known. procured Separately dependmg on the user requirement,
delivery

ptop offered has a Ccapacity to
Laptop offered if has

a capacity of

teleradiology and how

much is the sofiware

4 | Clarification if PACS | PACS s required by PE | PE js not sure whether

Bidder accepted to offer as per PE request.

of at least 30T will pe Bidder will offer free a
offered to PE. PACS of at least 30T

ﬁ h



Form No. 14B

5 | Payment plan Discussing and agreeing | Agreement between two Parties agrc{;d on the following payment plah:
on modality of payment parties on payment terms is i.  Advance payment of 30% at the initial stage upon
not known. submission of payment claim and advance

payment guarantee.
ii.  60% on delivery at site (Amana RRH) upon
submission of delivery documents.
iii.  The remaining 10% after installation, testing,
training and commissioning.
NB
Apart from advance payment, the remaining 70% will be
done through irrevocable letter of credit. Bidder will be
liable for the Bank charges .

We hereby certify that the above is a true and accurate record of the negotiations:

For the P{béﬁ:rin g Entity

£ e Tenderer/Supplier

Signature: ' Signature: .
r = S i e
Name: | Name:
A296 79 Oy o F o
, Position: , Position: [ -
a [ - - ——
| Date: | Date:

A ———




e - Procurement Procedural Form No. 14B

RECORD OF NEGOTIATIONS

Name of the Procuring Entity: Muhimbili National Hospital
PA/009/2021-22/HQ/G/06 lotd

Subject of Procurement: Supply, Install, Test, Train and Commission of CT scan machine forAmana RRH

Method of Procurement: Single Source

z
2 I

Position. Name of Tener/F _i :
L Trme i FAHVD AR A (ROUAREMENT MUt Bl f NGt Hegr| c%?-J'aﬂs
2 | DRLReRT Euas RWESL | A+ Arel Bondia RRu o
> | Eng. Salhia S Mgowkal are MAH M gk o
b Metb 1< (WImo | Raotsaangeg] Moy en
:‘ Dr- Jafinn 2 M AN G RADICL o (45T AMBND  RAY % |
- L7081 Phless P Coo FACEIC Dingasnt 7108

Cuwe o WRYWUE SAA ) VWA
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STANDARD POWER OF ATTORNEY
TO ALL IT MAY CONCERN

THAT BY THIS POWER OF ATTORNEY given on the 11th February 2022,

WE the undersigned PACIFIC DIAGNOSTICS LIMITED of Plot 46-48, Mikocheni Industrial
Area, Coca-Cola road, P.O. Box 34056, Dar es Salaam, Tanzania , by virtue of authority
conferred to us by the Board Resolution No of 2019, do hereby ordain nominate and appoint
NAFTAL PHILLIP of P.O. Box 34056, Dar es Salaam, Tanzania to be our true lawful Attorney
and Agent, with full power and authority, for us and in our names, and for our accounts and
benefits, to do any, or all of the following acts, in the execution of tender No.

PA/009/2021-22/ HQ/G/06 LOT 14 that s to say;

To act for the company and do any other thing or things incidental for I’ A/009/2021-22/
HQ/G/06 LOT 14 of SUPPLY, INSTALL, TEST, TRAIN AND COMMISSION OF
MEDICAL EQUIPMEMNTS for the MUHIMBILI NATIONAL HOSPITAL;

AND provided always that this Power of Attorney shall not revoke or in any manner affect any
future power of attorney given to any other person or persons for such other power or powers
shall remain and be of the same force and affect as if this deed has not been executed.

AND we hereby undertake to ratify everything, which our Attorney or any substitute or
substitutes or agent or agents appointed by him under this power on his behalf herein before
contained shall do or purport to do in virtue of this Power of Attorney.

SEALED with the common seal of the said PACIFIC DIAGNOSTICS LIMITED and delivered in
the presence of us this 14t of February 2022

IN WITNESS whereof we have signed this deed on this 14t of February 2022 at Dar es Salaam
for and on behalf of PACIFIC DIAGNOSTICS LIMITED

SEALED and DELIVERED by the
Common Seal of PACIFIC DIAGNOSTICS LIMITED
This 14th February 2022

BEFORE ME:

) JHELLBN A. MRETZ
....................................................... OCATE
COMMISSIONER FOR OATHS ' ‘5o 7316




ACKNOWLEDGEMENT

I NAFTAL PHILLIP doth hereby acknowledge and accept to be Attorney of the said PACIFIC
DIAGNOSTICS LIMITED under the terms and conditions contained in this POWER OF
ATTORNEY and I promise to perform and discharge my duties as the lawfully appointed
Attorney faithfully and honestly.

SIGNED AND DELIVERED by the said
NAFTAL PHILLIP, Who is known to me
personally This 14t February 2022

BEFORE ME . i
BN A. MREFS
.................................................. ADVOC ATE
COMMISSIONER FOR OATHS 118
p.0.Box 7

OAR-BS-SALAS



Appendix 1: Terms and Procedures of Payment

The following Terms and Procedures of Payment are given as a guideline suitable for
Supply and Installation Contracts. In the event that the Employer wishes to introduce
different terms of payment to the following, it shall first obtain the written approval of
the Bank for the terms it intends to use. If additional Price Schedules are introduced,
suitable terms of payment in respect of such additional schedules must be added.

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall
pay the Contractor in the following manner and at the following times, on the basis of the Price
Breakdown given in the section on Price Schedules. Payments will be made in the currencies
quoted by the Tenderer unless otherwise agreed between the parties. Applications for payment

in respect of part deliveries may be made by the Contractor as work proceeds.
TERMS OF PAYMENT

Schedule No. 1. Goods Supplied from Abroad

In respect of goods supplied from abroad, the following payments shall be made:

Ten percent (10%) of the total CIF or CIP amount as an advance payment against receipt
of invoice and an irrevocable advance payment security for the equivalent amount made
out in favor of the Employer. The advance payment security may be reduced in
proportion to the value of the goods shipped FOB or delivered to the site, as evidenced
by shipping and delivery documents.

Eighty percent (80%) of the total or pro rata FOB or FCA amount upon Incoterm “FOB”
or “FCA,” within forty-five (45) days after receipt of invoice and shipping documents.
In the event that shipping is delayed upon the written instruction of the Employer for
more than twenty-eight (28) days beyond the date shown in the Programme of
Performance provided in accordance with GCC sub-Clause 18.2, the Contractor may
make application for this part of the payment against warehouse receipts, provided
always that the goods are ready for shipment on the date shown in the said Programme.

Eighty percent (80%) of the total or pro rata CIF or CIP amount upon [ncoterm “CIF or
“CIP,” upon delivery to Site within forty-five (45) days after receipt of invoice, less
eighty percent (80%) of the FOB amount already paid or authorized for payment.

Five percent (5%) of the total or pro rata CIF or CIP amount upon issue of the
Completion Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata CIF or CIP amount upon issue of the
Operational Acceptance Certificate, within forty-five (45) days after receipt of invoice.
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Schedule No. 2. Goods Supplied from within the United Republic of Tanzania

In respect of goods supplied from within the, United Republic of Tanzania the following
payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of
invoice, and an irrevocable advance payment security for the equivalent amount made out
in favor of the Employer. The advance payment security may be reduced in proportion to
the value of the goods delivered to the site, as evidenced by shipping and delivery
documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,”
upon delivery to the site within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational
Acceptance Certificate, within forty-five (45) days after receipt of invoice.

Schedule No. 3. Local Transportation

In respect of local transportation for both the foreign currency (where applicable) and the
local currency portions, the following payments shall be made:

Ten percent (10%) of the total local transportation amount as an advance payment against
receipt of invoice, and an irrevocable advance payment security for the equivalent amount
made out in favor of the Employer. The advance payment security may be reduced in
proportion to the value of the Goods delivered to the site, as evidenced by shipping and
delivery documents.

Ninety percent (90%) of the total or pro rata local transportation amount upon delivery to
the site within forty-five (45) days after receipt of invoice.

Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the
following payments shall be made:

Ten percent (10%) of the total installation services amount as an advance payment against
receipt of invoice, and an irrevocable advance payment security for the equivalent amount
made out in favor of the Employer. The advance payment security may be reduced in
proportion to the value of work performed by the Contractor as evidenced by the invoices
for installation services.
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Eighty percent (80%) of the measured value of work performed by the Contractor, as
identified in the said Programme of Performance, during the preceding month, as
evidenced by the Employer’s authorization of the Contractor’s application, will be made
monthly within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Employer’s authorization of the Contractor's monthly
applications, upon issue of the Completion Certificate, within forty-five (45) days after
receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the
Contractor as evidenced by the Employer’s authorization of the Contractor's monthly
applications, upon issue of the Operational Acceptance Certificate, within forty-five (45)
days after receipt of invoice.

In the event that the Employer fails to make any payment on its respective due date, the
Employer shall pay to the Contractor interest (On the rate of the Bank of Tanzania on the date of
signing of the contract) on the amount of such delayed payment at the rate of 0.0001% per
monthfor period of delay until payment has been made in full.

PAYMENT PROCEDURES

The procedures to be followed in applying for certification and making payments shall be as
follows:

Appropriate procedures, normally through letters of credit, are to be inserted (including forms and
certificates annexed as appropriate) by the Employer in the Tendering documents.
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