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CONTRACT No: PA/140/2021-202yG/37 FOR SUPPLY, INSTALLATION, 
TESTING, COMMISSIONING AND TRAINING OF GE ECHO MACHINE

This contmct .igrcvnifrit is made ihe O' 
bohveen Mtwara Zonal Referral Hospital cS corpornlion incorporated under the 
laws c)f the Unitis.! Republic of Tan/nnia and having its principal place of 
business at P. O. Box 272, Mtwara, Tanzania (hereinafter called "the Hmplo\’er") 
and IVVS Computech-ICS fT) Limited, a private limited company registered 
under the Company laws and having its principal place of business at P.O. liox 
5171 Dar ss Salaam, Tanzania (lierein.iftcr calk’d ‘the Contractor")

WHEREAS the Lmpi^jyer desires to engage the Contractor to Supply, Install, 
Test, Commissioning and Training of GE Echo Machines for Mtwara Zonal 
Referral Hospital ("the Facilities") and the Contractor have agr(?ed to such 
engagement upi>n and subject to the terms and conditions hereinafter appearing.

da\’ of ^ kl ,2021.

NOW IT IS HEREBY AGREED as follows

Article 1. 
Contract 
Documents

l .i Contract Dtxruments fRvterence GCC 2)
The following documents shall constitute the Contract 
between the Fmptover and the Contractor, and each 
shall l>e read and construed as an integral part of the 
Contract:

(a) This form of Agreement and the Appendixes 
hereto

(b) Tender and Price Schedules submitted by the 
Contractor

(c) Special Conditions of Contract
(d) General Conditions of Contract
(e) Technical Sp».vificati<ins
(f) Letter of acceptance
(g) Terms and PrcKedures of Payment

1.2 Order of Precedence (Reference GCC 2)
In the event of any ambiguitv or conflict betw’ccn the 
Contract DcKTumonts listed above, the order of 
precedence shall lx- the order in which the Contract 
Documents are listed in Article i.l (Contract 
D(Kuments) above.

1

3

2
i

1.3 Definitions (Reference GCC 1)
Capitali/i'd words and phrase’s used herein shall have 
the same meanings as arc ascribed to them in the 
General Conditions of Contract-
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Article 2.
Contract Price 
and Terms of 
Payment

2.1 Contract Price (Reference GCC 11)
The Employer herebv agrees to pa\' to the Cotrtractor 
the Contract Price in consideration of the perforiruvnee 
by the Contractor oi its obligations hereunder. 1 he 
Contract I^rico shall be the aggregate of 1ZS, 
115,000,000.00 (Tanzania Shillings One Hundred 
Fifteen Million Only) VAT Exclusive as specified in 
Price Schedule No 5 (Grand Summary) or such other 
sums as mav Lk* determined in accordance with the 
terms and condition-s of the Contract.

2,2 Terms of PaN'ment (Keterence GCC 12)
ITie terms and priKedure.s of payment according K' 
which the l-mplovcr will reimburse the Contractor are 
given in the corresponding ApfHjndix (Terms and 
PriHredures of Payment) herett>. I

Article 3.
Effective Date

3.1 EffecUve Date (Reference GCC 1)
rhe Time of Compielion of the Eaciiities shall be 
determined from the date when ail of the following 
coirditions have been fulfilled:

for
Determining 
Time for 
Completion (a) I his Contract Agreement has been dulv extvuted 

for and on l^half i>f the Employer and the 
Contractor;

(b) The Contractor has submitted to the Empiover the 
performance security and the advance payment 
guarantee;

(c) The Employer has paid the C<mtTactor the advance 
payment

(d)' The Contractor has been advised that the 
documentary credit referred to in Article 2.2 
above has iKcn issued in i£s favwr.

Each party shall use its best efforts to fulfill the above 
conditions for which it is responsible as smin as 
practicable.

3.2 It the conditions listed under .3.1 are not fulfilled within 
tw'o (2) montirs from the date of this Contract 
notification bescause of reasons not attributable to tlie 
Contractor, the parties shall discuss and agree on an



equititbic adjustment to the Contract Price cmd the Time 
for Completion and/or other relevant conditions of the 
Coi^tracl-

i^cle4.
Appendixes

4T The Appendixes lisled in the attached List of 
Appendixes shall be doetned to form an integral part of 
this Contract Agrt'cment.

4.2 Reference in the Contract to any Appendix shall mean 
the Appendixes attached hereto, and the Contract shall 
be read and construed accordingly.

IN WTTN'KSS WHF.REOF the Emjiloyer and the Contractor have caused this 
Agreement to U> duly executed b%' their duJv authorized representatives the day 
and vear first above written.

SIGNED BY, FOR AND ON BEHALF 
OF THE EMPLOYER:

In the presence of
tti...... ■i

.Signature ^
. 1.1I ^ • »««.v 't

V : 5

ttr--
I. VI
i

4
SIGNED BY, FOR AND ON BEHALF OF THE CONTRACTOR;

cc In the presence of\ ■W.
s.

Signature
" M /' (

Signature
■■ii

/lif'r t A .^,'1 hv'V.' i(Name)-...'. (Name).
a

'' ' L(Occupation)
■r]

c

- O-^'*

.'i

■A
'S



SPECIAL CONDITIONS OF CONTRACT



special Conditions of Contract
The following Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC). Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. The corresponding clause 
number of the GCC is indicated in parentheses.

SCC
Clause
Number

GCC
Clause
Number

Amendments of, and Supplements to. Clauses in the 
GCC

Definitions (GCC 1)

1. The Employer is:
Executive Director,
Chato Zonal Referral Hospital, 
P.O. Box 43,
GEITA
TANZANIA

1.1

The Project Manager is:

The Appointing Authority of the Adjudicator is:
Tanzania Institute of Arbitrations.

Country of Origin:

All countries and territories as indicated in the section of 
the Tendering Documents, Eligibility for the Provision of 
Goods, Works and Services.

Time for Completion:
Within Sixteen (16) weeks after the contract signed by 
Accounting Officer.

Notices (GCC Clause 4)

2. 4.1 Employer's address for notice purposes:

Medical In -charge,
Chato Zonal Referral Hospital, 
P.O. Box 43,
GEITA
TANZANIA.

Contractor's address for notice purposes: 
Managing Director,
M/S Computech ISC (T) Ltd,__________
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P.O. Box 5171,
DAR ES SALAAM. 
TANZANIA.
Tel: +255 22 
Fax: + 255 22

Governing Law (GCC 5)

Sample Provision3. 5.1

GCC 5.1—The Contract shall be interpreted in 
accordance with the laws of the United Republic of 
Tanzania.

Settlement of Disputes (GCC 6)

Adjudicator's hourly fee:
To be discussed later by both parties.

4. 6.1.3

Appointing Authority for Adjudicator; 
Tanzania Institute of Arbitrations.

5 6.1.4

Rules of procedure for arbitration proceedings:6,2.36

(a) Contracts with foreign contractors:
If the Employer chooses the UNCITRAL Arbitration 
Rules, the following sample clause should be inserted:

GCC 6.2.3 (a)—Any dispute, controversy or claim arising 
out of or relating to this Contract, or breach, termination 
or invalidity thereof, shall be settled by arbitration in 
accordance with the UNCITRAL Arbitration Rules as at 
present in force.

If the Employer chooses the Rules of ICC, the following 
sample clause should be inserted:

GCC 6.2.3 (a)—All disputes arising in connection with the 
present Contract shall be finally settled under the Rules 
of Conciliation and Arbitration of the International 
Chamber of Commerce by one or more arbitrators 
appointed in accordance with said Rules.

If the Employer chooses the Rules of Arbitration 
Institute of Stockholm Chamber of Commerce, the 
following sample clause should be inserted:

GCC 6.2.3 (a)--Any dispute, controversy or claim arising 
out of or in connection with this Contract, or the breach 
termination or invalidity thereof, shall be settled by 
arbitration in accordance with the Rules of the

I



Arbitration Institute of the Stockholm Chamber of 
Commerce.

If the Employer chooses the Rules of the London Court of 
International Arbitration, the following clause should be 
inserted:

GCC 6.2.3 (a)--Any dispute arising out of or in 
cormection with this Contract, including any question 
regarding its existence, validity or termination shall be 
referred to and finally resolved by arbitration under the 
Rules of the London Court of International Arbitration, 
which rules are deemed to be incorporated by reference 
to this clause.

(b) Contracts with nationals of the United Republic of 
Tanzania:

[For contracts entered into loith a national of the United 
Republic of Tanzania, the Contract may provide pr 
adjudication/arbitration in accordance with tlie law of the 
United Republic of Tanzania.]

For such contracts, the following sample clause should 
be inserted:

GCC 6,2.3 (b)--Any dispute between the Employer and a 
Contractor who is a national of the United Republic of 
Tanzania_arising in connection with the present Contract 
shall be referred to adjudication or arbitration in 
accordance with the laws of the United Republic of 
Tanzania.

Scope of Facilities [Spare PartsJ (GCC Clause 7)

7. 7.3 The Contractor agrees to supply spare parts for a period 
of Three (3) years,
Sample Clause8. 7.4

The Contractor shall carry sufficient inventories to ensure 
an ex-stock supply of consumable spares for the goods. 
Other spare parts and components shall be supplied as 
promptly as possible, but at the most within six (6) 
months of placing the order and opening the letter of 
credit. In addition, in the event of termination of the 
production of spare parts, advance notification will be 
made to the Employer of the pending termination, with 
sufficient time to permit the Employer to procure the 
needed requirement. Following such termination, the
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Contractor will furnish to the extent possible and at no 
cost to the Employer the blueprints, drawings and 
specifications of the spare parts, if requested.

Time for Commencement and Completion (GCC 8)

Sample Clause8.19.

The Contractor shall commence work on the Facilities 
from the Effective Date for determining Time for 
Completion as specified in the Contract Agreement,
Sample Clause10. 8.2

The Completion of the Facilities shall be attained within 
Sixteen (16) weeks. Three (3) years for supply of spare 
parts,

Contract Price (GCC Clause 11)
Sample Provision11. 11.2

The Contract Price shall be adjusted in accordance with 
the provisions of the corresponding Appendix (Price 
Adjustment) to the Contract Agreement N/A

Securities (GCC 13)
The amount of performance security, as a percentage of 
the Contract Price for the Facility or for the part of the 
Facility for which a separate time for Completion is 
provided, shall be Ten percent (10%) of contract price.
The performance security shall be in the form of the 
Guarantee attached hereto in the section on Sample 
Forms and Procedures.

12. 13.3.1

13.3.213.

The performance security shall be reduced to ten percent 
(10%) of the value of the component covered by the 
extended warranty to cover the Contractor's extended 
warranty in accordance with the provision in the SCC, 
pursuant to GCC 27.10.

14. 13.3.3

Work Programme (GCC 18)
The form of the programme of performance of the 
Contract shall be in the Form of Critical Path Method

15. 18.2

(CPM).

Commissioning and Operational Acceptance (GCC 25)___________
The Guarantee Test of the Facilities shall be successfully 
completed witlrin one (1) week from the date of 
Completion.________________________________________

16. 25.2.2

I



Completion Time Guarantee (GCC Clause 26)
17. 26.2 Applicable rate for liquidated damages: 0.1 to 0.15 

percent per day.

Maximum deduction for liquidated damages: is equal to 
the Performance Security quoted.

18. 26.3 Applicable rate for the bonus for early Completion shall 
not be applicable.

No bonus will be given for earlier Completion of the 
Facilities or part thereof.

Defect Liability (GCC 27)
19. 27.10

The critical components covered under the extended 
warranty are as prescribed in GCC 27.2.

Completion—Guarantee Test—Acceptance (GCC 24.3 and 25.2)
Sample Provision20. 24.3 and

25.2
20.1 In the event that the Contractor is unable to proceed 

with the Pre-commissioning of the Facilities 
pursuant to GCC 24.3, or with the Guarantee Test 
pursuant to GCC 25.2, for reasons attributable to the 
Employer either on account of non-availability of 
other facilities under the responsibilities of other 
contractor(s), or for reasons beyond the Employer's 
control, the provisions leading to "deemed" 
completion of activities such as Completion, 
pursuant to GCC 24.6, and Operational Acceptance, 
pursuant to GCC 25.3.4, and Contractor's obligations 
regarding Defect Liability Period, pursuant to GCC 
27.2, Functional Guarantee, pursuant to GCC 28, and 
Care of Facilities, pursuant to GCC 32, and GCC 
41.1, Suspension, shall not apply. In this case, the 
following provisions shall apply.

20.2 When the Contractor is notified by the Project 
Manager that he will be unable to proceed with the 
activities and obligations pursuant to above GCC 
13.1, the Contractor shall be entitled to the following:

(a) the Time of Completion shall be extended for the 
period of suspension without imposition of 
liquidated damages pursuant to GCC 26.2;
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(b) payments due to the Contractor in accordance 
with the provision specified in the 
corresponding Appendix (Terms and 
Procedures of Payment) to the Contract 
Agreement, which would not have been payable 
in normal circumstances due to non-completion 
of the subject activities, shall be released to the 
Contractor against submission of a security in 
the form of a bank guarantee of equivalent 
amount acceptable to the Employer, and which 
shall become null and void when the Contractor 
will have complied with its obligations 
regarding those payments, subject to the 
provision of GCC 13.3 below;

(c) the expenses towards the above security and 
extension of other securities under the contract, 
of which validity needs to be extended, shall be 
reimbursed to the Contractor by the Employer;

(d) the additional charges towards the care of the 
Facilities pursuant to GCC 32.1 shall be 
reimbursed to the Contractor by the Employer 
for the period between the notification 
mentioned above and the notification mentioned 
in GCC 13.4 below. The provision of GCC 33.2 
shall apply to the Facilities during the same 
period.

20.3 In the event that the period of suspension under 
above GCC 13.1 actually exceeds one hundred 
eighty (180) days, the Employer and Contractor shall 
mutually agree to any additional compensation 
payable to the Contractor.

20.4 When the Contractor is notified by the Project 
Manager that the plant is ready for Pre
commissioning, the Contractor shall proceed 
without delay in performing all the specified 
activities and obligations under the contract.________



GENERAL CONDITIONS OF CONTRACT



A. Contract and Interpretation
Definitions1. 1.1 The following words and expressions shall have 

the meanings hereby assigned to them:

"Contract" means the Agreement entered into 
between the Employer and the Contractor, 
together with the Contract Documents referred 
to therein; they shall constitute the Contract, 
and the term "the Contract" shall in all such 
documents be construed accordingly.

"Contract Documents" means the documents 
listed in Article 1.1 (Contract Documents) of the 
Form of Agreement (including any amendments 
thereto).

"GCC" means the General Conditions of 
Contract hereof.

"SCC" means 
Contract.

the Special Conditions of

"Day" means calendar day.

"Month" means calendar month.

"Employer" means the person named as such in 
the SCC and includes the legal successors or 
permitted assigns of the Employer.

"Project Manager" means the person appointed 
by the Employer in the manner provided in 
GCC 17.1 (Project Manager) hereof and named 
as such in the SCC to perform the duties 
delegated by the Employer.

"Contractor" means the person(s) whose tender 
to perform the Contract has been accepted by 
the Employer and is named as such in the 
Agreement, and includes the legal successors or 
permitted assigns of the Contractor.

"Contractor's Representative" means any 
person nominated by the Contractor and named 
as such in the SCC and approved by the 
Employer in the manner provided in GCC 17.2 
(Contractor's Representative and Construction



Manager) hereof to perform the duties 
delegated by the Contractor.

"Subcontractor," including vendors, means any 
person to whom execution of any part of the 
Facilities, including preparation of any design or 
supply of any Goods, is sub-contracted directly 
or indirectly by the Contractor, and includes its 
legal successors or permitted assigns.

"Adjudicator" means the person or persons 
appointed by the Appointing Authority named 
in the SCC to make a decision on or to settle any 
dispute or differences between the Employer 
and the Contractor referred to him or her by the 
parties pursuant to GCC 6.1 (Adjudicator) 
hereof.

"Contract Price" means the sum specified in 
Article 2.1 (Contract Price) of the Agreement, 
subject to such additions and adjustments 
thereto or deductions there from, as may be 
made pursuant to the Contract.

"Facilities" means the Goods to be supplied and 
installed, as well as all the Installation Services 
to be carried out by the Contractor under the 
Contract.

"Force Majeure" shall mean any event beyond 
the reasonable control of the Employer or of the 
Contractor, as the case may be, and which is 
unavoidable notwithstanding the reasonable 
care of the party affected.

"Goods" means permanent plant, equipment, 
machinery, apparatus, articles and things of all 
kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the 
Contractor under GCC 7.3 hereof), but does not 
include Contractor's Equipment.

"Installation Services" means all those services 
ancillary to the supply of the Goods for the 
Facilities, to be provided by the Contractor 
under the Contract; e.g., transportation and



provision of marine or other similar insurance, 
inspection, expediting, site preparation works 
(including the provision and use of Contractor's 
Equipment and the supply of all construction 
materials required), installation, testing, pre
commissioning, commissioning, operations, 
maintenance, the provision of operations and 
maintenance manuals, training, etc.

"Contractor's Equipment" means all plant, 
facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind 
required in or for installation, completion and 
maintenance of Facilities that are to be provided 
by the Contractor, but does not include Goods, 
or other things intended to form or forming part 
of the Facilities.

"Country of Origin" means the countries and 
territories eligible under the PPA 2004 and its 
corresponding Regulations as further elaborated 
in the SCC.

"Site"
which the Facilities are to be installed, and such 
other land or places as may be specified in the 
Contract as forming part of the Site.

the land and other places uponmeans

"Effective Date" means the date of fulfillment of 
all conditions stated in Article 3 (Effective Date 
for Determining Time for Completion) of the 
Form of Agreement, for the purpose of 
determining the Time for Completion.

"Time for Completion" means the time within 
which Completion of the Facilities as a whole 
(or of a part of the Facilities where a separate 
Time for Completion of such part has been 
prescribed) is to be attained in accordance with 
the specifications in the SCC and the relevant 
provisions of the Contract.

"Completion" means that the Facilities (or a 
specific part thereof where specific parts are 
specified in the SCC) have been completed 
operationally and structurally and put in a tight 
and clean condition, and that all work in respect



of Pre-coiTimissioning of the Facilities or such 
specific part thereof has been completed; in 
other words, that the Facilities or specific part 
thereof are ready for Commissioning as 
provided in GCC 24 (Completion) hereof.

"Pre-commissioning" means the testing, 
checking and other requirements specified in 
the Technical Specifications that are to be 
carried out by the Contractor in preparation for 
Commissioning as provided in GCC 24 
(Completion) hereof.

"Commissioning"
Facilities or any part thereof by the Contractor 
following Completion, which operation is to be 
carried out by the Contractor as provided in 
GCC 25.1 (Commissioning) hereof, for the 
purpose of carrying out Guarantee Test(s).

operation of themeans

"Guarantee Test(s)" means the test(s) specified 
in the Technical Specifications to be carried out 
to ascertain whether the Facilities or a specified 
part thereof is able to attain the Functional 
Guarantees specified in the Technical 
Specifications in accordance with the provisions 
of GCC 25.2 (Guarantee Test) hereof.

"Operational Acceptance" means the acceptance 
by the Employer of the Facilities (or any part of 
the Facilities where the Contract provides for 
acceptance of the Facilities in parts), which 
certifies the Contractor's fulfillment of the 
Contract in respect of Functional Guarantees of 
the Facilities (or the relevant part thereof) in 
accordance with the provisions of GCC 28: 
(Functional Guarantees) hereof and shall 
include deemed acceptance in accordance with 
GCC 25 (Commissioning and Operational 
Acceptance) hereof.

"Defect Liability Period" means the period of 
validity of the warranties given by the 
Contractor commencing at Completion of the 
Facilities or a part thereof, during which the 
Contractor is responsible for defects with 
respect to the Facilities (or the relevant part



thereof) as provided in GCC 27 (Defect Liability) 
hereof.

2. Interpretation 2.1 In interpreting these Conditions of Contract headings 
and marginal notes are used for convenience only 
and shall not affect their interpretations unless 
specifically stated; references to singular include the 
plural and vice versa; and masculine include the 
feminine. Words have their ordinary meaning under 
the language of the Contract unless specifically 
defined.

If any of the Contract Documents, correspondence or 
communications are prepared in any language other 
than the governing language under GCC 2.1 above, 
the English translation of such documents, 
correspondence or communications shall prevail in 
matters of interpretation.

2.2

The documents forming the Contract shall be 
interpreted in the following order of priority:

2.3

(1) Form of Agreement,

(2) Special Conditions of Contract,

(3) Conditions of Contract,

(4) Letter of Acceptance,

(5) Certificate of Contract Commencement

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9) Contractor's Tender, and

Any other document listed in the Special Conditions 
of Contract as forming part of the Contract.

2.4 Persons
Words importing persons or parties shall include 
firms, corporations and government entities.

2.5 Incoterms
Unless inconsistent with any provision of the 
Contract, the meaning of any trade term and the 
rights and obligations of parties there under shall be 
as prescribed by Incoterms.
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Incoterms means international rules for interpreting 
trade terms published by the International Chamber 
of Commerce (latest edition), 38 Cours Albert 1", 
75008 Paris, France.

2.6 Entire Agreement
Subject to GCC 16.4 hereof, the Contract constitutes 
the entire agreement between the Employer and 
Contractor with respect to the subject matter of 
Contract and supersedes all communications, 
negotiations and agreements (whether written or 
oral) of parties with respect thereto made prior to the 
date of Contract.

Amendment
No amendment or other variation of the Contract 
shall be effective unless it is in writing, is dated, 
expressly refers to the Contract, and is signed by a 
duly authorized representative of each party hereto.

2.7

2.8 Independent Contractor
The Contractor shall be an independent contractor 
performing the Contract. The Contract does not create 
any agency, partnership, joint venture or other joint 
relationship between the parties hereto.

Subject to the provisions of the Contract, the 
Contractor shall be solely responsible for the manner 
in which the Contract is performed. All employees, 
representatives or Subcontractors engaged by the 
Contractor in connection with the performance of the 
Contract shall be under the complete control of the 
Contractor and shall not be deemed to be employees 
of the Employer, and nothing contained in the 
Contract or in any subcontract awarded by the 
Contractor shall be construed to create any 
contractual relationship between any such 
employees, representatives or Subcontractors and the 
Employer.i
Toint Venture or Consortium
If the Contractor is a joint venture or consortium of 
two or more persons, all such firms shall be jointly 
and severally bound to the Employer for the 
fulfillment of the provisions of the Contract and shall 
designate one of such persons to act as a leader with 
authority to bind the joint venture or consortium. 
The composition or the constitution of the joint

2.9

I



venture or consortium shall not be altered without 
the prior consent of the Employer._________________
Non-Waiver
2.10,1 Subject to GCC 2.10.2 below, no relaxation, 

forbearance, delay or indulgence by either 
party in enforcing any of the terms and 
conditions of the Contract or the granting of 
time by either party to the other shall 
prejudice, affect or restrict the rights of that 
party under the Contract, nor shall any waiver 
by either party of any breach of Contract 
operate as waiver of any subsequent or 
continuing breach of Contract.

2.10

2.10.2 Any waiver of a party's rights, powers or 
remedies under the Contract must be in 
writing, must be dated and signed by an 
authorized representative of the party 
granting such waiver, and must specify the 
right and the extent to which it is being 
waived.

2.11 Severability
If any provision or condition of the Contract is 
prohibited or rendered invalid or unenforceable, 
such prohibition, invalidity or unenforceability shall 
not affect the validity or enforceability of any other 
provisions and conditions of the Contract.

2.12 Country of Origin
"Origin" means the place where the materials, 
equipment and other supplies for the Facilities are 
mined, grown, produced or manufactured, and from 
which the services are provided.___________________
Having signed the Contract, it shall come into effect 
on the date on which the following conditions have 
been satisfied:-

Conditions
Precedent

3. 3.1

a) Submission of performance Security in the form 
specified in the SCC;

b) Furnishing of Advance Payment Unconditional 
Guarantee.

3,2 If the Condition precedent stipulated on GCC 3.1 is 
not met by the date specified in the SCC this contract 
shall not come into effect;

3.3 If the Employer is satisfied that each of the
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conditions precedent in this contract has been 
satisfied (except to the extent waved by him, but 
subject to such conditions as he shall impose in 
respect of such waiver) he shall promptly issue to 
the contractor a certificate of Contract 
commencement, which shall confirm the start date.

Unless otherwise stated in the Contract, ail notices to 
be given under the Contract shall be in writing, and 
shall be sent by personal delivery, airmail post, 
special courier, cable, telegraph, telex, facsimile or 
Electronic Data Interchange (EDI) to the address of 
the relevant party set out in the SCC, with the 
following provisions:

Notices4. 4.1

Any notice sent by cable, telegraph, telex, 
facsimile or EDI shall be confirmed within two 
(2) days after dispatch by notice sent by 
airmail post or special courier, except as 
otherwise specified in the Contract.

4.1.1

Any notice sent by airmail post or special 
courier shall be deemed (in the absence of 
evidence of earlier receipt) to have been 
delivered ten (10) days after dispatch. In 
proving the fact of dispatch, it shall be 
sufficient to show that the envelope containing 
such notice was properly addressed, stamped 
and conveyed to the postal authorities or 
courier service for transmission by airmail or 
special courier.

4.1.2

4.1.3 Any notice delivered personally or sent by 
cable, telegraph, telex, facsimile or EDI shall be 
deemed to have been delivered on date of its 
dispatch.

4.1.4 Either party may change its postal, cable, telex, 
facsimile or EDI address or addressee for 
receipt of such notices by ten (10) days' notice 
to the other party in writing.

Notices shall be deemed to include any approvals, 
consents, instructions, orders and certificates to be 
given under the Contract-

4.2

Language and 
Law

The language of the Contract and the law governing 
the Contract are stated in the SCC.

5. 5.1

6. Disputes In the event of any dispute arising out of this6.1

I



Resolution contract, either party shall issue a notice of dispute to 
settle the dispute amicably. The parties hereto shall, 
within twenty eight (28) days from the notice date, 
use their best efforts to settle the dispute amicably 
through mutual consultations and negotiation. Any 
unsolved dispute may be referred by either party to 
an adjudicator nominated by the appointing 
Authority specified in SCC.

6.2 After the dispute has been referred to the 
adjudicator, within 30 days, or within such other 
period as may be proposed by the Parties, the 
Adjudicator shall give its decision. The rendered 
decision shall be binding to the Parties.

6.3 If either Party is dissatisfied with the Adjudicator's 
decision may, within days specified in the SCC refer 
the dispute for arbitration. If either party within the 
period mentioned in the SCC has not referred the 
matter for arbitration the decision shall become final
and binding to the Parties.

6.4 The arbitration shall be conducted in accordance with 
the arbitration procedure published by the Institution 
named and in the place shown in the SCC

Fees and Cost of 
Adjudicators

7. 7.1 The rate of the Adjudicator's fee and administrative 
costs of adjudication shall be borne equally by the 
Parties. The rates and costs shall be in accordance 
with the rules of the Appointing Authority. In 
conducting adjudication to its finality each party shall 
bear its incurred costs and expenses.

Replacement of 
an Adjudicator

8. 8.1 Should the Adjudicator resign or die, or should the 
Employer and the Conti'actor agree that the 
Adjudicator is not functioning in accordance with the 
provisions of the Contract, a new Adjudicator will be 
appointed by the Appointing Authority

8.2 In the event of disagreement between the Parties to 
the dispute under Clause 28.1 or 28.2 above, the 
Adjudicator shall be appointed by the Appointing 
Authority stated in the SCC._______________________

B. Subject Matter of Contract
Scope
Facilities

of9. 7.1 Unless otherwise expressly limited in the Technical 
Specifications, the Contractor's obligations cover the 
provision of ail Goods and the performance of all 
Installation Services required for the design, the 
manufacture (including procurement, quality 
assurance, construction, installation, associated civil 
works. Pre-commissioning and delivery) of the 
Goods and the installation, completion and
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commissioning of the Facilities in accordance with 
the plans, procedures, specifications, drawings, codes 
and any other documents as specified in the 
Technical Specifications. Such specifications include, 
but are not limited to, the provision of supervision 
and engineering services; the supply of labour, 
materials, equipment, spare parts (as specified in 
GCC 7.3 below) and accessories; Contractor's 
Equipment; construction utilities and supplies; 
temporary materials, structures and facilities; 
transportation (including, without limitation, 
unloading and hauling to, from and at the Site); and 
storage, except for those supplies, works and services 
that will be provided or performed by the Employer, 
as set forth in the corresponding Appendix (Scope of 
Works and Supply by the Employer) to the 
Agreement._____________________________________
The Contractor shall, unless specifically excluded in 
the Contract, perform all such work and/or supply 
all such items and materials not specifically 
mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for 
attaining Completion of the Facilities as if such work 
and/or items and materials were expressly 
mentioned in the Contract.

7.2

In addition to the supply of Mandatory Spare Parts 
included in the Contract, the Contractor agrees to 
supply spare parts required for the operation and 
maintenance of the Facilities for the period specified 
in the SCC. However, the identity, specifications and 
quantities of such spare parts and the terms and 
conditions relating to the supply thereof are to be 
agreed between the Employer and the Contractor, 
and the price of such spare parts shall be that given in 
Price Schedule No. 6, which shall be added to the 
Contract Price. The price of such spare parts shall 
include the purchase price therefore and other costs 
and expenses (including the Contractor's fees) 
relating to the supply of spare parts.

7.3

Time for 
Commencement 
and Completion

10 8.1 The Contractor shall commence work on the Facilities
within the period specified in the SCC and without 
prejudice to GCC 26.2 hereof, the Contractor shall 
thereafter proceed with the Facilities in accordance 
with the time schedule specified in the corresponding 
Appendix (Time Schedule) to the Agreement.
The Contractor shall attain Completion of the 
Facilities (or of a part where a separate time for

8.2

I



Completion of such part is specified in the Contract) 
within the time stated in the SCC or within such 
extended time to which the Contractor shall be 
entitled under GCC 40 hereof.

Contractor's
Responsibilities

11 9.1 The Contractor shall design, manufacture (including 
associated purchases and/or subcontracting), install 
and complete the Facilities with due care and 
diligence in accordance with the Contract.

9.2 The Contractor confirms that it has entered into this 
Contract on the basis of a proper examination of the 
data relating to the Facilities (including any data as to 
boring tests) provided by the Employer, and on the 
basis of information that the Contractor could have 
obtained from a visual inspection of the Site (if access 
thereto was available) and of other data readily 
available to it relating to the Facilities as of the date 
twenty-eight (28) days prior to tender submission. 
The Contractor acknowledges that any failure to 
acquaint itself with all such data and information 
shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully 
performing the Facilities.

9.3 The Contractor shall acquire in its name all permits, 
approvals and/or licenses from all local, state or 
national government authorities or public service 
undertakings in the United Republic of Tanzania 
where the Site is located that are necessary for the 
performance of the Contract, including, without 
limitation, visas for the Contractor's and 
Subcontractor's personnel and entry permits for all 
imported Contractor's Equipment. The Contractor 
shall acquire all other permits, approvals and/or 
licenses that are not the responsibility of the 
Employer under GCC 10.3 hereof and that are 
necessary for the performance of the Contract.

9.4 The Contractor shall comply with all laws in force in 
the United Republic of Tanzania and local by laws 
where the Facilities are installed and where the
Installation Services are carried out. The laws will 
include all local, state, national or other laws that 
affect the performance of the Contract and bind upon 
the Contractor. The Contractor shall indemnify and 
hold harmless the Employer from and against any 
and all liabilities, damages, claims, fines, penalties 
and expenses of whatever nature arising or resulting 
from the violation of such laws by the Contractor or 
its personnel, including the Subcontractors and their



persoimel, but without prejudice to GCC 10.1 hereof.
Any Plant, Material and Services that will be 
incorporated in or be required for the Facilities and 
other supplies shall have their origin as specified 
under GCC 1 (Country of Origin).

9.5

The Contractor shall permit the PE to inspect the 
Contractor's accounts and records relating to the 
performance of the Contractor and to have them 
audited by auditors appointed by the PE, if so 
required by the PE 

9.6

The Employer shall ensure the accuracy of all 
information and/or data to be supplied by the 
Employer as described in the corresponding 
Appendix (Scope of Works and Supply by the 
Employer) to the Contract, except when otherwise 
expressly stated in the Contract.

12. Employer's
Responsibilities

10.1

The Employer shall be responsible for acquiring and 
providing legal and physical possession of the Site 
and access thereto, and for providing possession of 
and access to all other areas reasonably required for 
the proper execution of the Contract, including all 
requisite rights of way, as specified in the 
corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement. The 
Employer shall give full possession of and accord all 
rights of access thereto on or before the date(s) 
specified in that Appendix.,

10.2

10.3 The Employer shall acquire and pay for all permits, 
approvals and/or licenses from all local, state or 
national government authorities or public service 
undertakings in the United Republic of Tanzania. 
Such authorities or undertakings require the 
Employer to obtain them in the Employer's name, are 
necessary for the execution of the Contract (they 
include those required for the performance by both 
the Contractor and the Employer of their respective 
obligations under the Contract), and are specified in 
the corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement.
If requested by the Contractor, the Employer shall 
use its best endeavors to assist the Contractor in 
obtaining in a timely and expeditious manner all 
permits, approvals and/or licenses necessary for the 
execution of the Contract from all local, state or 
national government authorities or public service 
undertakings that such authorities or undertakings 
require the Contractor or Subcontractors or the

10.4



personnel of the Contractor or Subcontractors, as the 
case may be, to obtain.

10.5 Unless otherwise specified in the Contract or agreed 
upon by the Employer and the Contractor, the 
Employer shall provide sufficient, properly qualified 
operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, 
lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of 
whatsoever nature, including those required by the 
Contractor to properly carry out Pre-commissioning, 
Commissioning and Guarantee Tests, all in 
accordance with the provisions of the corresponding 
Appendix (Scope of Works and Supply by the 
Employer) to the Agreement at or before the time 
specified in the programme furnished by the 
Contractor under GCC 18.2 hereof and in the manner
thereupon specified or as otherwise agreed upon by 
the Employer and the Contractor.
The Employer shall be responsible for the continued 
operation of the Facilities after Completion, in 
accordance with GCC 24.8, and shall be responsible 
for facilitating the Guarantee Test(s) for the Facilities, 
in accordance with GCC 25.2.

10.6

10.7 All costs and expenses involved in the performance 
of the obligations under this GCC 10 shall be the 
responsibility of the Employer, save those to be 
incurred by the Contractor with respect to the 
performance of Guarantee Tests, in accordance with 
GCC 25.2.

C. Payment
13 Contract Price 11.1 The Contract Price shall be as specified in Article 2 

(Contract Price and Terms of Payment) of the Form 
of Agreement.

11.2 Unless indicated otherwise in the SCC, the Contract 
Price shall be a firm lump sum not subject to any 
alteration, except in the event of a Change in the 
Facilities or as otherwise provided in the Contract.
Subject to GCCs 9.2, 10.1 and 35 hereof, the 
Contractor shall be deemed to have satisfied itself as 
to the correctness and sufficiency of the Contract 
Price, which shall, except as otherwise provided for 
in the Contract, cover all its obligations under the 
Contract.

11.3

Terms of 
Payment

The Contract Price shall be paid as specified in the 
corresponding Appendix (Terms and Procedures of

14 12.1



Payment) to the Agreement. The procedures to be 
followed in making application for and processing 
payments shall be those outlined in the same 
Appendix.
No payment made by the Employer herein shall be 
deemed to constitute acceptance by the Employer of 
the Facilities or any part(s) thereof.________________
In the event that the Employer fails to make any 
payment by its respective due date or within the 
period set forth in the Contract, the Employer shall 
pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the 
corresponding Appendix (Terms and Procedures of 
Payment) to the Agreement for the period of delay 
until payment has been made in full, whether before 
or after judgment or arbitrage award.______________
The currency or currencies in which payments are 
made to the Contractor under this Contract shall be

12.2

12.3

12.4

specified in the corresponding Appendix (Terms 
and Procedures of Payment) to the Agreement, 
subject to the general principle that payments will 
be made in the currency or currencies in which the 
Contract Price has been stated in the Contractor's 
Tendering.
All payments shall be made in the currency or 
currencies specified in the corresponding Appendix 
(Terms and Procedures of Payment) to the 
Agreement, pursuant to GCC 12.4.

12.5

Issuance of Securities13 Securities 13.1
The Contractor shall provide the securities specified 
below in favor of the Employer at the times, and in 
the amount, manner and form specified below.
Advance Payment Security
13.2.1 The Contractor shall, within fourteen (14) 

working days of the notification of contract 
award, provide a security in an amount equal 
to the advance payment calculated in 
accordance with the corresponding Appendix 
(Terms and Procedures of Payment) to the 
Agreement, and in the same currency or 
currencies.

13.2

13.2.2 The security shall be in the form provided in 
the tendering documents or in another form 
acceptable to the Employer. The amount of the 
security shall be reduced in proportion to the 
value of the Facilities executed by and paid to I



the Contractor from time to time, and shall 
automatically become null and void when the 
full amount of the advance payment has been 
recovered by the Employer. The security shall 
be returned to the Contractor immediately after 
its expiration.

Performance Security
13.3.1 The Performance Security shall be provided 
to the Employer no later than the date specified in 
the Letter of Acceptance and shall be issued in an 
amount and form and by a bank or surety 
acceptable to the Employer, and denominated in the 
types and proportions of the currencies in which 
the Contract Price is payable as specified in the TDS 
and see and in accordance with the conditions of

13.3

contract.
13.3.2 The Performance Security shall be valid until 
a date 28 days from the date of issue of the 
Certificate of Completion in the case of a Bank 
Guarantee, and until one year from the date of issue 
of the Completion Certificate in the case of a 
Performance Bond.

13.3.3 Where circumstances necessitate the 
amendment of the contract after signature, and such 
amendment is effected, the Employer shall require 
the Contractor to provide additional Performance 
Security to cover any cumulative increase of more 
than ten percent of the Initial Contract Price.

13.3.4 The security shall be denominated in the 
currency or currencies of the Contract, or in a 
freely convertible currency acceptable to the 
Employer, and shall be in one of the forms of 
bank guarantees provided in the tendering 
documents, as stipulated by the Employer in 
the see, or in another form acceptable to the 
Employer.

13.3.5 The security shall automatically be reduced 
by half on the date of the Operational 
Acceptance and shall become null and void, 
eighteen (18) months after Completion of the 
Facilities or twelve (12) months after 
Operational Acceptance of the Facilities, 
whichever occurs first; provided, however, that 
if the Defects Liability Period has been



extended on any part of the Facilities pursuant 
to GCC 27.8 hereof, the Contractor shall issue 
an additional security in an amount 
proportionate to the Contract Price of that part. 
The security shall be returned to the Contractor 
immediately after its expiration, provided, 
however, that if the Contractor, pursuant to 
GCC 27.10, is liable for an extended warranty 
obligation, the performance security shall be 
extended for the period and up to the amount 
specified in the SCC. 

Taxes and Duties Except as otherwise specifically provided in the 
Contract, the Contractor shall bear and pay all taxes, 
duties, levies and charges assessed on the 
Contractor, its Subcontractors or their employees by 
all municipal, state or national government 
authorities in connection with the Facilities in and 
outside of the United Republic of Tanzania where 
the Site is located.

14 14.1

Notwithstanding GCC 14.1 above, the Employer 
shall bear and promptly pay all customs and import 
duties as well as other local taxes like, e.g., a value 
added tax (VAT), imposed by the law of the United 
Republic of Tanzania on the Goods specified in Price 
Schedule No. 1 and that are to be incorporated into 
the Facilities.

14.2

If any tax exemptions, reductions, allowances or 
privileges may be available to the Contractor in the 
United Republic of Tanzania, the Employer shall use 
its best endeavors to enable the Contractor to benefit 
from any such tax savings to the maximum 
allowable extent.

14.3

For the purpose of the Contract, it is agreed that the 
Contract Price specified in Article 2 (Contract Price 
and Terms of Payment) of the Form of Agreement is 
based on the taxes, duties, levies and charges 
prevailing at the date twenty-eight (28) days prior to 
the date of tender submission in the United Republic 
of Tanzania (hereinafter called "Tax" in this GCC 
14.4). If any rates of Tax are increased or decreased, 
a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or 
application of any Tax occurs in the course of the 
performance of Contract, which was or will be 
assessed on the Contractor, Subcontractors or their 
employees in connection with performance of the 
Contract, an equitable adjustment of the Contract

14.4



Price shall be made to fully take into account any 
such change by addition to the Contract Price or 
deduction there from, as the case may be, in 
accordance with GCC 36 hereof.

D. Intellectual Property
15 Patent and 

Copyright
15.1 The Supplier shall indemnify the PE against all 

third-party claims of infringement of patent, 
trademark, or industrial design rights arising from 
use of the Goods or any part thereof in the United 
Republic of Tanzania.

15.2 The copyright in all drawings, documents and 
other materials containing data and information 
furnished to the Employer by the Contractor 
herein shall remain vested in the Contractor or, if 
they are furnished to the Employer directly or 
through the Contractor by any third party, 
including suppliers of materials, the copyright in 
such materials shall remain vested in such third
party.

Confidential
Information

16 16.1 The Employer and the Contractor shall keep 
confidential and shall not, without the written
consent of the other party hereto, divulge to any 
third party any documents, data or other 
information furnished directly or indirectly by the 
other party hereto in comiection with the Contract, 
whether such information has been furnished prior 
to, during or following termination of the 
Contract, Notwithstanding the above, the 
Contractor may furnish to its Subcontractor{s) 
such documents, data and other information it
receives from the Employer to the extent required 
for the Subcontractor(s) to perform its work under 
the Contract, in which event the Contractor shall 
obtain from such Subcontractor(s) an undertaking 
of confidentiality similar to that imposed on the 
Contractor under this GCC 16.

16.2 The Employer shall not use such documents, data 
and other information received from the 
Contractor for any purpose other than the 
operation and maintenance of the Facilities. 
Similarly, the Contractor shall not use such 
documents, data and other information received 
from the Employer for any purpose other than the 
design, procurement of Goods, construction or 
such other work and services as are required for 
the performance of the Contract._________________
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The obligation of a party under GCCs 16.1 and 16.2 
above, however, shall not apply to that 
information which

16.3

(a) now or hereafter enters the public domain 
through no fault of that party

(b) can be proven to have been possessed by that 
party at the time of disclosure and which was 
not previously obtained, directly or indirectly, 
from the other party hereto

(c) otherwise lawfully becomes available to that 
party from a third party that has no obligation 
of confidentiality.

The above provisions of this GCC 16 shall not in 
any way modify any undertaking of 
confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the 
Facilities or any part thereof.

16.4

The provisions of this GCC 16 shall survive 
termination, for whatever reason, of the Contract.

16.5

E. Execution of the Facilities
17 Representatives 17.1 Project Manager

If the Project Manager is not named in the 
Contract, then within Seven (7) working days of 
the Effective Date, the Employer shall appoint 
and notify the Contractor in writing of the name 
of the Project Manager. The Employer may from 
time to time appoint some other person as the 
Project Manager in place of the person previously 
so appointed, and shall give a notice of the name 
of such other person to the Contractor without 
delay. No such appointment shall be made at 
such a time or in such a manner as to impede the 
progress of work on the Facilities. Such 
appointment shall only take effect upon receipt of 
such notice by the Contractor. The Project 
Manager shall represent and act for the Employer 
at all times during the currency of the Contract. 
All notices, instructions, orders, certificates, 
approvals and all other communications under 
the Contract shall be given by the Project 
Manager, except as herein otherwise provided.

All notices, instructions, information and other 
communications given by the Contractor to the

I



Employer under the Contract shall be given to the 
Project Manager, except as herein otherwise 
provided.

17.2 Contractor's Representative & Project Manager

17.2.1 If the Contractor's Representative is not 
named in the Contract, then within Seven (7) 
working days of the Effective Date, the 
Contractor shall appoint the Contractor's 
Representative and shall request the 
Employer in writing to approve the person 
so appointed. If the Employer makes no 
objection to the appointment within Seven 
(7) working days, the Contractor's 
Representative shall be deemed to have been 
approved. If the Employer objects to the 
appointment within Seven (7) working days 
giving the reason thereof, then the 
Contractor shall appoint a replacement 
within Seven (7) working days of such 
objection, and the foregoing provisions of 
this GCC 17,2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall 
represent and act for the Contractor at all 
times during the currency of the Contract 
and shall give to the Project Manager all the 
Contractor's 
information and all other communications 
under the Contract.

instructions.notices.

All notices, instructions, information and all other 
communications given by the Employer or the 
Project Manager to the Contractor under the 
Contract shall be given to the Contractor's 
Representative or, in its absence, its deputy, except 
as herein otherwise provided.

The Contractor shall not revoke the appointment of 
the Contractor's Representative without the 
Employer's prior written consent, which shall not 
be unreasonably withheld. If the Employer 
consents thereto, the Contractor shall appoint some 
other person as the Contractor's Representative, 
pursuant to the procedure set out in GCC 17.2.1.

17.2.3 The Contractor's Representative may.
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subject to the approval of the Employer 
(which shall not be unreasonably withheld), 
at any time delegate to any person any of the 
powers, functions and authorities vested in 
him or her. Any such delegation may be 
revoked at any time. Any such delegation 
or revocation shall be subject to a prior 
notice signed by the Contractor's 
Representative, and shall specify the 
powers, functions and authorities thereby 
delegated or revoked. No such delegation 
or revocation shall take effect unless and 
until a copy thereof has been delivered to 
the Employer and the Project Manager.
Any act or exercise by any person of powers, 
functions and authorities so delegated to 
him or her in accordance with this GCC 
17.2.3 shall be deemed to be an act or 
exercise by the Contractor's Representative.

17.2.4 From the commencement of installation of 
the Facilities at the Site until Completion, the 
Contractor's Representative shall appoint a 
suitable person as the construction manager 
(hereinafter referred to as "the Construction 
Manager"). The Construction Manager shall 
supervise all work done at the Site by the 
Contractor and shall be present at the Site 
throughout normal working hours except 
when on leave, sick or absent for reasons 
connected with the proper performance of 
the Conti'act. Whenever the Construction 
Manager is absent from the Site, a suitable 
person shall be appointed to act as his or her 
deputy.

17.2.5 The Employer may by notice to the 
Contractor object to any representative or 
person employed by the Contractor in the 
execution of the Contract who, in the
reasonable opinion of the Employer, may 
behave inappropriately. bemay
incompetent or negligent, or may commit a 
serious breach of the Site regulations 
provided under GCC 22.3. The Employer 
shall provide evidence of the same, 
whereupon the Contractor shall remove 
such person from the Facilities.____________

I



17.2.6 If any representative or person employed by 
the Contractor is removed in accordance 
with GCC 17.2.5, the Contractor shall, where 

______required, promptly appoint a replacement.
Contractor's Organization
The Contractor shall supply to the Employer and 
the Project Manager a chart showing the proposed 
organization to be established by the Contractor 
for carrying out work on the Facilities. The chart 
shall include the identities of the key personnel 
together with the curricula vitae of such key 
personnel to be employed within twenty-one (21) 
days of the Effective Date. The Contractor shall 
promptly inform the Employer and the Project 
Manager in writing of any revision or alteration of 
such an organization chart.

18 Work Programme 18.1

18.2 Programme of Performance
Within twenty-eight (28) days after the date of 
signing the Agreement, the Contractor shall 
prepare and submit to the Project Manager a 
detailed programme of performance of the 
Contract, made in the form specified in the SCC 
and showing the sequence in which it proposes to 
design, manufacture, transport, assemble, install 
and pre-commission the Facilities, as well as the 
date by which the Contractor reasonably requires 
that the Employer shall have fulfilled its 
obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance 
with the programme and to achieve Completion, 
Commissioning and Acceptance of the Facilities in 
accordance with the Contract. The programme so 
submitted by the Contractor shall accord with the 
Time Schedule included in the corresponding 
Appendix (Time Schedule) to the Agreement and 
any other dates and periods specified in the 
Contract. The Contractor shall update and revise 
the programme as and when appropriate or when 
required by the Project Manager, but without 
modification in the Times for Completion given in 
the SCC and any extension granted in accordance 
with GCC 40, and shall submit all such revisions to 
the Project Manager,

18.3 Progress Report
The Contractor shall monitor progress of all the 
activities specified in the programme referred to in



GCC 18.2 above, and supply a progress report to 
the Project Manager every month.
The progress report shall be in a form acceptable to 
the Project Manager and shall indicate: 
percentage completion achieved compared with 
the planned percentage completion for each 
activity; and (b) where any activity is behind the 
programme, giving comments and likely 
consequences and stating the corrective action 
being taken.___________________________________
Progress of Performance
If at any time the Contractor's actual progress falls 
behind the programme referred to in GCC 18.2, or 
it becomes apparent that it will so fall behind, the 
Contractor shall, at the request of the Employer or 
the Project Manager, prepare and submit to the 
Project Manager a revised programme, taking into 
account the prevailing circumstances, and shall 
notify the Project Manager of the steps being taken 
to expedite progress so as to attain Completion of 
the Facilities within the Time for Completion 
under GCC 8.2, any extension thereof entitled 
under GCC 40.1, or any extended period as may 
otherwise be agreed upon between the Employer 
and the Contractor.

(a)

18.4

Work Procedures
The Contract shall be executed in accordance with 
the Contract Documents and the procedures given 
in the section on Sample Forms and Procedures of 
the Contract Documents.

18.5

The Contractor may execute the Contract in 
accordance with its own standard project 
execution plans and procedures to the extent that 
they do not conflict with the provisions contained 
in the Contract.

The corresponding Appendix (List of Approved 
Subcontractors) to the Agreement specifies major 
items of supply or services and a list of approved 
Subcontractors against each item, including 
vendors. Insofar as no Subcontractors are listed 
against any such item, the Contractor shall prepare 
a list of Subcontractors for such item for inclusion 
in such list. The Contractor may from time to time 
propose any addition to or deletion from any such 
list. The Contractor shall submit any such list or 
any modification thereto to the Employer for its

Subcontracting 19.119.
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approval in sufficient time so as not to impede the 
progress of work on the Facilities. Such approval 
by the Employer for any of the Subcontractors shall 
not relieve the Contractor from any of its 
obligations, duties or responsibilities under the 
Contract.

19.2 The Contractor shall select and employ its 
Subcontractors for such major items from those 
listed in the lists referred to in GCC 19.1.

19.3 For items or parts of the Facilities not specified in 
the corresponding Appendix (List of Approved 
Subcontractors) to the Agreement, the Contractor 
may employ such Subcontractors as it may select, 
at its discretion.

20 Design
Engineering

and 20.1 Specifications and Drawings

20.1,1 The Contractor shall execute the basic and 
detailed design and the engineering work in 
compliance with the provisions of the 
Contract, or where not so specified, in 
accordance with good engineering practice.

The Contractor shall be responsible for any 
discrepancies, errors or omissions in the 
specifications, drawings and other technical 
documents that it has prepared, whether such 
specifications, drawings and other documents have 
been approved by the Project Manager or not, 
provided that such discrepancies, errors or 
omissions are not because of inaccurate 
information furnished in writing to the Contractor 
by or on behalf of the Employer.

20.1.2 The Contractor shall be entitled to disclaim 
responsibility for any design, data, drawing, 
specification or other document, or any 
modification thereof provided or designated 
by or on behalf of the Employer, by giving a 
notice of such disclaimer to the Project 
Manager.

Codes and Standards20.2
Wherever references are made in the Contract to 
codes and standards in accordance with which the 
Contract shall be executed, the edition or the 
revised version of such codes and standards 
current at the date twenty-eight (28) days prior to 
date of tender submission shall apply unless
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otherwise specified. During Contract execution, 
any changes in such codes and standards shall be 
applied after approval by the Employer and shall 
be treated in accordance with GCC 39.
Approval/Review of Technical Documents bv
Project Manager

20.3

20.3.1 The Contractor shall prepare (or cause its 
Subcontractors to prepare) and furnish to 
the Project Manager the documents listed in 
the corresponding Appendix (List of 
Documents for Approval or Review) to the 
Agreement for its approval or review as 
specified and in accordance with the 
requirements of GCC 18.2 (Programme of 
Performance).

Any part of the Facilities covered by or related to 
the documents to be approved by the Project 
Manager shall be executed only after the Project 
Manager's approval thereof.

GCCs 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager's 
approval, but not to those furnished to the Project 
Manager for its review only.

20.3.2 Within fourteen (14) days after receipt by 
the Project Manager of any document 
requiring the Project Manager's approval in 
accordance with GCC 20.3.1, the Project 
Manager shall either return one copy thereof 
to the Contractor with its approval endorsed 
thereon or shall notify the Contractor in 
writing of its disapproval thereof and the 
reasons therefore and the modifications that 
the Project Manager proposes.

If the Project Manager fails to take such 
action within the said fourteen (14) working 
days, then the said document shall be 
deemed to have been approved by the 
Project Manager.

20.3.3 The Project Manager shall not disapprove 
any document, except on the grounds that 
the document does not comply with some 

______specified provision of the Contract or that it
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is contrary to good engineering practice.

20.3.4 If the Project Manager disapproves the 
document, the Contractor shall modify the 
document and resubmit it for the Project 
Manager's approval in accordance with 
GCC 20.3.2. If the Project Manager approves 
the document subject to modification(s), the 
Contractor shall make the required 
modification{s), whereupon the document 
shall be deemed to have been approved.

20.3.5 If any dispute or difference occurs between 
the Employer and the Contractor in 
connection with or arising out of the 
disapproval by the Project Manager of any 
document and/or any modification(s) 
thereto that cannot be settled between the 
parties within a reasonable period, then such 
dispute or difference may be referred to an 
Adjudicator for determination in accordance 
with GCC 6.1 hereof. If such dispute or 
difference is referred to an Adjudicator, the 
Project Manager shall give instructions as to 
whether and if so, how, performance of the 
Contract is to proceed. The Contractor shall 
proceed with the Contract in accordance 
with the Project Manager's instructions, 
provided that if the Adjudicator upholds the 
Contractor's view on the dispute and if the 
Employer has not given notice under GCC 
6.1.2 hereof, then the Contractor shall be 
reimbursed by the Employer for any 
additional costs incurred by reason of such 
instructions and shall be relieved of such 
responsibility or liability in connection with 
the dispute and the execution of the 
instructions as the Adjudicator shall decide, 
and the Time for Completion shall be 
extended accordingly.

20.3.6 The Project Manager's approval, with or 
without modification of the document 
furnished by the Contractor, shall not relieve 
the Contractor of any responsibility or 
liability imposed upon it by any provisions 
of the Contract except to the extent that any

______subsequent failure results from
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modifications required by the Project 
Manager.

20.3.7 The Contractor shall not depart from any 
approved document unless the Contractor 
has first submitted to the Project Manager an 
amended document and obtained the Project 
Manager's approval thereof, pursuant to the 
provisions of this GCC 20.3.

If the Project Manager requests any change in any 
already approved document and/or in any 
document based thereon, the provisions of GCC 
39 shall apply to such request.

21 Procurement Goods
Subject to GCC 14.2, the Contractor shall 
manufacture or procure and transport all the 
Goods in an expeditious and orderly manner to the 
Site.

21.1

21.2 Employer-Supplied Plant, Equipment, and
Materials
If the corresponding Appendix (Scope of Works 
and Supply by the Employer) to the Agreement 
provides that the Employer shall furnish any 
specific items of machinery, equipment or 
materials to the Contractor, the following 
provisions shall apply:

21.2.1 The Employer shall, at its own risk and 
expense, transport each item to the place on 
or near the Site as agreed upon by the 
parties and make such item available to the 
Contractor at the time specified in the 
programme furnished by the Contractor, 
pursuant to GCC 18.2, unless otherwise 
mutually agreed.

I

21.2.2 Upon receipt of such item, the Contractor 
shall inspect the same visually and notify 
the Project Manager of any detected 
shortage, defect or default. The Employer 
shall immediately remedy any shortage, 
defect or default, or the Contractor shall, if 
practicable and possible, at the request of 
the Employer, remedy such shortage, defect 
or default at the Employer's cost and 
expense. After inspection, such item shall 
fall under the care, custody and control of

I



the Contractor. The provision of this GCC 
21.2.2 shall apply to any item supplied to 
remedy any such shortage or default or to 
substitute for any defective item, or shall 
apply to defective items that have been 
repaired.

21.2.3 The foregoing responsibilities of the 
Contractor and its obligations of care, 
custody and control shall not relieve the 
Employer of liability for any undetected 
shortage, defect or default, nor place the 
Contractor under any liability for any such 
shortage, defect or default whether under 
GCC 27 or under any other provision of 
Contract.

21.3 Transportation
21.3.1 The Contractor shall at its own risk and 

expense transport all the Goods and the 
Contractor's Equipment to the Site by the 
mode of transport that the Contractor judges 
most suitable under all the circumstances.

21.3.2Unless otherwise provided in the Contract, 
the Contractor shall be entitled to select any 
safe mode of transport operated by any 
person to carry the Goods and the 
Contractor's Equipment.

21.3.3Upon dispatch of each shipment of the 
Goods and the Contractor's Equipment, the 
Contractor shall notify the Employer by 
telex, cable, facsimile or Electronic Data 
Interchange (EDI) of the description of the 
Goods and of the Contractor's Equipment, 
the point and means of dispatch, and the 
estimated time and point of arrival in the 
United Republic of Tanzania, if applicable, 
and at the Site. The Contractor shall furnish 
the Employer with relevant shipping 
documents to be agreed upon between the 
parties.

21.3.4 The Contractor shall be responsible for 
obtaining, if necessary, approvals from the 
authorities for transportation of the Goods 

______and the Contractor's Equipment to the Site.
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The Employer shall use its best endeavors 
in a timely and expeditious manner to assist 
the Contractor in obtaining such approvals, 
if requested by the Contractor. 
Contractor shall indemnify and hold 
harmless the Employer from and against 
any claim for damage to roads, bridges or 
any other traffic facilities that may be 
caused by the transport of the Goods and 
the Contractor's Equipment to the Site.

The

21.4 Customs Clearance
The Contractor shall, at its own expense, handle all 
imported Goods and Contractor's Equipment at 
the point(s) of import and shall handle any 
formalities for customs clearance, subject to the 
Employer's obligations under GCC 14.2, provided 
that if applicable laws or regulations require any 
application or act to be made by or in the name of 
the Employer, the Employer shall take all 
necessary steps to comply with such laws or 
regulations. In the event of delays in customs 
clearance that are not the fault of the Contractor, 
the Contractor shall be entitled to an extension in 
the Time for Completion, pursuant to GCC 40.

Installation22 22.1 Setting Out/Supervision/Labour
22.1.1 Benc/z Mark:

responsible for the true and proper setting- 
out of the Facilities in relation to bench 
marks, reference marks and lines provided 
to it in writing by or on behalf of the 
Employer.

The Contractor shall be

If, at any time during the progress of installation 
of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, 
the Contractor shall forthwith notify the 
Project Manager of such error and, at its 
own expense, immediately rectify such error 
to the reasonable satisfaction of the Project 
Manager. If such error is based on incorrect 
data provided in writing by or on behalf of 
the Employer, the expense of rectifying the 
same shall be borne by the Employer.

22.1.2 Contractor's Supervision:
shall give or provide all necessary 

_____ superintendence during the installation of

The Contractor
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the Facilities, and the Construction Manager 
or its deputy shall be constantly on the Site 
to provide full-time superintendence of the 
installation. The Contractor shall provide 
and employ only technical personnel who 
are skilled and experienced in their 
respective callings and supervisory staff 
who are competent to adequately supervise 
the work at hand.

22.1.3Labour.

(a) The Contractor shall provide and employ 
on the Site in the installation of the 
Facilities such skilled, semi-skilled and 
unskilled labour as is necessary for the 
proper and timely execution of the 
Contract. The Contractor is encouraged 
to use local labour that has the necessary 
skills.

(b) Unless otherwise provided in the 
Contract, the Contractor shall be 
responsible for the recruitment, 
transportation, accommodation and 
catering of all labour, local or expatriate, 
required for the execution of the Contract 
and for all payments in connection 
therewith.

(c) The Contractor shall be responsible for 
obtaining all necessary permit(s) and/or 
visa(s) from the appropriate authorities 
for the entry of all labour and personnel 
to be employed on the Site into the 
Uruted Republic of Tanzania and in the 
exact region where the Site is located.

(d) The Contractor shall at its own expense 
provide the means of repatriation to all 
of its and its Subcontractor's personnel 
employed on the Contract at the Site to 
their various home countries. It shall 
also provide suitable temporary 
maintenance of all such persons from the 
cessation of their employment on the 
Contract to the date programmed for 
their departure, In the event that the



Contractor defaults in providing such 
means of transportation and temporary 
maintenance, the Employer may provide 
the same to such personnel and recover 
the cost of doing so from the Contractor.

(e) The Contractor shall at all times during 
the progress of the Contract use its best 
endeavors to prevent any unlawful, 
riotous or disorderly conduct or behavior 
by or amongst its employees and the 
labour of its Subcontractors.

(f) The Contractor shall, in all dealings with 
its labour and the labour of its 
Subcontractors currently employed on or 
connected with the Contract, pay due 
regard to all recognized festivals, official 
holidays, religious or other customs and 
all local laws and regulations pertaining 
to the employment of labour.

Contractor's Equipment
22.2,1 All Contractor's Equipment brought by the 

Contractor onto the Site shall be deemed to 
be intended to be used exclusively for the 
execution of the Contract. The Contractor 
shall not remove the same from the Site 
without the Project Manager's consent that 
such Contractor's Equipment is no longer 
required for the execution of the Contract.

22.2

22.2.2 Unless otherwise specified in the Contract, 
upon completion of the Facilities, the 
Contractor shall remove from the Site all 
Equipment brought by the Contractor onto 
the Site and any surplus materials remaining 
thereon.

22.2.3 The Employer will, if requested, use its best 
endeavors to assist the Contractor in 
obtaining any local, state or national 
government permission required by the 
Contractor for the export of the Contractor's 
Equipment imported by the Contractor for 
use in the execution of the Contract that is 
no longer required for the execution of the 
Contract.
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22.3 Site Regulations and Safety
The Employer and the Contractor shall establish 
Site regulations setting out the rules to be 
observed in the execution of the Contract at the 
Site and shall comply therewith. The Contractor 
shall prepare and submit to the Employer, with a 
copy to the Project Manager, proposed Site 
regulations for the Employer's approval, which 
approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be 
limited to, rules in respect of security, safety of the 
Facilities, gate control, sanitation, medical care, 
and fire prevention.

22.4 Opportunities for Other Contractors 
22.4.1 The Contractor shall, upon written request 

from the Employer or the Project Manager, 
give all reasonable opportunities for 
carrying out the work to any other 
contractors employed by the Employer on or 
near the Site.

22.4.2 If the Contractor, upon written request from 
the Employer or the Project Manager, makes 
available to other contractors any roads or 
ways the maintenance for which the 
Contractor is responsible, permits the use by 
such other contractors of the Contractor's 
Equipment, or provides any other service of 
whatsoever nature for such other 
contractors, the Employer shall fully 
compensate the Contractor for any loss or 
damage caused or occasioned by such other 
contractors in respect of any such use or 
service, and shall pay to the Contractor 
reasonable remuneration for the use of such 
equipment or the provision of such services.

22.4.3The Contractor shall also so arrange to 
perform its work as to minimize, to the 
extent possible, interference with the work 
of other contractors. The Project Manager 
shall determine the resolution of any 
difference or conflict that may arise between 
the Contractor and other contractors and the 
workers of the Employer in regard to their 
work.
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22.4.4 The Contractor shall notify the Project 
Manager promptly of any defects in the 
other contractors' work that come to its 
notice, and that could affect the 
Contractor's work. The Project Manager 
shall determine the corrective measures, if 
any, required to rectify the situation after 
inspection of the Facilities. Decisions made 
by the Project Manager shall be binding on 
the Contractor.

Emergency Work
If, by reason of an emergency arising in 
cormection with and during the execution of the 
Contract, any protective or remedial work is 
necessary as a matter of urgency to prevent 
damage to the Facilities, the Contractor shall 
immediately carry out such work.

22.5

If the Contractor is unable or unwilling to do such 
work immediately, the Employer may do or cause 
such work to be done as the Employer may 
determine is necessary in order to prevent damage 
to the Facilities, In such event the Employer shall, 
as soon as practicable after the occurrence of any 
such emergency, notify the Contractor in writing 
of such emergency, the work done and the reasons 
therefore. If the work done or caused to be done 
by the Employer is work that the Contractor was 
liable to do at its own expense under the Contract, 
the reasonable costs incurred by the Employer in 
connection therewith shall be paid by the 
Contractor to the Employer. Otherwise, the cost 
of such remedial work shall be borne by the 
Employer.

Site Clearance
22.6.1 Site Clearance in Course of Performance: In the 

course of carrying out the Contract, the 
Contractor shall keep the Site reasonably 
free from all urmecessary obstruction, store 
or remove any surplus materials, clear away 
any wreckage, rubbish or temporary works 
from the Site, and remove any Contractor's 
Equipment no longer required for execution 
of the Contract.

22.6

After22.6.2 Clearance of Site after Completion:
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Completion of all parts of the Facilities, the 
Contractor shall clear away and remove all 
wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and 
Facilities clean and safe.

22.7 Watching and Lighting
The Contractor shall provide and maintain at its 
own expense all lighting, fencing, and watching 
when and where necessary for the proper 
execution and the protection of the Facilities, or 
for the safety of the owners and occupiers of 
adjacent property and for the safety of the public.

Work at Night and on Holidays 
22.8.1 Unless otherwise provided in the Contract, 

no work shall be carried out during the 
night and on public holidays of the United 
Republic of Tanzania without prior written 
consent of the Employer, except where work 
is necessary or required to ensure safety of 
the Facilities or for the protection of life, or 
to prevent loss or damage to property, when 
the Contractor shall immediately advise the 
Project Manager, provided that provisions of 
this GCC 22.8.1 shall not apply to any work 
which is customarily carried out by rotary or 
double-shifts.

22.8

22.8.2Notwithstanding GCCs 22.8.1 or 22.1.3, if 
and when the Contractor considers it 
necessary to carry out work at night or on 
public holidays so as to meet the Time for 
Completion and requests the Employer's 
consent thereto, the Employer shall not 
unreasonably withhold such consent.

Test and 
Inspection

23 23.1 The Contractor shall at its own expense carry out 
at the place of manufacture and/or on the Site all 
such tests and/or inspections of the Goods and 
any part of the Facilities as are specified in the 
Contract.

23.2 The Employer and the Project Manager or their 
designated representatives shall be entitled to 
attend the aforesaid test and/or inspection, 
provided that the Employer shall bear all costs 
and expenses incurred in connection with such 
attendance including, but not limited to, all 
traveling and board and lodging expenses.
Whenever the Contractor is ready to carry out any23.3
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such test and/or inspection, the Contractor shall 
a reasonable advance notice of such testgive

and/or inspection and of the place and time 
thereof to the Project Manager. The Contractor 
shall obtain from any relevant third party or 
manufacturer any necessary permission or consent 
to enable the Employer and the Project Manager 
(or their designated representatives) to attend the 
test and/or inspection.

The Contractor shall provide the Project Manager 
with a certified report of the results of any such test 
and/or inspection.

23.4

If the Employer or Project Manager (or their 
designated representatives) fails to attend the test 
and/or inspection, or if it is agreed between the 
parties that such persons shall not do so, then the 
Contractor may proceed with the test and/or 
inspection in the absence of such persons, and may 
provide the Project Manager with a certified report 
of the results thereof.
The Project Manager may require the Contractor to 
carry out any test and/or inspection not required 
by the Contract, provided that the Contractor's 
reasonable costs and expenses incurred in the 
carrying out of such test and/ or inspection shall be 
added to the Contract Price. Further, if such test 
and/or inspection impedes the progress of work 
on the Facilities and/or the Contractor's 
performance of its other obligations under the 
Contract, due allowance will be made in respect of 
the Time for Completion and the other obligations 
so affected.

23.5

IIf any Goods or any part of the Facilities fails to 
pass any test and/or inspection, the Contractor 
shall either rectify or replace such Goods or part of 
the Facilities and shall repeat the test and/or 
inspection upon giving a notice under GCC 23.3.

23.6

If any dispute or difference of opinion shall arise 
between the parties in connection with or arising 
out of the test and/or inspection of the Goods or 
part of the Facilities that cannot be settled between 
the parties within a reasonable period of time, it 
may be referred to an Adjudicator for 
determination in accordance with GCC 6.1.

23.7

The Contractor shall afford the Employer and the 
Project Manager, at the Employer's expense.

23.8
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access at any reasonable time to any place where 
the Goods are being manufactured or the Facilities 
are being installed, in order to inspect the progress 
and the manner of manufacture or installation, 
provided that the Project Manager shall give the 
Contractor a reasonable prior notice._____________
The Contractor agrees that neither the execution of 
a test and/or inspection of Goods or any part of 
the Facilities, nor the attendance by the Employer 
or the Project Manager, nor the issue of any test 
certificate pursuant to GCC 23.4, shall release the 
Contractor from any other responsibilities under 
the Contract.

23.9

No part of the Facilities or foundations shall be 
covered up on the Site without the Contractor 
carrying out any test and/or inspection required 
under the Contract. The Contractor shall give a 
reasonable notice to the Project Manager 
whenever any such ready or about to be ready for 
test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to 
the requirements of the Contract.

23.10

23.11 The Contractor shall uncover any part of the 
Facilities or foundations, or shall make openings 
in or through the same as the Project Manager 
may from time to time require at the Site, and 
shall reinstate and make good such part or parts.

If any parts of the Facilities or foundations have 
been covered up at the Site after compliance with 
the requirement of GCC 23.10 and are found to be 
executed in accordance with the Contract, the 
expenses of uncovering, making openings in or 
through, reinstating, and making good the same 
shall be borne by the Employer, and the Time for 
Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been 
delayed or impeded in the performance of any of 
its obligations under the Contract.

Completion of 
the Facilities

As soon as the Facilities or any part thereof has, in 
the opinion of the Contractor, been completed 
operationally and structurally and put in a tight 
and clean condition as specified in the Technical 
Specifications, excluding minor items not 
materially affecting the operation or safety of the 
Facilities, the Contractor shall so notify the 
Employer in writing.___________________________

24 24.1



Within seven (7) working days after receipt of the 
notice from the Contractor under GCC 24.1, the 
Employer shall supply the operating and 
maintenance personnel specified in the 
corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement for 
Pre-commissioning of the Facilities or any part 
thereof.
Pursuant to the corresponding Appendix (Scope 
of Works and Supply by the Employer) to the 
Agreement, the Employer shall also provide, 
within the said seven (7) day period, the raw 
materials, utilities, lubricants, chemicals, catalysts, 
facilities, services and other matters required for 
Pre-commissioning of the Facilities or any part 
thereof.

24.2

As soon as reasonably practicable after the 
operating and maintenance personnel have been 
supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters have been provided by 
the Employer in accordance with GCC 24.2, the 
Contractor shall commence Pre-commissioning of 
the Facilities or the relevant part thereof in 
preparation for Commissioning.________________
As soon as all works in respect of Pre
commissioning are completed and, in the opinion 
of the Contractor, the Facilities or any part thereof 
is ready for Commissioning, the Contractor shall 
so notify the Project Manager in writing._________
The Project Manager shall, within fourteen (14) 
days after receipt of the Contractor's notice under 
GCC 24.4, either issue a Completion Certificate in 
the form specified in the Sample Forms and 
Procedures section in the tendering documents, 
stating that the Facilities or that part thereof have 
reached Completion as of the date of the 
Contractor's notice under GCC 24.4, or notify the 
Contractor in writing of any defects and/or 
deficiencies.

24.3

24.4

24.5

If the Project Manager notifies the Contractor of 
any defects and/or deficiencies, the Contractor 
shall then correct such defects and/or 
deficiencies, and shall repeat the procedure 
described in GCC 24.4.
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If the Project Manager is satisfied that the 
Facilities or that part thereof have reached 
Completion, the Project Manager shall, within 
seven (7) days after receipt of the Contractor's 
repeated notice, issue a Completion Certificate 
stating that the Facilities or that part thereof have 
reached Completion as of the date of the 
Contractor's repeated notice.

If the Project Manager is not so satisfied, then it 
shall notify the Contractor in writing of any 
defects and/or deficiencies within seven (7) days 
after receipt of the Contractor's repeated notice, 
and the above procedure shall be repeated.______
If the Project Manager fails to issue the 
Completion Certificate and fails to inform the 
Contractor of any defects and/or deficiencies 
within fourteen (14) days after receipt of the 
Contractor's notice under GCC 24.4 or within 
seven (7) days after receipt of the Contractor's 
repeated notice under GCC 24.5, or if the 
Employer makes use of the Facilities or part 
thereof, then the Facilities or that part thereof 
shall be deemed to have reached Completion as of 
the date of the Contractor's notice or repeated 
notice, or as of the Employer's use of the Facilities, 
as the case may be.

24.6

24.7 As soon as possible after Completion, the 
Contractor shall complete all outstanding minor 
items so that the Facilities are fully in accordance 
with the requirements of the Contract, failing 
which the Employer will undertake such 
completion and deduct the costs thereof from any 
monies owing to the Contractor.
Upon Completion, the Employer shall be 
responsible for the care and custody of the 
Facilities or the relevant part thereof, together 
with the risk of loss or damage thereto, and shall 
thereafter take over the Facilities or the relevant

24.8

part thereof.
25 Commissioning 

and Operational 
Acceptance

25.1 Commissioning
25.1.1 Commissioning of the Facilities or any part 

thereof shall be commenced by the 
Contractor immediately after issue of the 
Completion Certificate by the Project 
Manager, pursuant to GCC 24.5, or 
immediately after issue of the deemed
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Completion, under GCC 24.6.

25.1.2 The Employer shall supply the operating 
and maintenance personnel and all raw 
materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other 
matters required for Commissioning.,

25.2 Guarantee Test
25.2.1 The Guarantee Test (and repeats thereof) 

shall be conducted by the Contractor 
during Commissioning of the Facilities or 
the relevant part thereof to ascertain 
whether the Facilities or the relevant part 
can attain the Functional Guarantees 
specified in the Technical Specifications. 
The Contractor's and Project Manager's 
advisory personnel shall attend the 
Guarantee Test, and shall advise and assist 
the Employer. The Employer shall 
promptly provide the Contractor with such 
information as the Contractor may 
reasonably require in relation to the 
conduct and results of the Guarantee Test 
(and any repeats thereof).

25.2.2 If for reasons not attributable to the 
Contractor, the Guarantee Test of the 
Facilities or the relevant part thereof cannot 
be successfully completed within the period 
from the date of Completion specified in the 
see or any other period agreed upon by the 
Employer and the Contractor, the 
Contractor shall be deemed to have fulfilled 
its obligations with respect to the Functional 
Guarantees, and GCCs 28.2 and 28.3 shall 
not apply.

Operational Acceptance
25.3.1 Subject to GCC 25.4 below, Operational 

Acceptance shall occur in respect of the 
Facilities or any part thereof when

25.3

(a) the Guarantee Test has been 
successfully completed and the 
Functional Guarantees are met; or

(b) the Guarantee Test has not been 
successfully completed or has not

I



been carried out for reasons not 
attributable to the Contractor within 
the period from the date of 
Completion specified in the SCC or 
any other agreed upon period as 
specified in GCC 25.2.2 above; or

(c) the Contractor has paid the liquidated 
damages specified in GCC 28.3 hereof; 
and

(d) any minor items mentioned in GCC 
24.7 hereof relevant to the Facilities or 
that part thereof have been completed.

25.3.2 At any time after any of the events set out 
in GCC 25.3.1 have occurred, the
Contractor may give a notice to the Project 
Manager requesting the issue of an 
Operational Acceptance Certificate in the 
form provided in the Tendering
Documents or in another form acceptable 
to the Employer in respect of the Facilities 
or the part thereof specified in such notice 
as of the date of such notice.

25.3.3 The Project Manager after
consultation with the Employer, and within 
seven (7) days after receipt of the 
Contractor's notice, issue an Operational 
Acceptance Certificate.

shall,

If within seven (7) days after receipt of the 
Contractor's notice, the Project Manager fails to 
issue the Operational Acceptance Certificate or 
fails to inform the Contractor in writing of the 
justifiable reasons why the Project Manager has 
not issued the Operational Acceptance Certificate, 
the Facilities or the relevant part thereof shall be 
deemed to have been accepted as of the date of 
the Contractor's said notice.

25.4 Partial Acceptance
25.4.1 If the Contract specifies that Completion 

and Commissioning shall be carried out in 
respect of parts of the Facilities, the 
provisions relating to Completion and 
Commissioning including the Guarantee
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Test shall apply to each such part of the 
Facilities individually, and the Operational 
Acceptance Certificate shall be issued 
accordingly for each such part of the 
Facilities.

25.4.2 If a part of the Facilities comprises facilities 
such as buildings, for which no 
Commissioning or Guarantee Test is 
required, then the Project Manager shall 
issue the Operational Acceptance 
Certificate for such facility when it attains 
Completion, provided that the Contractor 
shall thereafter complete any outstanding 
minor items that are listed in the 

______Operational Acceptance Certificate._______

F. Guarantees and Liabilities

The Contractor guarantees that it shall attain 
Completion of the Facilities (or a part for which a 
separate time for completion is specified in the SCC) 
within the Time for Completion specified in the SCC 
pursuant to GCC 8.2, or within such extended time 
to which the Contractor shall be entitled under GCC 
40 hereof.

Completion Time 
Guarantee

26.126

If the Contractor fails to attain Completion of the 
Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC 40, 
the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the SCC as a 
percentage rate of the Contract Price, or the relevant 
part thereof. The aggregate amount of such 
liquidated damages shall in no event exceed the 
amount specified as "Maximum" in the SCC. Once 
the "Maximum" is reached, the Employer may 
consider termination of the Contract, pursuant to 
GCC 42.2.2.

Such payment shall completely satisfy the 
Contractor's obligation to attain Completion of the 
Facilities or the relevant part thereof within the Time 
for Completion or any extension thereof under GCC 
40. The Contractor shall have no further liability 
whatsoever to the Employer in respect thereof.

However, the payment of liquidated damages shall

26.2
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not in any way relieve the Contractor from any of its 
obligations to complete the Facilities or from any 
other obligations and liabilities of the Contractor 
under the Contract.

Save for liquidated damages payable under this 
GCC 26.2, the failure by the Contractor to attain any 
milestone or other act, matter or thing by any date 
specified in the corresponding Appendix (Time 
Schedule) to the Agreement and/or other 
programme of work prepared pursuant to GCC 18.2 
shall not render the Contractor liable for any loss or 
damage thereby suffered by the Employer.

If the Contractor attains Completion of the Facilities 
or any part thereof before the Time for Completion 
or any extension thereof under GCC 40, the 
Employer shall pay to the Contractor a bonus in the 
amount specified in the SCC. The aggregate amount 
of such bonus shall in no event exceed the amount 
specified as "Maximum" in the SCC.

26.3

Defect Liability27 27.1 The Contractor warrants that the Facilities or any 
part thereof shall be free from defects in the design, 
engineering, materials and workmanship of the 
Goods supplied and of the work executed.

The Defect Liability Period shall be eighteen (18) 
months from the date of Completion of the Facilities 
(or any part thereof) or twelve (12) months from the 
date of Operational Acceptance of the Facilities (or 
any part thereof), whichever first occurs, unless 
specified otherwise in the SCC.

If during the Defect Liability Period any defect 
should be found in the design, engineering, 
materials and workmanship of the Goods supplied 
or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and 
agreement with the Employer regarding appropriate 
remedying of the defects, and at its cost, repair, 
replace or otherwise make good (as the Contractor 
shall, at its discretion, determine) such defect as well 
as any damage to the Facilities caused by such 
defect. The Contractor shall not be responsible for 
the repair, replacement or making good of any 
defect or of any damage to the Facilities arising out 
of or resulting from any of the following causes:

27.2
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(a) improper operation or maintenance of the 
Facilities by the Employer

(b) operation of the Facilities outside specifications 
provided in the Contract

(c) normal wear and tear.

The Contractor's obligations under this GCC 27 shall 
not apply to

(a) any materials that are supplied by the 
Employer under GCC 21.2, are normally 
consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated 
herein

(b) any designs, specifications or other data 
designed, supplied or specified by or on behalf 
of the Employer or any matters for which the 
Contractor has disclaimed responsibility herein

(c) any other materials supplied or any other work 
executed by or on behalf of the Employer, 
except for the work executed by the Employer 
under GCC 27.7.

27.3

The Employer shall give the Contractor a notice 
stating the nature of any such defect together with 
all available evidence thereof, promptly following 
the discovery thereof. The Employer shall afford all 
reasonable opportunity for the Contractor to inspect 
any such defect.

27.4

The Employer shall afford the Contractor all 
necessary access to the Facilities and the Site to 
enable the Contractor to perform its obligations 
under this GCC 27.

The Contractor may, with the consent of the 
Employer, remove from the Site any Goods or any 
part of the Facilities that are defective if the nature of 
the defect, and/or any damage to the Facilities 
caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site.

27.5

If the repair, replacement or making good is of such 
a character that it may affect the efficiency of the 
Facilities or any part thereof, the Employer may give 
to the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the

27.6
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Contractor irrunediately upon completion of such 
remedial work, whereupon the Contractor shall 
carry out such tests.

If such part fails the tests, the Contractor shall carry 
out further repair, replacement or making good (as 
the case may be) until that part of the Facilities 
passes such tests. The tests shall be agreed upon by 
the Employer and the Contractor.

27.7 If the Contractor fails to commence the work 
necessary to remedy such defect or any damage to 
the Facilities caused by such defect within a 
reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the 
Employer may, following notice to the Contractor, 
proceed to do such work, and the reasonable costs 
incurred by the Employer in connection therewith 
shall be paid to the Employer by the Contractor or 
may be deducted by the Employer from any monies 
due the Contractor or claimed under the 
Performance Security.

If the Facilities or any part thereof cannot be used by 
reason of such defect and/or making good of such 
defect, the Defect Liability Period of the Facilities or 
such part, as the case may be, shall be extended by a 
period equal to the period during which the 
Facilities or such part cannot be used by the 
Employer because of any of the aforesaid reasons.

27.8

27.9 Except as provided in GCCs 27 and 33, the 
Contractor shall be under no liability whatsoever 
and howsoever arising, and whether under the 
Contract or at law, in respect of defects in the 
Facilities or any part thereof, the Goods, design or 
engineering or work executed that appear after 
Completion of the Facilities or any part thereof, 
except where such defects are the result of the gross 
negligence, fraud, criminal or willful action of the 
Contractor.

In addition, the Contractor shall also provide an 
extended warranty for any such component of the 
Facilities and during the period of time as may be 
specified in the SCC. Such obligation shall be in 
addition to the defect liability specified under GCC 
27.2.

27.1
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The Contractor guarantees that during the 
Guarantee Test, the Facilities and all parts thereof 
shall attain the Functional Guarantees specified in

(Functional
Guarantees) to the Agreement, subject to and upon 
the conditions therein specified.

Functional
Guarantees

28.128

Appendixcorrespondingthe

If, for reasons attributable to the Contractor, the 
minimum level of the Functional Guarantees 
specified in the corresponding Appendix 
(Functional Guarantees) to the Agreement are not 
met either in whole or in part, the Contractor shall at 
its cost and expense make such changes, 
modifications and/or additions to the Plant or any 
part thereof as may be necessary to meet at least the 
minimum level of such Guarantees. The Contractor 
shall notify the Employer upon completion of the 
necessary changes, modifications and/or additions, 
and shall request the Employer to repeat the 
Guarantee Test until the mirrimum level of the 
Guarantees has been met. If the Contractor 
eventually fails to meet the minimum level of 
Functional Guarantees, the Employer may consider 
termination of the Contract, pursuant to GCC 42.2.2.

28.2

If, for reasons attributable to the Contractor, the 
Functional Guarantees specified in the 
corresponding Appendix (Functional Guarantees) to 
the Agreement are not attained either in whole or in 
part, but the minimum level of the Functional 
Guarantees specified in the said Appendix to the 
Agreement is met, the Contractor shall, at the 
Contractor's option, either

(a) make such changes, modifications and/or 
additions to the Facilities or any part thereof 
that are necessary to attain the Functional 
Guarantees at its cost and expense, and shall 
request the Employer to repeat the Guarantee 
Test or

(b) pay liquidated damages to the Employer in 
respect of the failure to meet the Functional 
Guarantees in accordance with the provisions in 
the corresponding Appendix (Functional 
Guarantees) to the Agreement.

28.3

The payment of liquidated damages under GCC 
28.3, up to the limitation of liability specified in the

28.4
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see, shall completely satisfy the eontractor's 
guarantees under Gee 28.3, and the eontractor shall 
have no further liability whatsoever to the Employer 
in respect thereof. Upon the payment of such 
liquidated damages by the eontractor, the Project 
Manager shall issue the Operational Acceptance 
eertificate for the Facilities or any part thereof in 
respect of which the liquidated damages have been 
so paid.

Patent Indemnity29 29.1 The eontractor shall, subject to the Employer's 
compliance with Gee 29.2, indemnify and hold 
harmless the Employer and its employees and 
officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, 
including attorney's fees and expenses, which the 
Employer may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, 
registered design, trademark, copyright or other 
intellectual property right registered or otherwise 
existing at the date of the Contract by reason of: (a) 
the installation of the Facilities by the Contractor or 
the use of the Facilities in the United Republic of 
Tanzania; and (b) the sale of the products produced 
by the Facilities in United Republic of Tanzania.

Such indemnity shall not cover any use of the 
Facilities or any part thereof other than for the 
purpose indicated by or to be reasonably inferred 
from the Contract, any infringement resulting from 
the use of the Facilities or any part thereof, or any 
products produced thereby in association or 
combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant 
to the Agreement.

If any proceedings are brought or any claim is made 
against the Employer arising out of the matters 
referred to in GCC 29.1, the Employer shall 
promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the 
Employer's name conduct such proceedings or 
claim and any negotiations for the settlement of any 
such proceedings or claim.

If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice 
that it intends to conduct any such proceedings or

29.2
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claim, then the Employer shall be free to conduct 
the same on its own behalf. Unless the Contractor 
has so failed to notify the Employer within the 
twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the 
defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, 
afford all available assistance to the Contractor in 
conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable 
expenses incurred in so doing.

The Employer shall indemnify and hold harmless 
the Contractor and its employees, officers and 
Subcontractors from and against any and all suits, 
actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney's fees and 
expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement 
of any patent, utility model, registered design, 
trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of 
the Contract arising out of or in connection with 
any design, data, drawing, specification, or other 
documents or materials provided or designed by or 
on behalf of the Employer.

29.3

Except in cases of criminal negligence or willful 
misconduct,

(a) the Contractor shall not be liable to the 
Employer, whether in contract, tort, or 
otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or 
loss of profits or interest costs, provided that this 
exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to the 
Employer and

(b) the aggregate liability of the Contractor to the 
Employer, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract 
Price, provided that this limitation shall not 
apply to the cost of repairing or replacing 
defective equipment, or to any obligation of the 
Contractor to indemnify the Employer with

of 30.130 Limitation
Liability



respect to patent infringement.

G. Risk Distribution
Transfer of 
Ownership

31 31.1 Ownership of the Goods (including spare parts) to 
be imported into the United Republic of Tanzania 
shall be transferred to the Employer upon loading 
on to the mode of transport to be used to convey the 
Goods from the country of origin.

31.2 Ownership of the Goods (including spare parts) 
procured in the United Republic of Tanzania where 
the Site is located shall be transferred to the 
Employer when the Goods are brought on to the 
Site.

Ownership of the Contractor's Equipment used by 
the Contractor and its Subcontractors in connection 
with the Contract shall remain with the Contractor 
or its Subcontractors.

31.3

31.4 Ownership of any Goods in excess of the 
requirements for the Facilities shall revert to the 
Contractor upon Completion of the Facilities or at 
such earlier time when the Employer and the 
Contractor agree that the Goods in question are no 
longer required for the Facilities.

Notwithstanding the transfer of ownership of the 
Goods, the responsibility for care and custody 
thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to 
GCC 32 (Care of Facilities) hereof until Completion 
of the Facilities or the part thereof in which such 
Goods are incorporated.

31,5

Care of Facilities32 The Contractor shall be responsible for the care and 
custody of the Facilities or any part thereof until the 
date of Completion of the Facilities pursuant to 
GCC 24 or, where the Contract provides for 
Completion of the Facilities in parts, until the date 
of Completion of the relevant part, and shall make 
good at its own cost any loss or damage that may 
occur to the Facilities or the relevant part thereof 
from any cause whatsoever during such period. 
The Contractor shall also be responsible for any loss 
or damage to the Facilities caused by the Contractor 
or its Subcontractors in the course of any work 
carried out, pursuant to GCC 27. Notwithstanding

32.1
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the foregoing, the Contractor shall not be liable for 
any loss or damage to the Facilities or that part 
thereof caused by reason of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) 
of GCCs 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any 
part thereof or to the Contractor's temporary 
facilities by reason of

(a) (insofar as they relate to the United Republic of 
Tanzania^ where the Site is located) nuclear 
reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft 
or other aerial objects, or any other occurrences 
that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable 
could not reasonably make provision for or 
insure against, insofar as such risks are not 
normally insurable on the insurance market and 
are mentioned in the general exclusions of the 
policy of insurance, including War Risks and 
Political Risks, taken out under GCC 34 hereof

(b) any use or occupation by the Employer or any 
third party (other than a Subcontractor) 
authorized by the Employer of any part of the 
Facilities

(c) any use of or reliance upon any design, data or 
specification provided or designated by or on 
behalf of the Employer, or any such matter for 
which the Contractor has disclaimed 
responsibility herein,

the Employer shall pay to the Contractor all sums 
payable in respect of the Facilities executed, 
notwithstanding that the same be lost, destroyed or 
damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all 
parts thereof lost, destroyed or damaged. If the 
Employer requests the Contractor in writing to 
make good any loss or damage to the Facilities 
thereby occasioned, the Contractor shall make good 
the same at the cost of the Employer in accordance 
with GCC 39. If the Employer does not request the 
Contractor in writing to make good any loss or 
damage to the Facilities thereby occasioned, the 
Employer shall either request a change in

32.2
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accordance with GCC 39, excluding the 
performance of that part of the Facilities thereby 
lost, destroyed or damaged, or, where the loss or 
damage affects a substantial part of the Facilities, 
the Employer shall terminate the Contract pursuant 
to GCC 42.1 hereof.

32.3 The Contractor shall be liable for any loss of or 
damage to any Contractor's Equipment, or any 
other property of the Contractor used or intended 
to be used for purposes of the Facilities, except (i) as 
mentioned in GCC 32.2 (with respect to the 
Contractor's temporary facilities), and (ii) where 
such loss or damage arises by reason of any of the 
matters specified in GCCs 32.2 (b) and (c) and 38.1.

32.4 With respect to any loss or damage caused to the 
Facilities or any part thereof or to the Contractor's 
Equipment by reason of any of the matters specified 
in GCC 38.1, the provisions of GCC 38.3 shall apply.

Loss of or Damage 
to Property; 
Accident or Injury 
to Workers; 
Indemnification

33 33.1 Subject to GCC 33.3, the Contractor shall indemnify 
and hold harmless the Employer and its employees 
and officers from and against any and all suits, 
actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney's fees and 
expenses, in respect of the death or injury of any 
person or loss of or damage to any property (other 
than the Facilities whether accepted or not), arising 
in connection with the supply and installation of 
the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their 
employees, officers or agents, except any injury, 
death or property damage caused by the negligence 
of the Employer, its contractors, employees, officers 
or agents.

33.2 If any proceedings are brought or any claim is made 
against the Employer that might subject the 
Contractor to liability under GCC 33.1, the 
Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own 
expense and in the Employer's name conduct such 
proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice
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that it intends to conduct any such proceedings or 
claim, then the Employer shall be free to conduct 
the same on its own behalf. Unless the Contractor 
has so failed to notify the Employer within the 
twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the 
defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, 
afford all available assistance to the Contractor in 
conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable 
expenses incurred in so doing.

The Employer shall indemnify and hold harmless 
the Contractor and its employees, officers and 
Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the 
Facilities not yet taken over, that is caused by fire, 
explosion or any other perils, in excess of the 
amount recoverable from insurances procured 
under GCC 34, provided that such fire, explosion or 
other perils were not caused by any act or failure of 
the Contractor.

33.3

The party entitled to the benefit of an indemnity 
under this GCC 33 shall take all reasonable 
measures to mitigate any loss or damage which has 
occurred. If the party fails to take such measures, 
the other party's liabilities shall be correspondingly 
reduced.

33.4

To the extent specified in the corresponding 
Appendix (Insurance Requirements) to the 
Agreement, the Contractor shall at its expense take, 
out and maintain in effect, or cause to be taken out 
and maintained in effect, during the performance of 
the Contract, the insurances set forth below in the 
sums and with the deductibles and other conditions 
specified in the said Appendix. The identity of the 
insurers and the form of the policies shall be subject 
to the approval of the Employer, who should not 
unreasonably withhold such approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in 
transit from the Contractor's or Subcontractor's 
works or stores until arrival at the Site, to the

Insurance 34.134.
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Goods (including spare parts therefore) and to 
the Contractor's Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the 
Facilities at the Site, occurring prior to 
Completion of the Facilities, with an extended 
maintenance coverage for the Contractor's 
liability in respect of any loss or damage 
occurring during the Defect Liability Period 
while the Contractor is on the Site for the 
purpose of performing its obligations during the 
Defect Liability Period.

(c) Third Party Liability Insurance

Covering bodily injury or death suffered by 
third parties (including the Employer's 
personnel) and loss of or damage to property 
occurring in connection with the supply and 
installation of the Facilities.

(d) Automobile Liability Insurance

Covering use of all vehicles used by the 
Contractor or its Subcontractors (whether or not 
owned by them) in connection with the 
execution of the Contract.

(e) Workers' Compensation

In accordance with the statutory requirements 
applicable in United Republic of Tanzania.

(f) Employer's Liability

In accordance with the statutory requirements 
applicable in United Republic of Tanzania.

(g) Other Insurances

Such other insurances as may be specifically 
agreed upon by the parties hereto as listed in the 
said the corresponding Appendix.

The Employer shall be named as co-insured under 
all insurance policies taken out by the Contractor 
pursuant to GCC 34.1, except for the Third Party 
Liability, Workers' Compensation and Employer's 
Liability Insurances, and the Contractor's 
Subcontractors shall be named as co-insured's

34.2
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under all insurance policies taken out by the 
Contractor pursuant to GCC 34.1 except for the 
Cargo Insurance During Transport, Workers' 
Compensation and Employer's Liability Insurances. 
All insurer's rights of subrogation against such co
insured's for losses or claims arising out of the 
performance of the Contract shall be waived under 
such policies.

The Contractor shall, in accordance with the 
provisions of the corresponding Appendix 
(Insurance Requirements) to the Agreement, deliver 
to the Employer certificates of insurance (or copies 
of the insurance policies) as evidence that the 
required policies are in full force and effect. The 
certificates shall provide that no less than twenty- 
one (21) days' notice shall be given to the Employer 
by insurers prior to cancellation or material 
modification of a policy.

34.3

1

The Contractor shall ensure that, where applicable, 
its Subcontractor(s) shall take out and maintain in 
effect adequate insurance policies for their 
personnel and vehicles and for work executed by 
them under the Contract, unless such 
Subcontractors are covered by the policies taken out 
by the Contractor.

34.4

The Employer shall at its expense take out and 
maintain in effect during the performance of the 
Contract those insurances specified in the 
corresponding Appendix (Insurance Requirements) 
to the Agreement, in the sums and with the 
deductibles and other conditions specified in the 
said Appendix.
Contractor's Subcontractors shall be named as co- 
insured's under all such policies. All insurers' 
rights of subrogation against such co-insured's for 
losses or claims arising out of the performance of 
the Contract shall be waived under such policies., 
The Employer shall deliver to the Contractor 
satisfactory evidence that the required insurances 
are in full force and effect. The policies shall 
provide that not less than twenty-one (21) days' 
notice shall be given to the Contractor by all 
insurers prior to any cancellation or material 
modification of the policies. If so requested by the 
Contractor, the Employer shall provide copies of

34.5

The Contractor and the
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the policies taken out by the Employer under this 
GCC 34.5.

34.6 If the Contractor fails to take out and/or maintain in 
effect the insurances referred to in GCC 34.1, the 
Employer may take out and maintain in effect any 
such insurances and may from time to time deduct 
from any amount due the Contractor under the 
Contract any premium that the Employer shall have 
paid to the insurer, or may otherwise recover such 
amount as a debt due from the Contractor. If the 
Employer fails to take out and/or maintain in effect 
the insurances referred to in GCC 34.5, the 
Contractor may take out and maintain in effect any 
such insurances and may from time to time deduct 
from any amount due the Employer under the 
Contract any premium that the Contractor shall 
have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Employer. If 
the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the 
Contractor shall nevertheless have no liability or 
responsibility towards the Employer, and the 
Contractor shall have full recourse against the 
Employer for any and all liabilities of the Employer 
herein.

34.7 Unless otherwise provided in the Contract, the 
Contractor shall prepare and conduct all and any 
claims made under the policies effected by it 
pursuant to this GCC 34, and all monies payable by 
any insurers shall be paid to the Contractor. The 
Employer shall give to the Contractor all such 
reasonable assistance as may be required by the 
Contractor. With respect to insurance claims in 
which the Employer's interest is involved, the
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Contractor shall not give any release or make any 
compromise with the insurer without the prior 
written consent of the Employer. With respect to 
insurance claims in which the Contractor's interest 
is involved, the Employer shall not give any release 
or make any compromise with the insurer without 
the prior written consent of the Contractor.

If, during the execution of the Contract, the 
Contractor shall encounter on the Site any physical 
conditions (other than climatic conditions) or 
artificial obstructions that could not have been 
reasonably foreseen prior to the date of the 
Agreement by an experienced contractor on the 
basis of reasonable examination of the data relating 
to the Facilities (including any data as to boring 
tests) provided by the Employer, and on the basis of 
information that it could have obtained from a 
visual inspection of the Site (if access thereto was 
available) or other data readily available to it 
relating to the Facilities, and if the Contractor 
determines that it will in consequence of such 
conditions or obstructions incur additional cost and 
expense or require additional time to perform its 
obligations under the Contract that would not have 
been required if such physical conditions or 
artificial obstructions had not been encountered, the 
Contractor shall promptly, and before performing 
additional work or using additional Goods or 
Contractor's Equipment, notify the Project Manager 
in writing of

(a) the physical conditions or artificial obstructions 
on the Site that could not have been reasonably 
foreseen

(b) the additional work and/or Goods and/or 
Contractor's Equipment required, including the 
steps which the Contractor will or proposes to 
take to overcome such conditions or 
obstructions

(c) the extent of the anticipated delay

(d) the additional cost and expense that the 
Contractor is likely to incur.

On receiving any notice from the Contractor under 
this GCC 35.1, the Project Manager shall promptly

Unforeseen
Conditions

35.135.

I



consult with the Employer and Contractor and 
decide upon the actions to be taken to overcome the 
physical conditions or artificial obstructions 
encountered. Following such consultations, the 
Project Manager shall instruct the Contractor, with 
a copy to the Employer, of the actions to be taken.

35.2 Any reasonable additional cost and expense 
incurred by the Contractor in following the 
instructions from the Project Manager to overcome 
such physical conditions or artificial obstructions 
referred to in GCC 35.1 shall be paid by the 
Employer to the Contractor as an addition to the 
Contract Price.

35.3 If the Contractor is delayed or impeded in the 
performance of the Contract because of any such 
physical conditions or artificial obstructions 
referred to in GCC 35.1, the Time for Completion 
shall be extended in accordance with GCC 40.

36. Change in Laws anc 
Regulations

If, after the date twenty-eight (28) days prior to the 
date of Tender submission, in the United Republic 
of Tanzania, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, 
promulgated, abrogated or changed (which shall be 
deemed to include any change in interpretation or 
application by the competent authorities) that 
subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased 
or decreased, and/or the Time for Completion shall 
be reasonably adjusted to the extent that the 
Contractor has thereby been affected in the 
performance of any of its obligations under the 
Contract. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately 
paid or credited if the same has already been 
accounted for in the price adjustment provisions 
where applicable, in accordance with the SCC.

36.1

Force majeure shall include, without limitation, the 
following:

(a) war, hostilities or warlike operations (whether a 
state of war be declared or not), invasion, act of 
foreign enemy and civil war

(b) rebellion, revolution, insurrection, mutiny.

37. Force Majeure 37.1
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usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist 
acts

(c) confiscation, nationalization, mobilization, 
commandeering or requisition by or under the 
order of any government or de jure or de facto 
authority or ruler or any other act or failure to 
act of any local state or national government 
authority

(d) strike, sabotage, lockout, embargo, import 
restriction, port congestion, lack of usual means 
of public transportation and communication, 
industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, 
quarantine and plague

(e) earthquake, landslide, volcanic activity, fire, 
flood or inundation, tidal wave, typhoon or 
cyclone, hurricane, storm, lightning, or other 
inclement weather condition, nuclear and 
pressure waves or other natural or physical 
disaster

(f) shortage of labour, materials or utilities where 
caused by circumstances that are themselves 
Force Majeure.

If either party is prevented, hindered or delayed 
from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it 
shall notify the other in writing of the occurrence of 
such event and the circumstances thereof within 
fourteen (14) days after the occurrence of such 
event.

37.2

The party who has given such notice shall be 
excused from the performance or punctual 
performance of its obligations under the Contract 
for so long as the relevant event of Force Majeure 
continues and to the extent that such party's 
performance is prevented, hindered or delayed. 
The Time for Completion shall be extended in 
accordance with GCC 40.

37.3

The party or parties affected by the event of Force 
Majeure shall use reasonable efforts to mitigate the 
effect thereof upon its or their performance of the 
Contract and to fulfill its or their obligations under

37.4

I



the Contract, but without prejudice to either party's 
right to terminate the Contract under GCCs 37.6 
and 38.5.

37.5 No delay or nonperformance by either party hereto 
caused by the occurrence of any event of Force 
Majeure shall

(a) constitute a default or breach of the Contract

(b) (subject to GCCs 32.2, 38.3 and 38.4) give rise to 
any claim for damages or additional cost or 
expense occasioned thereby

if and to the extent that such delay or 
nonperformance is caused by the occurrence of an 
event of Force Majeure.

37.6 If the performance of the Contract is substantially 
prevented, hindered or delayed for a single period 
of more than sixty (60) days or an aggregate period 
of more than one hundred and twenty (120) days on 
account of one or more events of Force Majeure 
during the currency of the Contract, the parties will 
attempt to develop a mutually satisfactory solution, 
failing which either party may terminate the 
Contract by giving a notice to the other, but without 
prejudice to either party's right to terminate the 
Contract under GCC 38.5.

37.7 In the event of termination pursuant to GCC 37.6, 
the rights and obligations of the Employer and the 
Contractor shall be as specified in GCCs 42.1.2 and 
42.1.3.

37.8 Notwithstanding GCC 37.5, Force Majeure shall not 
apply to any obligation of the Employer to make 
payments to the Contractor herein.

War Risks38. "War Risks" shall mean any event specified in 
paragraphs (a) and (b) of GCC 37.1 and any 
explosion or impact of any mine, bomb, shell, 
grenade or other projectile, missile, munitions or 
explosive of war, occurring or existing in or near the 
United Republic of Tanzania where the Site is 
located.

38.1

Notwithstanding anything contained in the 
Contract, the Contractor shall have no liability

38.2



whatsoever for or with respect to

(a) destruction of or damage to Facilities, Goods, or 
any part thereof

(b) destruction of or damage to property of the 
Employer or any third party

(c) injury or loss of life

if such destruction, damage, injury or loss of life is 
caused by any War Risks, and the Employer shall 
indemnify and hold the Contractor harmless from 
and against any and all claims, liabilities, actions, 
lawsuits, damages, costs, charges or expenses 
arising in consequence of or in connection with the 
same.

If the Facilities or any Goods or Contractor's 
Equipment or any other property of the Contractor 
used or intended to be used for the purposes of the 
Facilities shall sustain destruction or damage by 
reason of any War Risks, the Employer shall pay the 
Contractor for

(a) any part of the Facilities or the Goods so 
destroyed or damaged (to the extent not already 
paid for by the Employer)

(b) replacing or making good any Contractor's 
Equipment or other property of the Contractor 
so destroyed or damaged

(c) replacing or making good any such destruction 
or damage to the Facilities or the Goods or any 
part thereof so far as may be required by the 
Employer, and as may be necessary for 
completion of the Facilities.

If the Employer does not require the Contractor to 
replace or make good any such destruction or 
damage to the Facilities, the Employer shall either 
request a change in accordance with GCC 39, 
excluding the performance of that part of the 
Facilities thereby destroyed or damaged or, where 
the loss, destruction or damage affects a substantial 
part of the Facilities, shall terminate the Contract, 
pursuant to GCC 42,1,

38,3

Notwithstanding anything contained in the 
Contract, the Employer shall pay the Contractor for

38.4
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any increased costs or incidentals to the execution 
of the Contract that are in any way attributable to, 
consequent on, resulting from, or in any way 
connected with any War Risks, provided that the 
Contractor shall as soon as practicable notify the 
Employer in writing of any such increased cost.

38.5 If during the performance of the Contract any War 
Risks shall occur that financially or otherwise 
materially affect the execution of the Contract by the 
Contractor, the Contractor shall use its reasonable 
efforts to execute the Contract with due and proper 
consideration given to the safety of its and its 
Subcontractors' personnel engaged in the work on 
the Facilities, provided, however, that if the 
execution of the work on the Facilities becomes 
impossible or is substantially prevented for a single 
period of more than sixty (60) days or an aggregate 
period of more than one hundred and twenty (120) 
days on account of any War Risks, the parties will 
attempt to develop a mutually satisfactory solution, 
failing which either party may terminate the 
Contract by giving a notice to the other.

In the event of termination pursuant to GCCs 38.3 or 
38.5, the rights and obligations of the Employer and 
the Contractor shall be specified in GCCs 42.1.2 and 
42.1.3.

38.6

H. Change in Contract Elements
Change in the 

Facilities
39. 39.1 Introducing a Change

39.1.1 Subject to GCCs 39.2.5 and 39.2.7, the 
Employer shall have the right to propose, 
and subsequently require, that the Project 
Manager order the Contractor from time to 
time during the performance of the Contract 
to make any change, modification, addition 
or deletion to, in or from the Facilities 
(hereinafter called "Change"), provided that 
such Change falls within the general scope of 
the Facilities and does not constitute 
uruelated work and that it is technically 
practicable, taking into account both the state 
of advancement of the Facilities and the 
technical compatibility of the Change 

______envisaged with the nature of the Facilities as
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specified in the Contract.

39.1.2 The Contractor may from time to time 
during its performance of the Contract 
propose to the Employer (with a copy to the 
Project Manager) any Change that the 
Contractor considers necessary or desirable 
to improve the quality, efficiency or safety of 
the Facilities. The Employer may at its 
discretion approve or reject any Change 
proposed by the Contractor, provided that 
the Employer shall approve any Change 
proposed by the Contractor to ensure the 
safety of the Facilities.

39.1.3 Notwithstanding GCCs 39.1.1 and 39,1.2, no 
change made necessary because of any 
default of the Contractor in the performance 
of its obligations under the Contract shall be 
deemed to be a Change, and such change 
shall not result in any adjustment of the 
Contract Price or the Time for Completion.

39.1.4 The procedure on how to proceed with and 
execute Changes is specified in GCCs 39.2 
and 39.3, and further details and sample 
forms are provided in the Sample Forms and 
Procedures section in the Tendering 
Documents.

Changes Originating from Employer

39.2.1 If the Employer proposes a Change pursuant 
to GCC 39.1.1, it shall send to the Contractor 
a "Request for Change Proposal," requiring 
the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably 
practicable a "Change Proposal," which shall 
include the following:

(a) brief description of the Change

(b) effect on the Time for Completion

(c) estimated cost of the Change

(d) effect on Functional Guarantees (if any)

(e) effect on any other provisions of the 
Contract.

39.2
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39.2.2 Prior to preparing and submitting the 
"Change Proposal," the Contractor shall 
submit to the Project Manager an "Estimate 
for Change Proposal," which shall be an 
estimate of the cost of preparing and 
submitting the Change Proposal.

Upon receipt of the Contractor's Estimate for 
Change Proposal, the Employer shall do one of the 
following:

(a) accept the Contractor's estimate with 
instructions to the Contractor to proceed 
with the preparation of the Change Proposal

advise the Contractor of any part of its 
Estimate for Change Proposal that is 
unacceptable and request the Contractor to 
review its estimate

(b)

advise the Contractor that the Employer does 
not intend to proceed with the Change.

39.2.3 Upon receipt of the Employer's instruction to 
proceed under GCC 39.2.2 (a), the Contractor 
shall, with proper expedition, proceed with 
the preparation of the Change Proposal, in 
accordance with GCC 39.2.1.

(c)

39.2.4 The pricing of any Change shall, as far as 
practicable, be calculated in accordance with 
the rates and prices included in the Contract. 
If such rates and prices are inequitable, the 
parties thereto shall agree on specific rates 
for the valuation of the Change.

39.2.5 If before or during the preparation of the 
Change Proposal it becomes apparent that 
the aggregate effect of compliance therewith 
and with all other Change Orders that have 
already become binding upon the Contractor 
under this GCC 39 would be to increase or 
decrease the Contract Price as originally set 
forth in Article 2 (Contract Price) of the 
Agreement by more than fifteen percent 
(15%), the Contractor may give a written 
notice of objection thereto prior to furnishing 
the Change Proposal as aforesaid. If the 
Employer accepts the Contractor's objection,

______ the Employer shall withdraw the proposed
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Change and shall notify the Contractor in 
writing thereof.

The Contractor's failure to so object shall neither 
affect its right to object to any subsequent requested 
Changes or Change Orders herein, nor affect its 
right to take into account, when making such 
subsequent objection, the percentage increase or 
decrease in the Contract Price that any Change not 
objected to by the Contractor represents.

39.2.6 Upon receipt of the Change Proposal, the 
Employer and the Contractor shall mutually 
agree upon all matters therein contained. 
Within fourteen (14) days after such 
agreement, the Employer shall, if it intends 
to proceed with the Change, issue the 
Contractor with a Change Order.

If the Employer is unable to reach a decision within 
fourteen (14) days, it shall notify the Contractor 
with details of when the Contractor can expect a 
decision.

If the Employer decides not to proceed with the 
Change for whatever reason, it shall, within the said 
period of fourteen (14) days, notify the Contractor 
accordingly.
Contractor shall be entitled to reimbursement of all 
costs reasonably incurred by it in the preparation of 
the Change Proposal, provided that these do not 
exceed the amount given by the Contractor in its 
Estimate for Change Proposal submitted in 
accordance with GCC 39,2.2.

39.2.7 If the Employer and the Contractor cannot 
reach agreement on the price for the Change, 
an equitable adjustment to the Time for 
Completion, or any other matters identified 
in the Change Proposal, the Employer may 
nevertheless instruct the Contractor to 
proceed with the Change by issue of a 
"Pending Agreement Change Order."

Upon receipt of a Pending Agreement Change 
Order, the Contractor shall immediately proceed 
with effecting the Changes covered by such Order, 
The parties shall thereafter attempt to reach 
agreement on the outstanding issues under the

Under such circumstances, the
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Change Proposal.

If the parties cannot reach agreement within sixty 
(60) days from the date of issue of the Pending 
Agreement Change Order, then the matter may be 
referred to the Adjudicator in accordance with the 
provisions of GCC 6.1.

39.3 Changes Originating from Contractor

39.3.1 If the Contractor proposes a Change 
pursuant to GCC 39.1.2, the Contractor shall 
submit to the Project Manager a written 
"Application for Change Proposal," giving 
reasons for the proposed Change and 
including the information specified in GCC 
39.2.1.

Upon receipt of the Application for Change 
Proposal, the parties shall follow the procedures 
outlined in GCCs 39.2.6 and 39.2.7. However, 
should the Employer choose not to proceed, the 
Contractor shall not be entitled to recover the costs 
of preparing the Application for Change Proposal.

Extension of Time 
for Completion

40. The Time(s) for Completion specified in the SCC 
shall be extended if the Contractor is delayed or 
impeded in the performance of any of its 
obligations under the Contract by reason of any of 
the following:

(a) any Change in the Facilities as provided in 
GCC 39

(b) any occurrence of Force Majeure as provided 
in GCC 37, unforeseen conditions as provided 
in GCC 35, or other occurrence of any of the 
matters specified or referred to in peuagraphs 
(a), (b) and (c) of GCC 32.2

(c) any suspension order given by the Employer 
under GCC 41 hereof or reduction in the rate 
of progress pursuant to GCC 41.2 or

(d) any changes in laws and regulations as 
provided in GCC 36 or

(e) any default or breach of the Contract by the 
Employer, specifically including failure to 
supply the items listed in the corresponding 
Appendix (Scope of Works and Supply by the

40.1
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Employer) to the Agreement, or any activity, 
act or omission of any other contractors 
employed by the Employer or

(f) any other matter specifically mentioned in the 
Contract by such period as shall be fair and 
reasonable in all the circumstances and as shall 
fairly reflect the delay or impediment 
sustained by the Contractor.

Except where otherwise specifically provided in the 
Contract, the Contractor shall submit to the Project 
Manager a notice of a claim for an extension of the 
Time for Completion, together with particulars of 
the event or circumstance justifying such extension 
as soon as reasonably practicable after the 
commencement of such event or circumstance. As 
soon as reasonably practicable after receipt of such 
notice and supporting particulars of the claim, the 
Employer and the Contractor shall agree upon the 
period of such extension. In the event that the 
Contractor does not accept the Employer's estimate 
of a fair and reasonable time extension, the 
Contractor shall be entitled to refer the matter to an 
Adjudicator, pursuant to GCC 6.1.

40.2

The Contractor shall at all times use its reasonable 
efforts to minimize any delay in the performance of 
its obligations under the Contract.

40.3

The Employer may request the Project Manager, by 
notice to the Contractor, to order the Contractor to 
suspend performance of any or all of its obligations 
under the Contract. Such notice shall specify the 
obligation of which performance is to be suspended, 
the effective date of the suspension and the reasons 
thereof. The Contractor shall thereupon suspend 
performance of such obligation (except those 
obligations necessary for the care or preservation of 
the Facilities) until ordered in writing to resume 
such performance by the Project Manager.

If, by virtue of a suspension order given by the 
Project Manager, other than by reason of the 
Contractor's default or breach of the Contract, the 
Contractor's performance of any of its obligations is 
suspended for an aggregate period of more than 
ninety (90) days, then at any time thereafter and 
provided that at that time such performance is still

Suspension 41.141.
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suspended, the Contractor may give a notice to the 
Project Manager requiring that the Employer shall, 
within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or 
request and subsequently order a change in 
accordance with GCC 39, excluding the performance 
of the suspended obligations from the Contract.

If the Employer fails to do so within such period, the 
Contractor may, by a further notice to the Project 
Manager, elect to treat the suspension, where it 
affects a part only of the Facilities, as a deletion of 
such part in accordance with GCC 39 or, where it 
affects the whole of the Facilities, as termination of 
the Contract under GCC 42.1.

41.2 If:

(a) the Employer has failed to pay the Contractor 
any sum due under the Contract within the 
specified period, has failed to approve any 
invoice or supporting documents without just 
cause pursuant to the corresponding 
Appendix (Terms and Procedures of Payment) 
to the Agreement, or commits a substantial 
breach of the Contract, the Contractor may 
give a notice to the Employer that requires 
payment of such sum, with interest thereon as 
stipulated in GCC 12.3, requires approval of 
such invoice or supporting documents, or 
specifies the breach and requires the Employer 
to remedy the same, as the case may be. If the 
Employer fails to pay such sum together with 
such interest, fails to approve such invoice or 
supporting documents or give its reasons for 
withholding such approval, or fails to remedy 
the breach or take steps to remedy the breach 
within fourteen (14) days after receipt of the 
Contractor's notice or

(b) the Contractor is unable to carry out any of its 
obligations under the Contract for any reason 
attributable to the Employer, including but not 
limited to the Employer's failure to provide 
possession of or access to the Site or other 
areas in accordance with GCC 10,2, or failure 
to obtain any governmental permit necessary 

____for the execution and/or completion of the



Facilities,

then the Contractor may by fourteen (14) days' 
notice to the Employer suspend performance of all 
or any of its obligations under the Contract, or 
reduce the rate of progress.

If the Contractor's performance of its obligations is 
suspended or the rate of progress is reduced 
pursuant to this GCC 41, then the Time for 
Completion shall be extended in accordance with 
GCC 40.1, and any and all additional costs or 
expenses incurred by the Contractor as a result of 
such suspension or reduction shall be paid by the 
Employer to the Contractor in addition to the 
Contract Price, except in the case of suspension 
order or reduction in the rate of progress by reason 
of the Contractor's default or breach of the 
Contract.

41.3

During the period of suspension, the Contractor 
shall not remove from the Site any Goods, any part 
of the Facilities or any Contractor's Equipment, 
without the prior written consent of the Employer.

41.4

Termination for Employer's Convenience

42.1.1 The Employer may at any time terminate the 
Contract for any reason by giving the 
Contractor a notice of termination that refers 
to this GCC 42.1.

42.1.2 Upon receipt of the notice of termination 
under GCC 42.1.1, the Contractor shall either 
immediately or upon the date specified in 
the notice of termination

cease all further work, except for such 
work as the Employer may specify in the 
notice of termination for the sole purpose 
of protecting that part of the Facilities 
already executed, or any work required 
to leave the Site in a clean and safe 
condition

42.1Termination42.

(a)

terminate all subcontracts, except those to 
be assigned to the Employer pursuant to 
paragraph (d) (ii) below

remove all Contractor's Equipment from

(b)

M
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the Site, repatriate the Contractor's and 
its Subcontractors' personnel from the 
Site, remove from the Site any wreckage, 
rubbish and debris of any kind, and leave 
the whole of the Site in a clean and safe 
condition

(d) In addition, the Contractor, subject to the 
payment specified in GCC 42.1.3, shall

(i) deliver to the Employer the parts of 
the Facilities executed by the 
Contractor up to the date of 
termination

(ii) to the extent legally possible, assign 
to the Employer all right, title and 
benefit of the Contractor to the 
Facilities and to the Goods as of the 
date of termination, and, as may be 
required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Subcontractors

(iii) deliver to the Employer all non
proprietary drawings, specifications 
and other documents prepared by 
the Contractor or its Subcontractors 
as at the date of termination in 
connection with the Facilities.

42.1.3 In the event of termination of the Contract 
under GCC 42.1.1, the Employer shall pay to 
the Contractor the following amounts:

the Contract Price, properly attributable 
to the parts of the Facilities executed by 
the Contractor as of the date of 
termination

the costs reasonably incurred by the 
Contractor in the removal of the 
Contractor's Equipment from the Site and 
in the repatriation of the Contractor's and 
its Subcontractors' personnel

any amounts to be paid by the Contractor 
to its Subcontractors in connection with 
the ternrination of any subcontracts, 
including any cancellation charges

(a)

(b)

(c)
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(d) costs incurred by the Contractor in 
protecting the Facilities and leaving the 
Site in a clean and safe condition 
pursuant to paragraph (a) of GCC 42.1.2

(e) the cost of satisfying all other obligations, 
commitments and claims that the 
Contractor may in good faith have 
undertaken with third parties in 
connection with the Contract and that are 
not covered by paragraphs (a) through 
(d) above.

Termination for Contractor's Default42.2

42.2.1 The Employer, without prejudice to any 
other rights or remedies it may possess, may 
terminate the Contract forthwith in the 
following circumstances by giving a notice of 
termination and its reasons thereof to the 
Contractor, referring to this GCC 42.2:

if the Contractor becomes bankrupt or 
insolvent, has a receiving order issued 
against it, compounds with its creditors, 
or, if the Contractor is a corporation, a 
resolution is passed or order is made for 
its winding up (other than a voluntary 
liquidation for the purposes of 
amalgamation or reconstruction), a 
receiver is appointed over any part of its 
undertaking or assets, or if the Contractor 
takes or suffers any other analogous 
action in consequence of debt

if the Contractor assigns or transfers the 
Contract or any right or interest therein in 
violation of the provision of GCC 43.

if the Contractor, in the judgment of the 
Employer has engaged in corrupt, 
coercive, collusive, obstructive or 
fraudulent practices in competing for or 
in executing the Contract.

(a)

(b)

(c)

For the purpose of this paragraph:

i. "corrupt practice means the offering, 
giving receiving or soliciting of



anything of value to influence the 
action of a public officer in the 
procurement process or contract 
execution;

ii. "coercive practice" 
impairing or harming, or threatening 
to impair or harm directly or 
indirectly, any party or the property of 
the party for the purpose of 
influencing improperly the action or 
that party in connection with public 
procurement or in furtherance of 
corrupt practice or fraudulent practice;

iii. collusive practices" means impairing 
or harming, or threatening to impair or 
harm directly or indirectly, any part or 
the property of the Party for the 
purpose of influencing improperly the 
action or a part or in connection with 
public procurement or government 
contracting or in furtherance of a 
corrupt practice or a Fraudulent 
Practice

iv. "fraudulent practice" means a 
misrepresentation of facts in order to 
influence a procurement process or the 
execution of a contract to the detriment 
of the Government or a public body 
and includes collusive practices among 
tenderers, prior to or after submission 
designed to establish tender prices at 
artificial non-competitive levels 
and to deprive the Government of 
the benefits of free and open 
competition;

V. "obstructive practice" means acts 
intended to materially impede access 
to required information in exercising a 
duty under this Act;

means

42.2.2 If the Contractor

(a) has abandoned or repudiated the 
Contract

(b) has without valid reason failed to
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commence work on the Facilities 
promptly or has suspended (other than 
pursuant to GCC 41.2) the progress of 
Contract performance for more than 
twenty-eight (28) days after receiving a 
written instruction from the Employer to 
proceed

(c) persistently fails to execute the Contract 
in accordance with the Contract or 
persistently neglects to carry out its 
obligations under the Contract without 
just cause

(d) refuses or is unable to provide sufficient 
materials, services or labour to execute
and complete the Facilities in the manner 
specified in the programme furnished 
under GCC 18.2 at rates of progress that 

reasonable assurance to thegive
Employer that the Contractor can attain 
Completion of the Facilities by the Time 
for Completion as extended, then the 
Employer may, without prejudice to any 
other rights it may possess under the 
Contract, give a notice to the Contractor 
stating the nature of the default and 
requiring the Contractor to remedy the 
same. If the Contractor fails to remedy or 
to take steps to remedy the same within 
fourteen (14) days of its receipt of such 
notice, then the Employer may terminate 
the Contract forthwith by giving a notice 
of termination to the Contractor that
refers to this GCC 42.2.

42.2.3 Upon receipt of the notice of termination 
under GCCs 42.2.1 or 42.2.2, the Contractor 
shall, either immediately or upon such date 
as is specified in the notice of termination,

(a) cease all further work, except for such 
work as the Employer may specify in the 
notice of termination for the sole purpose 
of protecting that part of the Facilities 
already executed, or any work required, 
to leave the Site in a clean and safe 
condition

I



(b) terminate ail subcontracts, except those to 
be assigned to the Employer pursuant to 
paragraph (d) below

deliver to the Employer the parts of the 
Facilities executed by the Contractor up 
to the date of termination

(c)

(d) to the extent legally possible, assign to the 
Employer all right, title and benefit of the 
Contractor to the Facilities and to the 
Goods as of the date of termination, and, 
as may be required by the Employer, in 
any subcontracts concluded between the 
Contractor and its Subcontractors

(e) deliver to the Employer all drawings, 
specifications and other documents 
prepared by the Contractor or its 
Subcontractors as of the date of 
termination in connection with the 
Facilities.

42.2.4 The Employer may enter upon the Site, expel 
the Contractor, and complete the Facilities 
itself or by employing any third party. The 
Employer may, to the exclusion of any right 
of the Contractor over the same, take over 
and use with the payment of a fair rental rate 
to the Contractor, with all the maintenance 
costs to the account of the Employer and 
with an indemnification by the Employer for 
all liability including damage or injury to 
persons arising out of the Employer's use of 
such
Equipment owned by the Contractor and on 
the Site in connection with the Facilities for 
such reasonable period as the Employer 
considers expedient for the supply and 
installation of the Facilities.

Contractor'sequipment. any

Upon completion of the Facilities or at such 
earlier date as the Employer thinks 
appropriate, the Employer shall give notice 
to the Contractor that such Contractor's 
Equipment will be returned to the Contractor 
at or near the Site and shall return such 
Contractor's Equipment to the Contractor in 
accordance with such notice. The Contractor
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shall thereafter without delay and at its cost 
remove or arrange removal of the same from 
the Site.

42.2.5 Subject to GCC 42.2.6, the Contractor shall be 
entitled to be paid the Contract Price 
attributable to the Facilities executed as of 
the date of termination, the value of any 
unused or partially used Goods on the Site, 
and the costs, if any, incurred in protecting 
the Facilities and in leaving the Site in a clean 
and safe condition pursuant to paragraph (a) 
of GCC 42.2,3. Any sums due the Employer 
from the Contractor accruing prior to the 
date of termination shall be deducted from 
the amount to be paid to the Contractor 
under this Contract.

42.2.6 If the Employer completes the Facilities, the 
cost of completing the Facilities by the 
Employer shall be determined.

If the sum that the Contractor is entitled to 
be paid, pursuant to GCC 42.2.5, plus the 
reasonable costs incurred by the Employer in 
completing the Facilities, exceeds the 
Contract Price, the Contractor shall be liable 
for such excess.

If such excess is greater than the sums due 
the Contractor under GCC 42.2.5, the 
Contractor shall pay the balance to the 
Employer, and if such excess is less than the 
sums due the Contractor under GCC 42.2.5, 
the Employer shall pay the balance to the 
Contractor.

The Employer and the Contractor shall agree, in
writing, on the computation described above and
the manner in which any sums shall be paid.

42.3 Termination bv Contractor

42.3.1 If

I(a) the Employer has failed to pay the 
Contractor any sum due under the 
Contract within the specified period, has 
failed to approve any invoice or 
supporting documents without just cause 
pursuant to the corresponding Appendix

I



(Terms and Procedures of Payment) of 
the Agreement/ or commits a substantial 
breach of the Contract, the Contractor 
may give a notice to the Employer that 
requires payment of such sum, with 
interest thereon as stipulated in GCC 
12.3, requires approval of such invoice or 
supporting documents, or specifies the 
breach and requires the Employer to 
remedy the same, as the case may be. If 
the Employer fails to pay such sum 
together with such interest, fails to 
approve such invoice or supporting 
documents or give its reasons for 
withholding such approval, fails to 
remedy the breach or take steps to 
remedy the breach within fourteen (14) 
days after receipt of the Contractor's 
notice, or

(b) the Contractor is unable to carry out any 
of its obligations under the Contract for 
any reason attributable to the Employer, 
including but not limited to the 
Employer's failure to provide possession 
of or access to the Site or other areas or 
failure to obtain any governmental 
permit necessary for the execution 
and/or completion of the Facilities,

then the Contractor may give a notice to 
the Employer thereof, and if the 
Employer has failed to 
outstanding sum, to approve the invoice 
or supporting documents, to give its 
reasons for witliholding such approval, 
or to remedy the breach within twenty- 
eight (28) days of such notice, or if the 
Contractor is still unable to carry out any 
of its obligations under the Contract for 
any reason attributable to the Employer 
within twenty-eight (28) days of the said 
notice, the Contractor may by a further 
notice to the Employer referring to this 
GCC 42.3.1, forthwith terminate the 
Contract.

42.3.2 The Contractor may terminate the Contract 
forthwith by giving a notice to the Employer

thepay
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to that effect, referring to this GCC 42.3.2, if 
the Employer becomes bankrupt or 
insolvent, has a receiving order issued 
against it, compounds with its creditors, or, 
being a corporation, if a resolution is passed 
or order is made for its winding up (other 
than a voluntary liquidation for the purposes 
of amalgamation or reconstruction), a 
receiver is appointed over any part of its 
undertaking or assets, or if the Employer 
takes or suffers any other analogous action in 
consequence of debt.

42.3.3 If the Contract is terminated under GCCs 
42.3.1 or 42.3.2, then the Contractor shall 
immediately

cease all further work, except for such 
work as may be necessary for the purpose 
of protecting that part of the Facilities 
already executed, or any work required 
to leave the Site in a clean and safe 
condition

terminate all subcontracts, except those to 
be assigned to the Employer pursuant to 
paragraph (d) (ii)

remove all Contractor's Equipment from 
the Site and repatriate the Contractor's 
and its Subcontractors' personnel from 
the Site.

In addition, the Contractor, subject to the 
payment specified in GCC 42.3.4, shcill

deliver to the Employer the parts of 
the Facilities executed by the 
Contractor up to the date of 
termination

to the extent legally possible, assign 
to the Employer all right, title and 
benefit of the Contractor to the 
Facilities and to the Goods as of the 
date of termination, and, as may be 
required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Subcontractors

(a)

(b)

(c)

(d)

(i)

(ii)

(iii) deliver to the Employer all drawings.

I



specifications and other documents 
prepared by the Contractor or its 
Subcontractors as of the date of 
termination in connection with the 
Facilities.

42.3.4 If the Contract is terminated under GCCs 
42.3.1 or 42.3.2, the Employer shall pay to the 
Contractor all payments specified in GCC 
42.1.3, and reasonable compensation for all 
loss, except for loss of profit, or damage 
sustained by the Contractor arising out of, in 
connection with or in consequence of such 
termination.

42.3.5 Termination by the Contractor pursuant to 
this GCC 42.3 is without prejudice to any 
other rights or remedies of the Contractor 
that may be exercised in lieu of or in addition 
to rights conferred by GCC 42.3.

In this GCC 42, the expression "Facilities executed" 
shall include all work executed. Installation Services 
provided, and all Goods acquired (or subject to a 
legally binding obligation to purchase) by the 
Contractor and used or intended to be used for the 
purpose of the Facilities, up to and including the 
date of termination.

42.4

In this GCC 42, in calculating any monies due from the 
Employer to the Contractor, account shall be taken of 
any sum previously paid by the Employer to the 
Contractor under the Contract, including any advance 
payment paid pursuant to the corresponding 
Appendix (Terms and Procedures of Payment) to the 
Agreement.

42.5

Assignment Neither the Employer nor the Contractor shall, 
without the express prior written consent of the 
other party (which consent shall not be 
unreasonably withheld), assign to any third party 
the Contract or any part thereof, or any right, 
benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign 
either absolutely or by way of charge any monies 
due and payable to it or that may become due and 
payable to it under the Contract.

43. 43.1



TECHNICAL SPECIFICATIONS AND COMPLIANCE STATEMENT



TECHNICAL SPECIFICATIONS FOR ULTRASOUND MACHINE (GE ECHO 
MACHINE)

Standard configuration includes:

• System with Windows® 10 operating system
• Ergonomic FlexFit design, with left/right swivel and up/down keyboard and 

monitor mobility
• Articulating monitor arm
• Automatic Tissue Optimization
• 2D, Color Doppler, Spectral Doppler imaging
• Anatomical M-Mode (AMM)
• Tissue Velocity Imaging (TVI)
• Dual Focus
• Write Zoom (High Resolution Zoom)
• Cardiac Auto Doppler
• UD Clarity (Ultra Definition)
• Speckle Reduced Imaging (SRI)
• Coded Phase Inversion (CPI)
• Virtual Convex
• Virtual Apex
• Compound
• Normal Values
• Z Scores for pediatric exams - 3 selectable sets
• Report Package
• OB Measurements and Calculations Package
• Patient Archive
• USB Export
• DICOM©media support 
■ Smart Standby mode
• Paper tray
• Streaming Server

The following are available:

• Blood Flow Imaging / B-flow
• Tissue Tracking 
■ Smart Stress
• AFI 3.0 (Automated Fimction imaging)
• DICOM viewer embedded on DVDs
• DVD-RW drive kit

• Quantitative Analysis

• DICOM network coimectivity

• Thermal printer

• Shelf for thermal printer



• Printer paper

Electrical Power Nominal input voltage:

• 100-240 VAC, frequency 50/60 Hz
• Power consumption maximum:300 VA witli peripherals 
■ AC power cord Tanzania standard

Console Design

• Four active probe ports
• ECG port. Internal ECG, ECG cable lEC and ECG leads
• Integrated Hard Disk Drive (HDD) (1TB or more)
• Multiple USB ports
• 21.5" LCD monitor or more
• 10.1" high resolution touch panel
• Articulating monitor arm
• CWD board
• Integrated speakers
• Integrated locking mechanism that provides rolling lock and caster swivel

lock
• Integrated cable management
• Air filters easily accessible and removable for cleaning 
■ Front and rear handles
• Cable tray
• Paper tray
• One integrated gel holder
• Four standard probe holders or more

User Interface

• Operator Keyboard
■ Ergonomic FlexFit design with left/right swivel and up/down arm mobility 

of keyboard and monitor permitting both physiological sitting or standing 
operation

• Alphanumeric keyboard with support for eight character sets
• Ergonomic full size hard key layout
• Interactive back lighting for control panel
• Six TGC pods
• Image manager on the touch screen for quick review of image clipboard 

contents and easy export of images and loops to remote archives or media

Touch Screen

• 10.1" ultra-high-resolution, wide-screen format, color, multi-touch LCD screen

I



• Interactive user-configurable dynamic software menu
• LCD Monitor
• 21.5" wide-screen, High-Definition (HD), flicker-free LCD display
• 256 shades of gray and 16.7 million simultaneous colors available
• Articulating monitor arm
• LCD translation (independent of console)
• 325 mm horizontal bidirectional
• 150 mm vertical height adjustment
• Swivel to side viewing direction
• +25°/ -90° vertical tilt on LCD
• Fold down and rotation lock mechanism for transportation
• Horizontal viewing angle of more than 170°
■ Resolution: 1920 x 1080 pixels
• Digital brightness adjustment

Operating System 

Windows® 10

Language-Specific Operating System

Includes the operating and general imaging system software and system user and 
reference manuals.

• English Language Operating System

Scanning Methods

• Electronic sector
• Electronic convex
• Electronic linear
• CW pencil

Transducer Types

Should supply with the following transducer

• Sector phased array 3SC - RS (1.3 - 4 MHz) for adult 1 Pc
• Sector phased array 6S - RS for paediatric 1 Pc

Operating Modes

• 2D tissue
• 2D color flow
• 2D angio flow
• Color M-mode



■ Tissue velocity M-mode
• Continuous wave Doppler
• Tissue M-mode
• Pulsed wave Doppler with high PRF
• Anatomical M-mode
• Curved anatomical M-mode (optional)
• Tissue velocity imaging
• Tissue tracking
• Tissue synchronization imaging (optional)
• Strain imaging (optional)
■ Strain rate imaging (optional)
• Tissue Doppler imaging
■ Blood flow imaging
• Blood flow angio flow imaging (optional)
• Smart Stress
• Auto EF (optional)
• AFl Automated Function Imaging (optional)
• Coded phase inversion LVO contrast (optional)
• Compound imaging
■ Scan Assist Pro
• Image archive
• Z scores
• Fetal trending
• Renal calculations
• On-board report package

Warranty
Thirty Six (36) months from installation or Thirty Seven (37) months from delivery 
whichever is earlier.

Documentation

■ Provide user and service manual in English

• Provide comprehensive training for user and technical personnel

I



• 21,5" LCD moiiitor or more
• 10.1" high resolution touch panel
• Articulating monitor arm
• CWD board
• Integrated speakers
• Integrated locking mechanism that provides rolling lock

and caster swivel lock
• Integrated cable management
• Air filters easily accessible and removable for cleaning
• Front and rear handles
• Cable trav
• Paper tray
• One integrated gel holder
• Four standard probe holders or more

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

COMPLY

COMPLY

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

User Interface

• Operator Keyboard
• Ergonomic Flex Fit design with left/right swivel and

up/down arm mobility of keyboard and monitor 
permitting both physiological sitting or standing 
operation

• Alphanumeric keyboard with support for eight
character sets

• Ergonomic full size hard key layout
• Interactive back lighting for control panel
• SixTGC pods
• Image manager on the touch screen for quick review of

image clipboard contents and easy export of images 
and loops to remote archives or media

COMPLY
COMPLY

-DO-

-DO-
-DO-

COMPLY

COMPLY

Touch Screen

COMPLY• 10.1" ultra-high-resolution, wide-screen formal, color,
multi-touch LCD screen

• Interactive user-configurable dynamic software menu
• LCD Monitor
■ 21.5" wide-screen, High-Detinition (HD), flicker-free 

LCD display
• 256 shades of gray and 16.7 million simultaneous colors

available

COMPLY

COMPLY

COMPLY

f.O. Box 5171 
dares SALAAl^^



COMPLY
-DO-
-DO-
-DO-
-DO-
-DO-

• Articulating monitor arm
• LCD translation (independent of console)
• 325 mm horizontal bidirectional
■ 150 mm vertical height adjustment
• Swivel to side viewing direction
• +25V -90“ vertical tilt on LCD
• Fold down and rotation lock mechanism for

transportation
• Horizontal viewing angle of more than 170°
• Resolution: 1920 x 1080 pixels
• Digital brightness adjustment

COMPLY

COMPLY

COMPLY
COMPLY

Operating System 

Windows® 10 COMPLY
Language-Specific Operating System

Includes the operating and general imaging system software 
and system user and reference manuals.

• English LanguageOperatingSystem

Scanning Methods

COMPLY

COMPLY
COMPLY
COMPLY
COMPLY

• Electronic sector
• Electronic convex
• Electronic linear 
- CW pencil

Transducer Types

Should supply with the following transducer

• Sector phased array 3SC - RS (1.3 - 4 MHz) for adult 1 INCLUDED
Pc

INCLUDED• Sector phased array 6S - RS for paediatric 1 Pc

Operating Modes
COMPLY

• 2D tissue
• 2D color flow
• 2D angio flow
• Color iVl-niode

COMPLY
COMPLY

COMPLY
COMPLY• Tissue velocity

\t5111^.O. box I
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• Continuous wave Doppler
• Tissue M-mode
• Pulsed wave Doppler with high PRF
• Anatomical M-mode
• Curved anatomical M-mode (optional)
• Tissue velocity imaging
• Tissue tracking
• Tissue synchronization imaging (optional)
• Strain imaging (optional)
• Strain rate imaging (optional)
• Tissue Doppler imaging
• Blood flow imaging
• Blood flow angio flow imaging (optional)
■ Smart Stress
• Auto EF (optional)
• AFI Automated Function Imaging (optional)
• Coded phase inversion LVO contrast (optional)
• Compound imaging
• Scan Assist Pro
■ Image archive
• Z scores
• Fetal trending
• Renal calculations
• On-board report package

COMPLY
COMPLY
COMPLY
COMPLY

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

COMPLY 
COMPLY 
COMPLY 

SMART STRESS 
INCLUDED

AUTO EF AND AFI 
INCLUDED AS 
STANDARD

COMPLY

Warranty
ThirtySix (36) months from installation or ThirtySeven (37) 
months fron\ delivery whichever is earlier.

INCLUDED

Documentation

• Provide user and service manual in English
• Provide comprehensive training for user and technical

personnel

COMPLY

COMPLY 
(USER TRAINING 
AND TECHNICAL 

TRAINING FOR FIRST 
LINE MAINTENANCE 
WILL BE PROVIDED 

ONSITE)

Smpotech-icscdltd. 
p. 0. Box 5171

dares SAtAAM \tf



Computech ICS (T) Ltd 
Diamond Plaza, 7’*’ Floor, 

8. Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tei: +255 22 2111010/2/3 
Email:sandip.dattafa).comDutechllmlted.com

Dated: 25.11.2021

Executive Director,
Jakaya Kikwete Cardiac Institute,
P. 0. Box-65141, Plot No: 1048, 
Upanga West, Dar es salaam, Tanzania

ref; tender NO.PA/140/2021-2022/G/37 SUPPLY. INSTALLATION. TESTING. 
COMMISSIONING AND TR/UNING OF GE ECHO MACHINES FOR VARIOUS GOVERNMENT
AND DESIGNATED REFERRAL HOSPITALS

CONFIGURATION: GE MODEL: VIVID T9 (SCOPE OF SUPPLY)
Qty Cat No Description

1 H48502BC Vivid T9 - Ultra Edition

1 H45041DL 3SC-RS Phased Array Probe - ADULT CARDIAC PROBE

Comfort Scan 6S-RS (Sector Probe 6S-RS) - PEDIATRIC CARDIAC PROBE1 H45021RP
1 H48432AS BFI-B-Flow
1 H48572BR Auto EF 3.0
1 H48432AT Smart Stress

H48462AS Tissue Tracking1
Quantitative Analysis1 H48442AK

1 H48572BP AFI 3.0
ECG cable, adult, lECGE1 H45601SD

H45601SE ECG lead set, adult, lECGE1
1 H48432AZ DICOM Network Connectivity

Embedded DiCOM viewer on DVDs1 H45581EJ
1 H48052BG SONY UP-D898DC B&W Printer
1 H41402LS 898 Printer Paper
1 H48052BK AQUA R3 printer shelf
1 H48532U LITEON EUAU108 DVD RW Kit
1 H48512AF PWRSPLYCRD UK IRELAND

Vivid T9/Vivid T8 v204 English Docs Kit1 H48502BR



Computech ICS (T) Ltd 
Diamond Plaza, 7'^ Floor,

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tel:+255 22 2111010/2/3 
Email:sandip.datta@comDutechlimited.com

LONG DESCRIPTIONS:

H48502BC - Vivid T9 - Ultra Edition
The Vivid T9 is GE's Multipurpose Cardiovascular Ultrasound System designed for the busy 
cardiovascular and shared service practice. Vivid T9 is a truly hybrid cardiovascular 
ultrasound system, with a broad range of application: Cardiac, Pediatric, Abdominal,
Transcranial, Cephalic (Adult and Neonatal), Fetal/Obstetrics, Peripheral Vascular,
Musculoskeletal (Conventional and Superficial), Small Organ, Transvaginal, Transrectal,
Transesophageal, and Intraoperative. The Vivid T9 is equipped with a 21.5" LCD monitor, 
articulating monitor arm and a 10.1" touch panel.
The console comes standard with a S-year standard warranty***.
Vivid T9 Is exceptionally silent, with average system noise level of 31 dB, it helps reduce 
noise
pollution to unprecedented levels.
The Vivid T9 Ergonomic FlexFit design offers easy, one-hand ieft/right swivel and up/down 
keyboard and monitor mobility, permitting physiological sitting or standing operation.
Ease of use features help make the Vivid T9 a productive cardiovascular ultrasound system. The simplicity of Vivid 
software and touch panel features support working seamlessly in any environment. The Stress Echo, Auto Doppler, Auto 
EF 3.0, AFI 3.0, and Scan Assist Pro options create a productive environment with added efficiency.

True Scan Raw Data is GE’s innovative technology that allows for advanced processing on archived images by applying 
many of the same scan controls and advanced quantitative tools available during the original exam.

The Smart Standby mode automatically saves data in case of accidental shutdown or power failure, and automatically 
turns on instantly when power is restored, maintaining the exact system state prior to shut down.

Console Design:

21.5" LCD monitor

10.1" high resolution touch panel

Articulating monitor arm

Four active probe ports

Internal ECG

CWD board

Integrated Hard Disk Drive (HDD)

Multiple USB ports 
Integrated speakers

Integrated locking mechanism that provides rolling lock and caster swivel lock 
Footswitch (optional)

Integrated cable management 
Removable air filters 
Front and rear handles 
Cable tray (optional)

Paper tray

One integrated gel holder

Page 2 of 6
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Computech ICS (T) Ltd 
Diamond Plaza, 7*^ Floor,

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box ■ 38057, 

Dar es Salaam, 
Tanzania 

Tei: +255 22 2111010/2/3 
Email:sandip.datta@computechlimited.com

• Six probe holders (four standard, two optional)

The Vivid T9 standard configuration includes:

Vivid T9 System with Windows* 10 operating system

Ergonomic FlexFit design, with left/right swivel and up/down keyboard and monitor mobility

Articulating monitor arm

Automatic Tissue Optimization

2D, Color Doppler, Spectral Doppler imaging

Anatomical M-Mode (AMM)

Tissue Velocity Imaging (TVI)

Dual Focus

Write Zoom (High Resolution Zoom)

Cardiac Auto Doppler 
UD Clarity (Ultra Definition)

Speckle Reduced Imaging (SRI)

Coded Phase Inversion (CPI)

Virtual Convex 
Virtual Apex 
Compound 
Normal Values

Z Scores for pediatric exams - 3 selectable sets 
OB Measurements and Calculations Package 
Patient Archive 
USB Export

DICOM media support 
Smart Standby mode 
Paper tray

3-year service offering***

The following options are available for purchase;

• Report Package

• Curved AMM (CAMM)

• Blood Flow Imaging / B-flow

• Tissue Tracking

• Smart Stress

• AFI 3.0 (Automated Function imaging)

• 2D Auto EF 3.0

• Al Auto Measure • 20

• AFI RV

• AFI LA

Page 3 of 6
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Computech ICS (T) Ltd 
Diamond Plaza, 7*'’ Floor, 

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tel:+255 22 2111010/2/3 
Email:sandip.datta@computechlimited.com

Al Auto Measure - Spectrum Recognition

Scan Coach

Q-Analysis

LVO Contrast

AdvQscan (TSI, SI, SRI)

LOGIQView

IMT

Scan Assist Pro 
Streaming Server 
DICOM** connectivity 
DICOM Media Viewer 
Tricefy® Cloud Service 
TEE probe interface 
Extra probe holder 
USB lamp 
DVD Drive

VGA to Svideo convertor 
Wireless adapter 
Thermal printers 
Shelf for thermal printer

The following options are available for purchase for veterinary use for the Vivid T9:

• Veterinary kit

• Veterinary probe label kit

• Rodent

•Vivid is a trademark of General Electric Company or one of its subsidiaries,
■•DICOM is the registered trademark of National Electrical Manufacturers Association for its standards publications relating to digital 
communications of medical information.

Service offerings may vary by region 
Windows is a trademark of Microsoft Corporation.
Tricefy is a trademark of Trice Imaging, Inc.
Third party trademarks are the property of their respective owners

H4S041DL - 3SC-RS Phased Array Probe

This wide-band multi-frequency Phased Array probe with scanner frequency range between 1.3 and 4.0 
MHz supports the following main applications: Cardiac, Pediatric Heart, Coronary, Fetal Heart, Adult 
Cephalic, Abdominal and Renal. It provides a 18 x 24 mm footprint and a 90-degree field.

Page 4 of 6
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Computech ICS (T) Ltd 
Diamond Plaza, 7“’ Floor,

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O, Box ■ 38057, 

Dares Salaam, 
Tanzania 

Tel:+255 22 2111010/2/3 
Email:sandip.datta@computechlimited.com

H45021RP - Comfort Scan 6S-RS (Sector Probe 6S'RS)

This wide-band multi-frequency Phased Array probe with bandwidth between 2.7 and 8.0 MHz 
supports the following applications include: cardiac, pediatric heart, fetal heart and coronary. It 
provides a 17*23 mm footprint and a 90-degree field. I'

H48432AS - BFI - B-Flow

B-Flow

• B-Flow is a digital imaging technique that provides real-time visualization of vascular hemodynamics by directly 
visualizing blood reflectors and presenting this information in a gray scale display

• B-Flow uses 6E-patented techniques to boost blood echoes, and to preferentially suppress non-moving tissue 
signals

• B-Flow is available for most vascular and shared service applications

Blood Flow Imaging (BFI)

• Combines color Doppler with gray scale speckle imaging

H48432AT - Smart Stress

Stress package with memory buffer offering pharmaceutical, treadmill and bicycle stress exam protocols with 
user-configurable templates and shuffle mode

"Smart Stress" function with the ability to save over 17 imaging parameters from each imaging plane - these 
imaging parameters are recalled at each stress level, thereby requiring no system adjustments 
Reference loop display during acquisition to help when comparing resting images to each stress level (dual 
screen)

Advanced and flexible stress-echo examination capabilities

Stress treadmill-exercise with more than 120 seconds of raw data continuous capture 
Possibility of extensive post-processing of images under review 
Wall motion scoring (bulls-eye and segmental)

Template Editor to customize the number of stress levels, number of views, number of heart cycles and systolic 
or full-cycle capture

H48462AS - Tissue Tracking

Real-time display of the time integral of TVI for quantitative display of myocardial systolic displacement 
Myocardial displacement is calculated and displayed as a color-coded overlay on the grayscale and M-mode 
image - different colors represent different displacement ranges 
Quantitative profiles can be derived with the Q-Analysis tool

Page 5 of 6
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Computech ICS (T) Ltd 
Diamond Plaza, 7'*’ Floor, 

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box ■ 38057, 

Dar es Salaam, 
Tanzania 

Tel; +255 22 2111010/2/3 
Etnail:sandip.datta@computechllmited,com

H48442AK - Quantitative Analysis

Requires the Tissue Velocity Imaging/Tissue Tracking/TSI/Strain/Strair> Rate option

The Quantitative Analysis software package is designed for analysis of Tissue Velocity Imaging related raw data (Tissue 
Velocity Imaging, Tissue Tracking, Tissue Synchronization Imaging).

Quantitative profiles for Tissue Velocity Imaging, Tissue Tracking, and Tissue Synchronization Imaging can be derived. 
Quantitative profiles for Strain and Strain Rate can be derived. Up to eight traces can be generated from selected points 
in the myocardium.

Sample-area points may be dynamically anchored to move with the tissue when running the Cineloop.

Arbitrary Curved anatomical M-Mode is included in the Quantitative Analysis package.

Cine compound displays cineloops generated from a temporal averaging of multiple consecutive heart cycles.

H48432AZ - DICOM Network Connectivity

Provides communication to a DICOM server and OICOM printer.

Includes;

Ethernet network connection 
Verification AE

Image Export AE (Network storage)

Modality Vi/orkiist AE 
Storage to DICOM server

DICOM structured report SCU cardiac and vascular 
Storage commitment 
Performed procedure step

Verify: provides verification of an active connection between the scanner and another DICOM device 
DICOM print

DICOM Query and Retrieve

Support of two patient ID fields in DICOM

H45581EJ - DICOM Viewer

This option provides a DICOM viewer embedded on storage media (USB, OVD), for easy access to patient images on 
offline computers.

H41402LS - 898 Printer Paper
Recording paper for Sony B/W printer (such as UP-D897 Printer).
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JAKAYA KIKWETE CARDIAC INSTITUTE
JAKAVA KiKWETE

CARDIAC INSTITUTE

SINGLE SOURCE TENDERING FOR 
TENDER NO. PA/140/2021-2022/G/37

FOR SUPPLY. INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE ECHO
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED REFERRAL HOSPITALS

SECTION VI: SCHEDULE OF REQUIREMENTS

Warranty 
f Period

Description of the 
goods

Quantity Delivery schedule 
(shipment) in 

weeks/months from

Number

GE ECHO 
Machines

Thirty Six (36) 
months from 
installation 
or Thirty 
Seven (37) 
months from 
delivery 
whichever is 
earlier.

7 Within Sixteen 
(16) weeks from 
the contract 
signing date by 
respective 
Accounting 
Officer.
(More Details in 
Terms of Sale)

1.

MODEL: VIVID T9

COMPUTECH-ICS (T) LTD. j 

P. 0. Box 5171 
DARES SALAAM
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JAKAYA KIKWETE CARDIAC INSTITUTE
J.VKA^A KIKW.fcTt;

CARDIAC INSTITlIXe

SINGLE SOURCE TENDERING 
FOR

TENDER NO. PA/140/2021-2022/G/37
FOR SUPPLY. INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE ECHO
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED REFERRAL HOSPITALS

Schedules of Rates and Prices

Schedule No. 1. Goods, and Mandatory Spare Parts Supplied from Abroad

Unit Price- Total Price-Code Qty.Item Description
1

CIF or CIPFOB or
FCA

(V -V (3)(V (2) (3)

N/AN/A N/AN/A

TOTAL (to Schedule No. 5. Grand SuDiniary)

CountryCode
Name of Tenderer

Signature of 
Tenderer

' Tondi-rers shall enter acoili’ representing the country of origin of all iniporteil goods. 
- Specify airrency.

CO!^UTECri-IC3 CTjLTD. 
F. 0. Box 5171 

DARES SALAAM



Schedule No. 2. Goods and Mandatory Spare Parts Supplied from
Within the United Republic of Tanzania

EXVV Total Price'
(l)x(2)CTZS).:- 

(VAT EXCLUSIVE)

Description,
........................ ... -i.

iltem Qty. EXH' Unit Price' 
(2) (TZS)

(VAT EXCLUSIVE)
(1)

805,000,000.00115,000,000.00ECHO MACHINE: 
MODEL: VIVID T9 
MANUFACTURED BYGE 
HEALTHCARE

71

TOTAL (to Schedule No. 5. Grand Summary) (TZS) 805,000,000.00

Name of Tenderer

Signature of 
Tenderer

‘Specify currenc}-in accordance wilh specifications in TDS under 1TB 17.1 (b)

Schedule No. 3. Local Transportation. Insurance and Other Incidental
Services

Total Price'Unit Price'Qiy.Item Description
Local

Currency
Portion

Foreign Currency 
Portion

(optional) (V X (2)(2)(V

INCLUDED IN OUR 
OFFER AS IN 
SCHEDULE NO-2. 
OUR PRICES ARE 
DELIVERED AND 
INSTALLED.

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer

\Signature of 
Tenderer T

cui rviuv ki u’Uh sfXxilKiiUons in TDS under ITB i/.i (c)

i ;
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Schedule No. 4. Installation Services

Total Price’Qty. Unit Price'Item Description
LocalLocal

Currency’
Portion

ForeignForeign
Curremy
Portion

(2) (Vx(2) (Vx(3)(V (i)
INCLUDED IN OUR 
OFFER AS IN 
SCHEDULE NO-2. 
OUR PRICES ARE 
DELIVERED AND 
INSTALLED.

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer

Signature of 
Tenderer

‘ Specify currency in accoritance with specifications ui TDS iimier ITB 17.1 (c)

Schedule No. 5. Grand Summary

riMm" Description Total Price’
Foreign LOCAL (TZS)" ' 

(VAT EXCLUSIVE) :

Total Schedule No. 1. Goods, and Mandatory Spare Parts 
Supplied from Abroad

805.000,000.00Total Schedule No. 2. Goods, and Mandatory Spare Parts 
Supplied from Within the United Republic of Tanzania

Total Schedule No. 3. Local Transportation, Insurance 
and Other Incidental Services

Total Schedule No. 4. Installation Services
TOTAL (to Tender Form) - TZS (VAT EXCLUSIVE) 

(TANZANIA SHILLINGS EIGHT HUNDRED FIVE MILLION ONLY) 
(VAT EXCLUSIVE)

805,000,000.00

Name of Tenderer

Signature of 
Tenderer

^pocilv c.urF<nK V In 4U*Lortl«mk.o with m Tt'S unvkT ITB 17.1
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SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery 
date which is the date of delivery (i) at EXW premises, or (ii) to the carrier at the port 
of shipment when the contract is placed on FOB or CIF terms, or (iii) to the first 
carrier when the contract is placed on FCA or CIP terms. In order to determine the 
correct date of delivery hereafter specified, tlie Purchaser has taken into account the 
additional time that will be needed for international or national transit to the Project 
Site or to another common place.

Number Description of the 
goods

Quantity Delivery schedule 
(shipment) in 
weeks/months 
from

Warranty
Period

1. GE ECHO Machine. 1 Within Sixteen (16) 
weeks from the 
contract signing 
date by respective 
Accounting Officer.

Thirty Six (36) 
months from 
installation or 
Thirty Seven 
(37) months 
from delivery 
whichever is 
earlier.



TERMS AND PROCEDURES OF PAYMENT



Appendix 1: Terms and Procedures of Payment

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the 
Employer shall pay the Contractor in the following manner and at the following 
times, on the basis of the Price Breakdown given in the section on Price Schedules. 
Payments will be made in the currencies quoted by the Tenderer unless otherwise 
agreed between the parties. Applications for payment in respect of part deliveries 
may be made by the Contractor as work proceeds.

TERMS OF PAYMENT

In respect of goods supplied, the following payments shall be made:

Eighty percent (80%) of the total contract sum upon delivery to respective site within 
forty-five (45) days after receipts of invoice, delivery note and acceptance certificate.

Twenty percent (20%) of the total contract sum upon issue of the Completion and 
Operational Acceptance Certificate, within forty-five (45) days after receipt of 
invoice.



POWER OF ATTORNEY



STANDARD POW ER OF ATTORNEY

TO ALL IT MAY CONCERN

THAT BY THIS POWER OF ATTORNEY given on the 25'*" da}' of Nov ember,2021 Wc the undersigned 
COMPUTECH ICS (T) LIMITED of 7TH FLOOR DIAMOND PLAZA, SAMORA 
AVENUE/MIRAMBO STREET, PO BOX 5171, DAR ES SALAAM . by virtue of authority conferred to 
us by the Board Resolution No. 36 of 08th day of July .2021, do hereby ordain nominate and appoint 
Michael Mpeka of P.O BOX 5171, DAR ES SALAAM to be our true lawful Attorney and Agent, witli 
full power and authority, for us and in our names, and for our accounts and benefits, to do anv, or all of the 
following acts. in the execution of 
SUPPLY,INSTALLATION .TESTING .COMMISSIONING AND TRAINING OF GE ECHO 
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED FERREAL HOSPITAL FOR 
JAKAYA KIKWETE CARDIAC INSTITUTE . that is to sav;

TENDER NO.PA/140/2021-2022/G/37 FOR

To act for the company and do anv other thing or things incidental for; TENDER No-PA/140,^021- 
2022/0/37 FOR SUPPLY, INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE 
ECHO MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED FERREAL HOSPITAL FOR 
JAKAYA KIKWETE CARDIAC INSTITUTE

AND provided always that (his Power of Attome\' shall not revoke or in any manner alTecl any future power 
of attomc}'given to anj- other person or persons for sucli other power or powers shall remain and be oftlie 
same force and afTcct as if tliis deed has not been executed.

AND wc hereby undertake to ratifV- everi lhing. which our Attorney or any substitute or substitutes or agent 
or agents appointed by him under this power on his behalf herein before contained shall do or purport to do 
in virtue of tiiis Power of Atlornev.

SEALED with the common seal of the said COMPUTECH ICS (Tj LIMITED and delivered in the presence 
of us this 25* day of November,2021.

IN WITNESS whereof wc have signed Clris deed on this 25* dav of November 2021. at DAR ESSAIAAM 
for and on behalf of COMPUTECH ICS (T) LIMITED.

SEALED and DELIVERED bv the
Common Seal of COMPUTECH ICS (T) LIMITED
This 25* day of November ,2021

Name; Elikira J.Ndosi - Director
DONOR v)

SO,

J uOMPUTECH-ICS i”
O. Box 5I7J 

. SALAAM

(T)LTL.
j
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ACKNOWLEDGEMENT

I Michael Mpeka doth hereby acknowledge and accept to be Attorney of the said COMPUTECH 
ICS (TANZANIA) LIMITED under the terms and conditions contained in this POWER OF 
ATTORNEY and 1 promise to perform and discharge my duties as the lawfully appointed Attorney 
faithfully and honestly.

SIGNED at DAR ES SALAAM by the said 
Michael Mpeka, Identified to me by Stella Wanna 
The latter known to me personally 
This ZS* dayofNovember,2021

DONEE

BEFORE ME

Full Name :
,-/ Advocate. 
i/ N'tiiary f'lihlic \%

^ -k
Cotninissloner

■'kss#
Qualification

Postal Address:

Signature:

COMMISSIONER FOR OATHS

I



CONTRACT No: PA/l40/2021-202yG/37 FOR SUPPLY, INSTALLATION, 
TESTING, COMMISSIONING AND TRAINING OF GE ECHO MACHINE

day ofTills contract agreement is made the 
between Chato Zonal Referral Hospital a corporation incorporated under the 
laws of the United Republic of Tanzania and having its principal place of 
business at P. O. Box 43, Geita, Tanzania (hereinafter called "the Employer") 
and IVVS Computech-ICS (T) Limited, a private limited company registered 
tmder the Company laws and having its principal place of business at P.O. Box 
5171 Dar ss Salaam, Tanzania (hereinafter called "the Contractor").

^2021

WHEREAS the Employer desires to engage the Contractor to Supply, Install, 
Test, Commissioning and Training of GE Echo Machines for Chato Zonal 
Referral Hospital ("the Facilities") and the Contractor have agreed to such 
engagement upon and subject to the terms and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. 
Contract 
Documents

1.1 Contract Documents (Reference GCC 2)
The following documents shall constitute the Contract 
between the Employer and the Contractor, and each 
shall be read and construed as an integral part of the 
Contract:

This form of Agreement and the Appendixes 
hereto
Tender and Price Schedules submitted by the 
Contractor
Special Conditions of Contract 
General Conditions of Contract 
Technical Specifications 
Procedures (as listed)
Letter of acceptance

(a)

(b)

(c)
(d)
(e)
(f)
(g)

1.2 Order of Precedence (Reference GCC 2)
In the event of any ambiguity or conflict between the 
Contract Documents listed above, the order of 
precedence shall be the order in which the Contract 
Documents are listed in Article 1.1 (Contract 
Documents) above.

1.3 Definitions (Reference GCC 1)
Capitalized words and phrases used herein shall have 
the same meanings as are ascribed to them in the 
General Conditions of Contract.



Contract Price (Reference GCC 11)
The Employer hereby agrees to pay to the Contractor 
the Contract Price in consideration of the performance 
by the Contractor of its obligations hereunder. The 
Contract Price shall be the aggregate of TZS. 
115,000,000.00 (Tanzania Shillings One Hundred 
Fifteen Million Only) VAT Exclusive as specified in 
Price Schedule No. 5 (Grand Summary) or such other 
sums as may be determined in accordance with die 
terms and conditions of the Contract.

Aiiicle 2.
Contract Price 
and Terms of 
Payment

2.1

Terms of Payment (Reference GCC 12)
The terms and procedures of payment according to 
which the Employer will reimburse the Contractor are 
given in the corresponding Appendix (Terms and 
Procedures of Payment) hereto.

2.2

Effective Date (Reference GCC 1)
The Time of Completion of the Facilities shall be 
determined from the date when all of the following 
conditions have been fulfilled:

Article 3.
Effective Date

3.1

for
Determining 
Time for 
Completion This Contract Agreement has been duly executed 

for and on behalf of the Employer and the 
Contractor;

(a)

The Contractor has submitted to the Employer the 
performance security and the advance payment 
guarantee;

(b)

The Employer has paid the Contractor the advance 
payment

(c)

The Contractor has been advised that the 
documentary credit referred to in Article 2.2 
above has been issued in its favor.

(d)

Each party shall use its best efforts to fulfill the above 
conditions for which it is responsible as soon as 
practicable.

If the conditions listed under 3.1 are not fulfilled within 
two (2) months from the date of this Contract 
notification because of reasons not attributable to the 
Contractor, the parties shall discuss and agree on an

3.2



equitable adjustment to tl\e Contract Price and the Time 
for Completion and/or other relevant conditions of the 
Contract.

4.1 The Appendixes listed in 
Appendixes shall be deemed to form an integral part of 
this Contract Agreement.

4.2 Reference in ihe Contract to any Appendix shaU 
the Appendixes attached hereto, and the Contract shall 
be read and construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this 
Agreement to be duly executed by their duly authorized representatives the day 
and year first above written.

the attached List ofArticle 4.
Appendixes

mean

SIGNED BY, FOR AND ON BEHALF 
OF THE EMPLOYER:

I 6;e

fKfame)
& [cupation)...CTW\.flt<l

(Name),
c-At-

(Occupation]

SIGNED BY, FOR AND ON BEHATTOF THE CONTRACTOR:

In the presence of

SignatmeSignature
(Name).........
(Occupation) 

(Address)......

(Name).........
(Occupation). 

(Address).....



JAKAYA KIKWETE CARDIAC INSTITUTE
KlkWtTK

SINGLE SOURCE TENDERING 
FOR

TENDER NO. PA/140/2021-2022/G/37
FOR SUPPLY. INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE ECHO
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED REFERRAL HOSPITALS

Schedules of Rates and Prices

Schedule No. 1. Goods, and Mandatory Spare Parts Supplied from Abroad

Code Qty. Unit Price- Total Prfce-Item Description
1

CIF or CIPFOB or
FCA

(V a)x(3)(2) (3)

N/AN/A N/A N/A

TOTAL (to Schedule No. 5- Grand Summary)

Code Country
Name of Tenderer

Signature of 
Tenderer

' Tenderers shalJ enter a ctide reprisenling the country of origin of all Imported goods. 
■ SpecUy currency.

COIvIrUTECH-iCS (T) LTD. 
P.O. Bgx517] 

DMES SAIAAM
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JAKAYA KIKWETE CARDIAC INSTITUTE
JAKAVA KIKWETE

CABOIAC INSTITUTE

SINGLE SOURCE TENDERING FOR 
TENDER NO. PA/140/2021-2022/G/37

FOR SUPPLY. INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE ECHO
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED REFERRAL HOSPITALS

SECTION VI: SCHEDULE OF REQUIREMENTS

Description of the . 
; goods

Quantity Delivery schedule 
(shipment) in 

weekVmonths from

Warrant 
Period ,,|

Number

Thirty Six (36) 
months from 
installation 
or Thirty 
Seven(37) 
months from 
delivery 
whichever is 
earlier.

Within Sixteen 
(16) weeks from 
the contract 
signing date by 
respective 
Accounting 
Officer.
(More Details in 
Terms of Sale)

GEECHO
Machines

71.

MODEL: VIVID T9

COMPUTECH-ICS (T) LTD. 
P. 0. Box 5171 

DARES SALAAM
j

I



!

Schedule No. 2. Goods and Mandatory Spare Parts Supplied from
Within the United Republic of Tanzania

! •'©es'criptionUetti Qty. EXW Unit Pricei 
. (2) (TZS)

(VAT EXGLUStVE)

EXT\'Total Price’
(1) X (2) (TZS) 

(VAT EXCLUSIVE) :
a)

ECHO MACHINE: 
MODEL: VIVID T9 
MANUFACTURED BYGE 
HEALTHCARE

7 115,000,000.00 805,000,000.001

TOTAL (to Schedule No. 5. Grand Summary) (TZS) 805,000.000.00

Name ofTeniierer

Signature of 
Tenderer

* Specify cticrcncy in accordance with specillcations In TT5S under JTB 17.1 O’)

Schedule No. 3. Local Transportation, Insurance and Other Incidental
Services

QLy. Total Price’Description Unit Price'Item
Local

Currenc)'
Portion

Foreign Currency 
Portion

(optional) (V -v (2)(V (2)

INCLUDED IN OUR 
OFFER AS IN 
SCHEDULE NO-2. 
OUR PRICES ARE 
DELIVERED AND 
INSTALLED.

TOTAL (to S.~hedule No. 5. Grand Summary)

Name of Tenderer

\Signature of 
Tonderc'r

SpucUy ui .KLorJ.uicv wuli sptxiliidiions in TDS under 1TB 17.1 (c)



Schedule No. 4. Installation Services

Total Price'Qly- Unit Prico'DescripttonItem
LocalLocal

Currency
Portion

ForeignForcijpi
Currency
Portion

(3) (Vx(2) (Vx(3)(V (2)
INCLUDED IN OUR 
OFFER AS IN 
SCHEDULE NO-2. 
OUR PRICES ARE 
DELIVERED AND 
INSTALLED.

TOTAL (to Schedule No. 5. Grand Summary)

Name of Tenderer

Signature of 
Tenderer

* Specify currency In accordance with spocifications in TDS under ITB 17.1 (c)

Schedule No. 5. Grand Summary

Description Total Price'
Foreign LOCAL (TZS) 

(VAT EXCLUSIVE)i

Total Sc hedule No. 1. Goods, ajid Mandatory Spare Ports 
Supplieti from Abroad

Total Schedule No. 2. Goods, and Mandatory Spare Parts 
Supplied from Within the United Republic of Tanzania

Total Schedule No. 3. Local Transportation, Insurance 
and Other Inadentol Services

805,000,000.00

Total Schedule No. 4. installation Services
TOTAL (to Tender Form) - tzs (VAT exclusive) 

(TANZANIA SHILLINGS EIGHT HUNDRED FIVE MILLION ONLY) 
(VAT EXCLUSIVE)

805,000,000.00

Name of Tejiderer

Signature of 
Tenderer

Spi\ ilv vUl'K'iK V m mi'Ordrtni o »vUh ifitxdions in TDS uitdi.'r ITB 17.1

_



SPECIAL CONDITIONS OF CONTRACT



Special Conditions of Contract

The following Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC). Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. The corresponding clause 
number of the GCC is indicated in parentheses.

Amendments of, and Supplements to. Clauses in the 
GCC

SCC
Clause
Number

GCC
Clause
Number

Definitions (GCC 1)
The Employer is:
Executive Director,
Mtwara Zonal Referral Hospital, 
P.O. Box 272,
MTWARA,
TANZANIA.

1. 1.1

The Project Manager is:
Director of Clinical Support Services.

The Appointing Authority of the Adjudicator is: 
Tanzania Institute of Arbitrations.

Country of Origin:
All countries and territories as indicated in the section of 
tine Tendering Documents, Eligibility for the Provision of 
Goods, Works and Services.

Time for Completion:

Within Sixteen (16) weeks after the contract signed by 
Accounting Officer.

Notices (GCC Clause 4)

Employer's address for notice purposes: 
Executive Director,

4.12.

86



Mtwara Zonal Referral Hospital,
P.O. Box 272
MTWARA,
TANZANIA.

Contractor's address for notice purposes: 
Managing Director,
M/S Computech ISC (T) Ltd,
P.O. Box 5171,
DAR ES SALAAM.
TANZANIA.
Tel: +255 22 
Fax: + 255 22

Governing Law (GCC 5)

Sample Provision3. 5.1

GCC 5.1—The Contract shall be interpreted in 
accordance with tlie laws of the United Republic of 
Tanzania.

Settlement of Disputes (GCC 6)

Adjudicator's hourly fee;
To be discussed later by both parties.

4. 6.1.3

Appointing Authority for Adjudicator: 
Tanzania Institute of Arbitrations.

5 6.1.4

Rules of procedure for arbitration proceedings:6 6.2.3

(a) Contracts with foreign contractors:
If the Employer chooses the UNCITRAL Arbitration 
Rules, the following sample clause should be inserted:

GCC 6.2.3 (a)—Any dispute, controversy or claim arising 
out of or relating to this Contract, or breach, termination 
or invalidity thereof, shall be settled by arbitration in 
accordance with the UNCITRAL Arbitration Rules as at 
present in force.

If the Employer chooses the Rules of ICC, the following

87



sample clause should be inserted:

GCC 6.2,3 (a)--All disputes arising in connection with the 
present Contract shall be finally settled under the Rules 
of Conciliation and Arbitration of the International 
Chamber of Commerce by one or more arbitrators 
appointed in accordance with said Rules.

If the Employer chooses the Rules of Arbitration 
Institute of Stockholm Chamber of Commerce, the 
following sample clause should be inserted:

GCC 6.2.3 (a)--Any dispute, controversy or claim arising 
out of or in connection with this Contract, or the breach 
termination or invalidity thereof, shall be settled by 
arbitration in accordance with tlie Rules of the 
Arbitration Institute of the Stockholm Chamber of 
Commerce.

If the Employer chooses the Rules of the London Court of 
International Arbitration, the following clause should be 
inserted:

GCC 6.2,3 (a)--Any dispute arising out of or in 
connection with this Contract, including any question 
regarding its existence, validity or termination shall be 
referred to and finally resolved by arbitration under the 
Rules of the London Court of International Arbitration, 
which rules are deemed to be incorporated by reference 
to this clause.

(b) Contracte with nationals of the United Republic of 
Tanzania:

[For contracts entered into with a national of the United 
Republic of Tanzania, the Contract may provide for 
adjudication/arbitration in accordance with the law of the 
United Republic of Tanzania.]

For such contracts, the following sample clause shotdd 
be inserted:

GCC 6.2.3 (b)--Any dispute between the Employer and a

88



Contractor who is a national of the United Republic of 
Tanzania.arising in connection with the present Contract 
shall be referred to adjudication or arbitration in 
accordance with the laws of the United Republic of 
Tanzania.

Scope of Facilities [Spare PartsJ (GCC Clause 7)

7. The Contractor agrees to supply spare parts for a period 
of Three (3) years.

7.3

Sample Clause7A8.

The Contractor shall carry sufficient inventories to ensure 
an ex-stock supply of consumable spares for the goods. 
Other spare parts and components shall be supplied as 
promptly as possible, but at the most within six (6) 
months of placing the order and opening the letter of 
credit. In addition, in the event of termination of the 
production of spare parts, advance notification will be 
made to the Employer of the pending termination, with 
sufficient time to permit the Employer to procure the 
needed requirement. Following such termination, the 
Contractor will furnish to the extent possible and at no 
cost to the Employer the blueprints, drawings and 
specifications of the spare parts, if requested.

Time for Commencement and Completion (GCC 8)

Sample Clause9. 8.1

The Contractor shall commence work on the Facilities 
from the Effective Date for determining Time for 
Completion as specified in the Contract Agreement.

Sample Clause10. 8.2

The Completion of the Facilities shall be attained within 
Sixteen (16) weeks. Three (3) years for supply of spare 
parts.

Contract Price (GCC Clause 11)

Sample Provision11. 11.2
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The Contract Price shall be adjusted in accordance with 
the provisions of the corresponding Appendix (Price 
Adjustment) to the Contract Agreement N/A

Securities (GCC13)

The amount of performance security, as a percentage of 
the Contract Price for the Facility or for the part of the 
Facility for which a separate time for Completion is 
provided, shall be Ten percent (10%) of contract price.

12. 13.3.1

The performance security shall be m the form of the 
Guarantee attached hereto in the section on Sample 
Forms and Procedures.

13. 13.3.2

The performance security shall be reduced to ten percent 
(10%) of the value of the component covered by the 
extended warranty to cover the Contractor's extended 
warranty in accordance with the provision in the SCC, 
pursuant to GCC 27.10.

14. 13.3.3

Work Programme (GCC 18)

The form of the programme of performance of the 
Contract shall be in the Form of Critical Path Method 
(CPM).

15. 18.2

Commissioning and Operational Acceptance (GCC 25)

The Guarantee Test of the Facilities shall be successfully 
completed within one (1) week from the date of 
Completion.

16. 25.2.2

Completion Time Guarantee (GCC Clause 26)

Applicable rate for liquidated damages: 0.1 to 0.15 
percent per day.

17. 26.2

Maximum deduction for liquidated damages; is equal to 
the Performance Security quoted.

Applicable rate for the bonus for early Completion shall 
not be applicable.

18. 26.3
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No bonus will be given for earlier Completion of the 
Facilities or part thereof.

Defect Liability (GCC 27)

19. 27.10
The critical components covered imder the extended 
warranty are as prescribed in GCC 27.2.

Completion —Guarantee Test—Acceptance (GCC 24.3 and 25.2)

Sample Provision20. 24.3 and
25.2

20.1 In tlie event that the Contractor is unable to proceed 
with the Pre-commissioning of the Facilities 
pursuant to GCC 24.3, or with the Guarantee Test 
pursuant to GCC 25.2, for reasons attributable to the 
Employer either on account of non-availability of 
other facilities under the responsibilities of otlrer 
contractor(s), or for reasons beyond the Employer's 
control, the provisions leading to "deemed" 
completion of activities such as Completion, 
pursuant to GCC 24.6, and Operational Acceptance, 
pursuant to GCC 25.3.4, and Contractor's obligations 
regarding Defect Liability Period, pursuant to GCC 
27.2, Functional Guarantee, pursuant to GCC 28, and 
Care of Facilities, pursuant to GCC 32, and GCC 
41.1, Suspension, shall not apply. In this case, the 
following provisions shall apply.

20.2 When the Contractor is notified by the Project 
Manager that he will be unable to proceed with the 
activities and obligations pursuant to above GCC 
13.1, the Contractor shall be entitled to the following:

(a) the Time of Completion shall be extended for the 
period of suspension without imposition of 
liquidated damages pursuant to GCC 26.2;

(b) payments due to the Contractor in accordance 
with the provision specified in the 
corresponding Appendix (Terms and
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Procedures of Payment) to dre Contract 
Agreement, which would not have been payable 
in normal circumstances due to non-completion 
of the subject activities, shall be released to the 
Contractor against submission of a security in 
the form of a bank guarantee of equivalent 
amount acceptable to the Employer, and which 
shall become null and void when the Contractor 
will have complied with its obligations 
regarding those payments, subject to the 
provision of GCC 13.3 below;

(c) the expenses towards the above security and 
extension of other securities under the contract, 
of which validity needs to be extended, shall be 
reimbursed to the Contractor by the Employer;

(d) the additional charges towards the care of the 
Facilities pursuant to GCC 32,1 shall be 
reimbursed to the Contractor by the Employer 
for the period between the notification 
mentioned above and the notification mentioned 
in GCC 13.4 below. The provision of GCC 33.2 
shall apply to the Facilities during the same 
period.

20.3 In the event tliat the period of suspension under 
above GCC 13.1 actually exceeds one hundred 
eighty (180) days, the Employer and Contractor shall 
mutually agree to any additional compensation 
payable to the Contractor.

20.4 When the Contractor is notified by the Project 
Manager that the plant is ready for Pre
commissioning, the Contractor shall proceed 
without delay in performing all the specified 
activities and obligations under the contract._______

92



GENERAL CONDITIONS OF CONTRACT



GENERAL CONDITIONS OF CONTRACT



without the express prior written consent of the 
other party (which consent shall not be 
unreasonably withlield), assign to any tliird party 
the Contract or any part thereof, or any right, 
benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign 
either absolutely or by way of charge any monies 
due and payable to it or that may become due and 
payable to it under the Contract.
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A. Contract and Interpretation
The following words and expressions shall have 
the meanings hereby assigned to them:

Definitions 1.11.

"Contract" means the Agreement entered into 
between the Employer and the Contractor, 
together with the Contract Documents referred 
to therein; they shall constitute the Contract, 
and the term "the Contract" shall in all such 
documents be construed accordingly.

"Contract Documents" means the documents 
listed in Article 1.1 (Contract Documents) of the 
Form of Agreement (including any amendments 
thereto).

"GCC" means the General Conditions of 
Contract hereof.

"SCC" means the Special Conditions of 
Contract.

"Day" means calendar day.

"Month" means calendar month.

"Employer" means the person named as such in 
the see and includes the legal successors or 
permitted assigns of the Employer.

"Project Manager" means the person appointed 
by the Employer in the manner provided in 
GCC 17.1 (Project Manager) hereof and named 
as such in the SCC to perform the duties 
delegated by the Employer.

"Contractor" means the person(s) whose tender 
to perform the Contract has been accepted by 
the Employer and is named as such in the 
Agreement, and includes the legal successors or 
permitted assigns of the Contractor.

"Contractor's Representative" means any 
person nominated by the Contractor and named 
as such in the SCC and approved by the 
Employer in the manner provided in GCC 17.2 
(Contractor's Representative and Construction



Manager) hereof to perform the duties 
delegated by the Contractor.

"Subcontractor," including vendors, means any 
person to whom execution of any part of the 
Facilities, including preparation of any design or 
supply of any Goods, is sub-contracted directly 
or indirectly by the Contractor, and includes its 
legal successors or permitted assigns.

"Adjudicator" means the person or persons 
appointed by the Appointing Authority named 
in the SCC to make a decision on or to settle any 
dispute or differences between the Employer 
and the Contractor referred to him or her by the 
parties pursuant to GCC 6.1 (Adjudicator) 
hereof.

"Contract Price" means the sum specified in 
Article 2.1 (Contract Price) of the Agreement, 
subject to such additions and adjustments 
thereto or deductions there from, as may be 
made pursuant to the Contract.

"Facilities" means the Goods to be supplied and 
installed, as well as all the Installation Services 
to be carried out by the Contractor under the 
Contract.

"Force Majeure" shall mean any event beyond 
the reasonable control of the Employer or of the 
Contractor, as the case may be, and which is 
unavoidable notwithstanding the reasonable 
care of the party affected.

"Goods" means permanent plant, equipment, 
machinery, apparatus, articles and things of all 
kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the 
Contractor under GCC 7.3 hereof), but does not 
include Contractor's Equipment.

"Installation Services" means all those services 
ancillary to the supply of the Goods for the 
Facilities, to be provided by the Contractor 
under the Contract; e.g., transportation and 
provisiori of marine or other similar insurance, 
inspection, expediting, site preparation works



In interpreting these Conditions of Contract headings 
and marginal notes are used for convenience only 
and shall not affect their interpretations unless 
specifically stated; references to singular include the 
plural and vice versa; and masculine include the 
feminine. Words have their ordinary meaning under 
the language of the Contract unless specifically 
defined.

Interpretation 2.12.

If any of the Contract Documents, correspondence or 
communications are prepared in any language other 
than the governing language under GCC 2.1 above, 
the English translation of such documents, 
correspondence or communications shall prevail in 
matters of interpretation.

2.2

The documents forming the Contract shall be 
interpreted in the following order of priority:

2.3

(1) Form of Agreement,

(2) Special Conditions of Contract,

(3) Conditions of Contract,

(4) Letter of Acceptance,

(5) Certificate of Contract Commencement

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9) Contractor's Tender, and

Any other document listed in the Special Conditions 
of Contract as forming part of the Contract.

i

2.4 Persons
Words importing persons or parties shall include 
firms, corporations and government entities.



2.5 Incoterms
Unless inconsistent with any provision of the 
Contract, the meaning of any trade term and the 
rights and obligations of parties there under shall be 
as prescribed by Incoterms.

Incoterms means international rules for interpreting 
trade terms published by the International Chamber 
of Commerce (latest edition), 38 Cours Albert l^r, 
75008 Paris, France.

Entire Agreement
Subject to GCC 16.4 hereof, the Contract constitutes 
the entire agreement between the Employer and 
Contractor with respect to the subject matter of 
Contract and supersedes all communications, 
negotiations and agreements (whether written or 
oral) of parties with respect thereto made prior to the 
date of Contract.

2.6

Amendment
No amendment or other variation of the Contract 
shall be effective unless it is in writing, is dated, 
expressly refers to the Contract, and is signed by a 
duly authorized representative of each party hereto.

2.7

I
2.8 Independent Contractor

The Contractor shall be an independent contractor 
performing the Contract. The Contract does not create 
any agency, partnership, joint venture or other joint 
relationship between the parties hereto.

Subject to the provisions of the Contract, the 
Contractor shall be solely responsible for the manner 
in which the Contract is performed, All employees, 
representatives or Subcontractors engaged by the 
Contractor in connection with the performance of the 
Contract shall be under the complete control of the 
Contractor and shall not be deemed to be employees 
of the Employer, and nothing contained in the 
Contract or in any subcontract awarded by the 
Contractor shall be construed to create any 
contractual relationship between any such 
employees, representatives or Subcontractors and the 
Employer. _________________________________ _



Joint Venture or Consortium
If the Contractor is a joint venture or consortium of 
two or more persons, all such firms shall be jointly 
and severally bound to the Employer for the 
fulfillment of the provisions of the Contract and shall 
designate one of such persons to act as a leader with 
authority to bind the joint venture or consortium. 
The composition or the constitution of the joint 
venture or consortium shall not be altered without 
the prior consent of the Employer._________________
Non-Waiver
2.10.1 Subject to GCC 2.10.2 below, no relaxation, 

forbearance, delay or indulgence by either 
party in enforcing any of the terms and 
conditions of the Contract or the granting of 
time by either party to the other shall 
prejudice, affect or restrict the rights of that 
party under the Contract, nor shall any waiver 
by either party of any breach of Contract 
operate as waiver of any subsequent or 
continuing breach of Contract.

2.9

2.10

2.10.2 Any waiver of a party's rights, powers or 
remedies under the Contract must be in 
writing, must be dated and signed by an 
authorized representative of the party 
granting such waiver, and must specify the 
right and the extent to which it is being 
waived.

Severability
If any provision or condition of the Contract is 
prohibited or rendered invalid or unenforceable, 
such prohibition, invalidity or unenforceability shall 
not affect the validity or enforceability of any other
provisions and conditions of the Contract.__________
Country of Origin
"Origin"
equipment and other supplies for the Facilities are 
mined, grown, produced or manufactured, and from 
which the services are provided.

2.11

2.12
the place where the materials.means



Having signed the Contract, it shall come into effect 
on the date on which the following conditions have 
been satisfied:-

Conditions
Precedent

3.13.

a) Submission of performance Security in the form 
specified in the SCC;

b) Furnishing of Advance Payment Unconditional 
Guarantee.

If the Condition precedent stipulated on GCC 3.1 is 
not met by the date specified in the SCC this contract 
shall not come into effect;

3.2

If the Employer is satisfied that each of the 
conditions precedent in this contract has been 
satisfied (except to the extent waved by him, but 
subject to such conditions as he shall impose in 
respect of such waiver) he shall promptly issue to 
the contractor a certificate of Contract 
commencement, which shall confirm the start date.

3.3



Unless otherwise stated in the Contract, all notices to 
be given under the Contract shall be in writing, and 
shall be sent by personal delivery, airmail post, 
special courier, cable, telegraph, telex, facsimile or 
Electronic Data Interchange (EDI) to the address of 
the relevant party set out in the SCC, with the 
following provisions:

Notices 4.14.

Any notice sent by cable, telegraph, telex, 
facsimile or EDI shall be confirmed within two 
(2) days after dispatch by notice sent by 
airman post or special courier, except as 
otherwise specified in the Contract.

4.1.1

Any notice sent by airmail post or special 
courier shall be deemed (in the absence of 
evidence of earlier receipt) to have been 
delivered ten (10) days after dispatch. In 
proving the fact of dispatch, it shall be 
sufficient to show that the envelope containing 
such notice was properly addressed, stamped 
and conveyed to the postal authorities or 
courier service for transmission by airmail or 
special courier.

4.1.2

Any notice delivered personally or sent by 
cable, telegraph, telex, facsimile or EDI shall be 
deemed to have been delivered on date of its 
dispatch.

4.1.3

Either party may change its postal, cable, telex, 
facsimile or EDI address or addressee for 
receipt of such notices by ten (10) days' notice 
to the other party in writing.________________

Notices shall be deemed to include any approvals, 
consents, instructions, orders and certificates to be 
given under the Contract.

4.1.4

4.2

The language of the Contract and the law governing 
the Contract are stated in the SCC.

Language and 
Law

5. 5.1



In the event of any dispute arising out of this 
contract, either party shall issue a notice of dispute to 
settle the dispute amicably. The parties hereto shall, 
within twenty eight (28) days from the notice date, 
use their best efforts to settle the dispute amicably 
through mutual consultations and negotiation. Any 
unsolved dispute may be referred by either party to 
an adjudicator nominated by the appointing 
Authority specified in SCC.

6.16. Disputes
Resolution

After the dispute has been referred to the 
adjudicator, within 30 days, or within such other 
period as may be proposed by the Parties, the 
Adjudicator shall give its decision. The rendered 
decision shall be binding to the Parties.

6.2

If either Party is dissatisfied with the Adjudicator's 
decision may, within days specified in the SCC refer 
the dispute for arbitration. If either party within the 
period mentioned in the SCC has not referred the 
matter for arbitration the decision shall become final

6.3

and binding to the Parties.
The arbitration shall be conducted in accordance with6.4
the arbitration procedure published by the Institution 
named and in the place shown in the SCC
The rate of the Adjudicator's fee and administrative 
costs of adjudication shall be borne equally by the 
Parties. The rates and costs shall be in accordance 
with the rules of the Appointing Authority. In 
conducting adjudication to its finality each party shall 
bear its incurred costs and expenses.

Fees and Cost of 
Adjudicators

7.17.

Should the Adjudicator resign or die, or should the 
Employer and the Contractor agree that the 
Adjudicator is not functioning in accordance with the 
provisions of the Contract, a new Adjudicator will be 
appointed by the Appointing Authority____________
In the event of disagreement between the Parties to 
the dispute under Clause 28.1 or 28.2 above, the 
Adjudicator shall be appointed by the Appointing 
Authority stated in the SCC.

Replacement of 
an Adjudicator

8.18.

8.2

B. Subject Matter of Contract



Unless otherwise expressly limited in the Technical 
Specifications, the Contractor's obligations cover the 
provision of all Goods and the performance of all 
Installation Services required for the design, the 
manufacture (including procurement, quality 
assurance, construction, installation, associated civil 
works, Pre-commissioning and delivery) of the 
Goods and the installation, completion and 
commissioning of the Facilities in accordance with 
the plans, procedures, specifications, drawings, codes 
and any other documents as specified in the 
Technical Specifications. Such specifications include, 
but are not limited to, the provision of supervision 
and engineering services; the supply of labour, 
materials, equipment, spare parts (as specified in 
GCC 7.3 below) and accessories; Contractor's 
Equipment; construction utilities and supplies; 
temporary materials, structures and facilities; 
transportation (including, without limitation, 
unloading and hauling to, from and at the Site); and 
storage, except for those supplies, works and services 
that will be provided or performed by the Employer, 
as set forth in the corresponding Appendix (Scope of 
Works and Supply by the Employer) to the 
Agreement.

ofScope
Facilities

7.19.

The Contractor shall, unless specifically excluded in 
the Contract, perform all such work and/ or supply 
all such items and materials not specifically 
mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for 
attaining Completion of the Facilities as if such work 
and/or items and materials were expressly 
mentioned in the Contract.

7.2



In addition to the supply of Mandatory Spare Parts 
included in the Contract, the Contractor agrees to 
supply spare parts required for the operation and 
maintenance of the Facilities for the period specified 
in the SCC. However, the identity, specifications and 
quantities of such spare parts and the terms and 
conditions relating to the supply thereof are to be 
agreed between the Employer and the Contractor, 
and the price of such spare parts shall be that given in 
Price Schedule No. 6, which shall be added to the 
Contract Price. The price of such spare parts shall 
include the purchase price therefore and other costs 
and expenses (including the Contractor's fees) 
relating to the supply of spare parts._______________
The Contractor shall commence work on the Facilities 
within the period specified in the SCC and without 
prejudice to GCC 26.2 hereof, the Contractor shall 
thereafter proceed with the Facilities in accordance 
with the time schedule specified in the corresponding 
Appendix (Time Schedule) to the Agreement._______
The Contractor shall attain Completion of the 
Facilities (or of a part where a separate time for 
Completion of such part is specified in the Contract) 
within the time stated in the SCC or within such 
extended time to which the Contractor shall be 
entitled under GCC 40 hereof.

7.3

Time for 
Commencement 
and Completion

8.110

8.2

The Contractor shall design, manufacture (including 
associated purchases and/or subcontracting), install 
and complete the Facilities with due care and 
diligence in accordance with the Contract.__________
The Contractor confirms that it has entered into this 
Contract on the basis of a proper examination of the 
data relating to the Facilities (including any data as to 
boring tests) provided by the Employer, and on the 
basis of information that the Contractor could have 
obtained from a visual inspection of the Site (if access 
thereto was available) and of other data readily 
available to it relating to the Facilities as of the date 
twenty-eight (28) days prior to tender submission. 
The Contractor acknowledges that any failure to 
acquaint itself with all such data and information 
shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully 
performing the Facilities._________________________

Contractor's
Responsibilities

9.111

9.2



The Contractor shall acquire in its name all permits, 
approvals and/or licenses from all local, state or 
national government authorities or public service 
undertakings in the United Republic of Tanzania 
where the Site is located that are necessary for the 
performance of the Contract, including, without 
limitation, visas for the Contractor's and 
Subcontractor's personnel and entry permits for all 
imported Contractor's Equipment. The Contractor 
shall acquire all other permits, approvals and/or 
licenses that are not the responsibility of the 
Employer under GCC 10.3 hereof and that are 
necessary for the performance of the Contract._______
The Contractor shall comply with all laws in force in 
the United Republic of Tanzania and local by laws 
where the Facilities are installed and where the 
Installation Services are carried out. The laws will 
include all local, state, national or other laws that 
affect the performance of the Contract and bind upon 
the Contractor. The Contractor shall indemnify and 
hold harmless the Employer from and against any 
and all liabilities, damages, claims, fines, penalties 
and expenses of whatever nature arising or resulting 
from the violation of such laws by the Contractor or 
its personnel, including the Subcontractors and their 
personnel, but without prejudice to GCC 10.1 hereof.
Any Plant, Material and Services that will be 
incorporated in or be required for the Facilities and 
other supplies shall have their origin as specified 
under GCC 1 (Country of Origin).__________________
The Contractor shall permit the PE to inspect the 
Contractor's accounts and records relating to the 
performance of the Contractor and to have them 
audited by auditors appointed by the PE, if so 
required by the PE_______________________________
The Employer shall ensure the accuracy of all 
information and/or data to be supplied by the 
Employer as described in the corresponding 
Appendix (Scope of Works and Supply by the 
Employer) to the Contract, except when otherwise 
expressly stated in the Contract.___________________

9.3

9.4

9.5

9.6

Employer's
Responsibilities

12. 10.1



The Employer shall be responsible for acquiring and 
providing legal and physical possession of the Site 
and access thereto, and for providing possession of 
and access to all other areas reasonably required for 
the proper execution of the Contract, including all 
requisite rights of way, as specified in the 
corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement. The 
Employer shall give full possession of and accord all 
rights of access thereto on or before the date{s) 
specified in that Appendix,_______________________
The Employer shall acquire and pay for all permits, 
approvals and/or licenses from all local, state or 
national government authorities or public service 
undertakings in the United Republic of Tanzania. 
Such authorities or undertakings require the 
Employer to obtain them in the Employer's name, are 
necessary for the execution of the Contract (they 
include those required for the performance by both 
the Contractor and the Employer of their respective 
obligations under the Contract), and are specified in 
the corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement.

10.2

10.3

If requested by the Contractor, the Employer shall 
use its best endeavors to assist the Contractor in 
obtaining in a timely and expeditious manner all 
permits, approvals and/or licenses necessary for the 
execution of the Contract from all local, state or 
national government authorities or public service 
undertakings that such authorities or undertakings 
require the Contractor or Subcontractors or the 
personnel of the Contractor or Subcontractors, as the 
case may be, to obtain.___________________________

10.4

I



Unless otherwise specified in the Contract or agreed 
upon by the Employer and the Contractor, the 
Employer shall provide sufficient, properly qualified 
operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, 
lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of 
whatsoever nature, including those required by the 
Contractor to properly carry out Pre-commissioning, 
Commissioning and Guarantee Tests, all in 
accordance with the provisions of the corresponding 
Appendix (Scope of Works and Supply by the 
Employer) to the Agreement at or before the time 
specified in the programme furnished by the 
Contractor under GCC 18.2 hereof and in the manner 
thereupon specified or as otherwise agreed upon by 
the Employer and the Contractor.__________________
The Employer shall be responsible for the continued 
operation of the Facilities after Completion, in 
accordance with GCC 24.8, and shall be responsible 
for facilitating the Guarantee Test(s) for the Facilities, 
in accordance with GCC 25.2.

10.5

10.6

All costs and expenses involved in the performance 
of the obligations under this GCC 10 shall be the 
responsibility of the Employer, save those to be 
incurred by the Contractor with respect to the 
performance of Guarantee Tests, in accordance with 
GCC 25.2.

10.7

C. Payment
The Contract Price shall be as specified in Article 2 
(Contract Price and Terms of Payment) of the Form 
of Agreement.__________________________________
Unless indicated otherwise in the SCC, the Contract 
Price shall be a firm lump sum not subject to any 
alteration, except in the event of a Change in the 
Facilities or as otherwise provided in the Contract.

13 Contract Price 11.1

11.2

Subject to GCCs 9.2, 10.1 and 35 hereof, the 
Contractor shall be deemed to have satisfied itself as 
to the correctness and sufficiency of the Contract 
Price, which shall, except as otherwise provided for 
in the Contract, cover all its obligations under the 
Contract.

11.3



The Contract Price shall be paid as specified in the 
corresponding Appendix (Terms and Procedures of 
Payment) to the Agreement. The procedures to be 
followed in making application for and processing 
payments shall be those outlined in the same 
Appendix._____________________________________
No payment made by the Employer herein shall be 
deemed to constitute acceptance by the Employer of 
the Facilities or any part(s) thereof.

Terms of 
Payment

12.114

12,2

In the event that the Employer fails to make any 
payment by its respective due date or within the 
period set forth in the Contract, the Employer shall 
pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the 
corresponding Appendix (Terms and Procedures of 
Payment) to the Agreement for the period of delay 
until payment has been made in full, whether before 
or after judgment or arbitrage award._____________
The currency or currencies in which payments are 
made to the Contractor under this Contract shall be 
specified in the corresponding Appendix (Terms 
and Procedures of Payment) to the Agreement, 
subject to the general principle that payments will 
be made in the currency or currencies in which the 
Contract Price has been stated in the Contractor's

12.3

12.4

Tendering.
All payments shall be made in the currency or 
currencies specified in the corresponding Appendix 
(Terms and Procedures of Payment) to the 
Agreement, pursuant to GCC 12.4,________________
Issuance of Securities
The Contractor shall provide the securities specified 
below in favor of the Employer at the times, and in 
the amount, manner and form specified below._____

12.5

Securities 13.113



Advance Payment Security
13.2.1 The Contractor shall, within fourteen (14) 

working days of the notification of contract 
award, provide a security in an amount equal 
to the advance payment calculated in 
accordance with the corresponding Appendix 
(Terms and Procedures of Payment) to the 
Agreement, and in the same currency or 
currencies.

13.2

13.2.2 The security shall be in the form provided in 
the tendering documents or in another form 
acceptable to the Employer, The amount of the 
security shall be reduced in proportion to the 
value of the Facilities executed by and paid to 
the Contractor from time to time, and shall 
automatically become null and void when the 
full amount of the advance payment has been 
recovered by the Employer. The security shall 
be returned to the Contractor immediately after 
its expiration. ________________ ______



Performance Security
13.3.1 The Performance Security shall be provided 
to the Employer no later than the date specified in 
the Letter of Acceptance and shall be issued in an 
amount and form and by a bank or surety 
acceptable to the Employer, and denominated in the 
types and proportions of the currencies in which 
the Contract Price is payable as specified in the TDS 
and see and in accordance with the conditions of 
contract.

13.3

13.3.2 The Performance Security shall be valid until 
a date 28 days from the date of issue of the 
Certificate of Completion in the case of a Bank 
Guarantee, and until one year from the date of issue 
of the Completion Certificate in the case of a 
Performance Bond.

13.3.3 Where circumstances necessitate the 
amendment of the contract after signature, and such 
amendment is effected, the Employer shall require 
the Contractor to provide additional Performance 
Security to cover any cumulative increase of more 
than ten percent of the Initial Contract Price.

13.3.4 The security shall be denominated in the 
currency or currencies of the Contract, or in a 
freely convertible currency acceptable to the 
Employer, and shall be in one of the forms of 
bank guarantees provided in the tendering 
documents, as stipulated by the Employer in 
the see, or in another form acceptable to the 
Employer.

13.3.5 The security shall automatically be reduced 
by half on the date of the Operational 
Acceptance and shall become null and void, 
eighteen (18) months after Completion of the 
Facilities or twelve (12) months after 
Operational Acceptance of the Facilities, 
whichever occurs first; provided, however, that 
if the Defects Liability Period has been 
extended on any part of the Facilities pursuant 
to GCC 27.8 hereof, the Contractor shall issue 
an additional security in an amount 
proportionate to the Contract Price of that part. 
The security shall be returned to the Contractor 
immediately after its expiration, provided, 
however, that if the Contractor, pursuant to



Except as otherwise specifically provided in the 
Contract, the Contractor shall bear and pay all taxes, 
duties, levies and charges assessed on the 
Contractor, its Subcontractors or their employees by 
all municipal, state or national government 
authorities in connection with the Facilities in and 
outside of the United Republic of Tanzania where 
the Site is located.

Taxes and Duties 14.114

Notwithstanding GCC 14.1 above, the Employer 
shall bear and promptly pay all customs and import 
duties as well as other local taxes like, e.g., a value 
added tax (VAT), imposed by the law of the United 
Republic of Tanzania on the Goods specified in Price 
Schedule No. 1 and that are to be incorporated into 
the Facilities.

14.2

If any tax exemptions, reductions, allowances or 
privileges may be available to the Contractor in the 
United Republic of Tanzania, the Employer shall use 
its best endeavors to enable the Contractor to benefit 
from any such tax savings to the maximum 
allowable extent.________________________________
For the purpose of the Contract, it is agreed that the 
Contract Price specified in Article 2 (Contract Price 
and Terms of Payment) of the Form of Agreement is 
based on the taxes, duties, levies and charges 
prevailing at the date twenty-eight (28) days prior to 
the date of tender submission in the United Republic 
of Tanzania (hereinafter called "Tax" in this GCC 
14.4). If any rates of Tax are increased or decreased, 
a new Tax is introduced, an existing Tax is 
abolished, or any change in interpretation or 
application of any Tax occurs in the course of the 
performance of Contract, which was or will be 
assessed on the Contractor, Subcontractors or their 
employees in connection with performance of the 
Contract, an equitable adjustment of the Contract 
Price shall be made to fully take into account any 
such change by addition to the Contract Price or 
deduction there from, as the case may be, in 
accordance with GCC 36 hereof.

14.3

14.4

D. Intellectual Property



I

The Supplier shall indemnify the PE against all 
third-party claims of infringement of patent, 
trademark, or industrial design rights arising from 
use of the Goods or any part thereof in the United 
Republic of Tanzania.___________________________
The copyright in all drawings, documents and 
other materials containing data and information 
furnished to the Employer by the Contractor 
herein shall remain vested in the Contractor or, if 
they are furnished to the Employer directly or 
through the Contractor by any third party, 
including suppliers of materials, the copyright in 
such materials shall remain vested in such third

Patent and 
Copyright

15.115

15.2

party,
The Employer and the Contractor shall keep 
confidential and shall not, without the written 
consent of the other party hereto, divulge to any 
third party any documents, data or other 
information furnished directly or indirectly by the 
other party hereto in connection with the Contract, 
whether such information has been furnished prior 
to, during or following termination of the 
Contract.
Contractor may furnish to its Subcontractor(s) 
such documents, data and other information it 
receives from the Employer to the extent required 
for the Subcontractor(s) to perform its work under 
the Contract, in which event the Contractor shall 
obtain from such Subcontractor{s) an undertaking 
of confidentiality similar to that imposed on the 
Contractor under this GCC16.

Confidential
Information

16,116

Notwithstanding the above, the

The Employer shall not use such documents, data 
and other information received from the 
Contractor for any purpose other than the 
operation and maintenance of the Facilities. 
Similarly, the Contractor shall not use such 
documents, data and other information received 
from the Employer for any purpose other than the. 
design, procurement of Goods, construction or 
such other work and services as are required for 
the performance of the Contract.________________

16.2

I



The obligation of a party under GCCs 16.1 and 16.2 
above, however, sh^l not apply to that 
information which

16.3

(a) now or hereafter enters the public domain 
through no fault of that party

(b) can be proven to have been possessed by that 
party at the time of disclosure and which was 
not previously obtained, directly or indirectly, 
from the other party hereto

(c) otherwise lawfully becomes available to that 
party from a third party that has no obligation 
of confidentiality. 

The above provisions of this GCC 16 shall not in 
any way modify any undertaking of 
confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the 
Facilities or any part thereof.

16.4

The provisions of this GCC 16 shall survive 
termination, for whatever reason, of the Contract.

16.5

E. Execution of the Facilities



Project Manager
If the Project Manager is not named in the 
Contract, then within Seven (7) working days of 
the Effective Date, the Employer shall appoint 
and notify the Contractor in writing of the name 
of the Project Manager. The Employer may from 
time to time appoint some other person as the 
Project Manager in place of the person previously 
so appointed, and shall give a notice of the name 
of such other person to the Contractor without 
delay. No such appointment shall be made at 
such a time or in such a manner as to impede the 
progress of work on the Facilities. Such 
appointment shall only take effect upon receipt of 
such notice by the Contractor. The Project 
Manager shall represent and act for the Employer 
at all times during the currency of the Contract. 
All notices, instructions, orders, certificates, 
approvals and all other communications under 
the Contract shall be given by the Project 
Manager, except as herein otherwise provided.

Representatives 17.117

All notices, instructions, information and other 
communications given by the Contractor to the 
Employer under the Contract shall be given to the 
Project Manager, except as herein otherwise 
provided.,



Contractor's Representative &: Project Manager17.2

17.2.1 If the Contractor's Representative is not 
named in the Contract, then within Seven (7) 
working days of the Effective Date, the 
Contractor shall appoint the Contractor's 
Representative and shall request the 
Employer in writing to approve the person 
so appointed. If the Employer makes no 
objection to the appointment within Seven 
(7) working days, the Contractor's 
Representative shall be deemed to have been 
approved. If the Employer objects to the 
appointment within Seven (7) working days 
giving the reason thereof, then the 
Contractor shall appoint a replacement 
within Seven (7) working days of such 
objection, and the foregoing provisions of 
this GCC 17.2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall 
represent and act for the Contractor at all 
times during the currency of the Contract 
and shall give to the Project Manager all the 
Contractor's instructions.notices,
information and all other communications 
under the Contract.

All notices, instructions, information and all other 
communications given by the Employer or the 
Project Manager to the Contractor under the 
Contract shall be given to the Contractor's 
Representative or, in its absence, its deputy, except 
as herein otherwise provided.

The Contractor shall not revoke the appointment of 
the Contractor's Representative without the 
Employer's prior written consent, which shall not 
be unreasonably withheld. If the Employer 
consents thereto, the Contractor shall appoint some 
other person as the Contractor's Representative, 
pursuant to the procedure set out in GCC 17.2.1.

17.2.3 The Contractor's Representative may, 
subject to the approval of the Employer 
(which shall not be unreasonably withheld), 
at any time delegate to any person any of the 
powers, functions and authorities vested in 
him or her. Any such delegation may be



Contractor's Organization
The Contractor shall supply to the Employer and 
the Project Manager a chart showing the proposed 
organization to be established by the Contractor 
for carrying out work on the Facilities. The chart 
shall include the identities of the key personnel 
together with the curricula vitae of such key 
personnel to be employed within twenty-one (21) 
days of the Effective Date. The Contractor shall 
promptly inform the Employer and the Project 
Manager in writing of any revision or alteration of
such an organization chart._____________________

Programme of Performance
Within twenty-eight (28) days after the date of 
signing the Agreement, the Contractor shall 
prepare and submit to the Project Manager a 
detailed programme of performance of the 
Contract, made in the form specified in the SCC 
and showing the sequence in which it proposes to 
design, manufacture, transport, assemble, install 
and pre-commission the Facilities, as well as the 
date by which the Contractor reasonably requires 
that the Employer shall have fulfilled its 
obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance 
with the programme and to achieve Completion, 
Commissioning and Acceptance of the Facilities in 
accordance with the Contract. The programme so 
submitted by the Contractor shall accord with the 
Time Schedule included in the corresponding 
Appendix (Time Schedule) to the Agreement and 
any other dates and periods specified in the 
Contract. The Contractor shall update and revise 
the programme as and when appropriate or when 
required by the Project Manager, but without 
modification in the Times for Completion given in 
the SCC and any extension granted in accordance 
with GCC 40, and shall submit all such revisions to 
the Project Manager.

18.1Work Programme18

18.2



Progress Report
The Contractor shall monitor progress of all the 
activities specified in the programme referred to in 
GCC 18.2 above, and supply a progress report to 
the Project Manager every month.
The progress report shall be in a form acceptable to 
the Project Manager and shall indicate: 
percentage completion achieved compared with 
the planned percentage completion for each 
activity; and (b) where any activity is behind the 
programme, giving comments and likely 
consequences and stating the corrective action 
being taken.

18.3

(a)

Progress of Performance
If at any time the Contractor's actual progress falls 
behind the programme referred to in GCC 18.2, or 
it becomes apparent that it will so fall behind, the 
Contractor shall, at the request of the Employer or 
the Project Manager, prepare and submit to the 
Project Manager a revised programme, taking into 
account the prevailing circumstances, and shall 
notify the Project Manager of the steps being taken 
to expedite progress so as to attain Completion of 
the Facilities within the Time for Completion 
under GCC 8.2, any extension thereof entitled 
under GCC 40.1, or any extended period as may 
otherwise be agreed upon between the Employer 
and the Contractor.

18.4

Work Procedures
The Contract shall be executed in accordance with 
the Contract Documents and the procedures given 
in the section on Sample Forms and Procedures of 
the Contract Documents.

18.5

The Contractor may execute the Contract in 
accordance with its own standard project 
execution plans and procedures to the extent that 
they do not conflict with the provisions contained 
in the Contract.

I



The corresponding Appendix (List of Approved 
Subcontractors) to the Agreement specifies major 
items of supply or services and a list of approved 
Subcontractors against each item, including 
vendors. Insofar as no Subcontractors are listed 
against any such item, the Contractor shall prepare 
a list of Subcontractors for such item for inclusion 
in such list. The Contractor may from time to time 
propose any addition to or deletion from any such 
list. The Contractor shall submit any such list or 
any modification thereto to the Employer for its 
approval in sufficient time so as not to impede the 
progress of work on the Facilities. Such approval 
by the Employer for any of the Subcontractors shall 
not relieve the Contractor from any of its 
obligations, duties or responsibilities under the 
Contract.

Subcontracting 19.119.

The Contractor shall select and employ its 
Subcontractors for such major items from those 
listed in the lists referred to in GCC 19.1.

19.2

For items or parts of the Facilities not specified in 
the corresponding Appendix (List of Approved 
Subcontractors) to the Agreement, the Contractor, 
may employ such Subcontractors as it may select, 
at its discretion.

19.3

I



Specifications and DrawingsandDesign
Engineering

20.120

20.1.1 The Contractor shali execute the basic and 
detailed design and the engineering work in 
compliance with the provisions of the 
Contract, or where not so specified, in 
accordance with good engineering practice.

The Contractor shall be responsible for any 
discrepancies, errors or omissions in the 
specifications, drawings and other technical 
documents that it has prepared, whether such 
specifications, drawings and other documents have 
been approved by the Project Manager or not, 
provided that such discrepancies, errors or 

are not because of inaccurateomissions
information furnished in writing to the Contractor 
by or on behalf of the Employer.

20.1.2 The Contractor shall be entitled to disclaim 
responsibility for any design, data, drawing, 
specification or other document, or any 
modification thereof provided or designated 
by or on behalf of the Employer, by giving a 
notice of such disclaimer to the Project 
Manager.

Codes and Standards
Wherever references are made in the Contract to 
codes and standards in accordance with which the 
Contract shall be executed, the edition or the 
revised version of such codes and standards 
current at the date twenty-eight (28) days prior to 
date of tender submission shall apply unless 
otherwise specified. During Contract execution, 
any changes in such codes and standards shall be 
applied after approval by the Employer and shall 
be treated in accordance with GCC 39.

20.2



Approval/Review of Technical Documents by 
Project Manager

20.3

20.3.1 The Contractor shall prepare (or cause its 
Subcontractors to prepare) and furnish to 
the Project Manager the documents listed in 
the corresponding Appendix (List of 
Documents for Approval or Review) to the 
Agreement for its approval or review as 
specified and in accordance with the 
requirements of GCC 18.2 (Programme of 
Performance).

Any part of the Facilities covered by or related to 
the documents to be approved by the Project 
Manager shall be executed only after the Project 
Manager's approval thereof.

GCCs 20.3.2 through 20.3.7 shall apply to those 
documents requiring the Project Manager's 
approval but not to those furnished to the Project 
Manager for its review only.

20.3.2 Within fourteen (14) days after receipt by 
the Project Manager of any document 
requiring the Project Manager's approval in 
accordance with GCC 20.3.1, the Project 
Manager shall either return one copy thereof 
to the Contractor with its approval endorsed 
thereon or shall notify the Contractor in 
writing of its disapproval thereof and the 
reasons therefore and the modifications that 
the Project Manager proposes.

If the Project Manager fails to take such 
action within the said fourteen (14) working 
days, then the said document shall be 
deemed to have been approved by the 
Project Manager.

20.3.3 The Project Manager shall not disapprove 
any document, except on the grounds that 
the document does not comply with some 
specified provision of the Contract or that it 
is contrary to good engineering practice.

20.3.4 If the Project Manager disapproves the 
document, the Contractor shall modify the 
document and resubmit it for the Project



Goods
Subject to GCC 14.2, the Contractor shall 
manufacture or procure and transport all the 
Goods in an expeditious and orderly manner to the 
Site.

21.121 Procurement



I

Employer-Supplied Plant, Equipment, and 
Materials
If the corresponding Appendix (Scope of Works 
and Supply by the Employer) to the Agreement 
provides that the Employer shall furnish any 
specific items of machinery, equipment or 
materials to the Contractor, the following 
provisions shall apply:

21.2

21.2.1 The Employer shall, at its own risk and 
expense, transport each item to the place on 
or near the Site as agreed upon by the 
parties and make such item available to the 
Contractor at the time specified in the 
programme furnished by the Contractor, 
pursuant to GCC 18.2, unless otherwise 
mutually agreed.

21.2.2 Upon receipt of such item, the Contractor 
shall inspect the same visually and notify 
the Project Manager of any detected 
shortage, defect or default. The Employer 
shall immediately remedy any shortage, 
defect or default, or the Contractor shall, if 
practicable and possible, at the request of 
the Employer, remedy such shortage, defect 
or default at the Employer's cost and 
expense. After inspection, such item shall 
fall under the care, custody and control of 
the Contractor. The provision of this GCC 
21.2.2 shall apply to any item supplied to 
remedy any such shortage or default or to 
substitute for any defective item, or shall 
apply to defective items that have been 
repaired.

21.2.3 The foregoing responsibilities of the 
Contractor and its obligations of care, 
custody and control shall not relieve the 
Employer of liability for any undetected 
shortage, defect or default, nor place the 
Contractor under any liability for any such 
shortage, defect or default whether under 
GCC 27 or under any other provision of 
Contract.

I



21.3 Transportation
21.3.1 The Contractor shall at its own risk and 

expense transport all the Goods and the 
Contractor's Equipment to the Site by the 
mode of transport that the Contractor judges 
most suitable under all the circumstances.

21.3.2Unless otherwise provided in the Contract, 
the Contractor shall be entitled to select any 
safe mode of transport operated by any 
person to carry the Goods and the 
Contractor's Equipment.

21.3.3 Upon dispatch of each shipment of the 
Goods and the Contractor's Equipment, the 
Contractor shall notify the Employer by 
telex, cable, facsimile or Electronic Data 
Interchange (EDI) of the description of the 
Goods and of the Contractor's Equipment, 
the point and means of dispatch, and the 
estimated time and point of arrival in the 
United Republic of Tanzania, if applicable, 
and at the Site. The Contractor shall furnish 
the Employer with relevant shipping 
documents to be agreed upon between the 
parties.

21.3.4 The Contractor shall be responsible for 
obtaining, if necessary, approvals from the 
authorities for transportation of the Goods 
and the Contractor's Equipment to the Site. 
The Employer shall use its best endeavors 
in a timely and expeditious manner to assist 
the Contractor in obtaining such approvals, 
if requested by the Contractor. 
Contractor shall indemnify and hold 
harmless the Employer from and against 
any claim for damage to roads, bridges or 
any other traffic facilities that may be 
caused by the transport of the Goods and 
the Contractor's Equipment to the Site.

The



Customs Clearance
The Contractor shall, at its own expense, handle all 
imported Goods and Contractor's Equipment at 
the point(s) of import and shall handle any 
formalities for customs clearance, subject to the 
Employer's obligations under GCC 14.2, provided 
that if applicable laws or regulations require any 
application or act to be made by or in the name of 
the Employer, the Employer shall take all 
necessary steps to comply with such laws or 
regulations. In the event of delays in customs 
clearance that are not the fault of the Contractor, 
the Contractor shall be entitled to an extension in 
the Time for Completion, pursuant to GCC 40.

21.4



Setting Out/Supervision/Labour
22.1.1Bench Mark:

responsible for the true and proper setting- 
out of the Facilities in relation to bench 
marks, reference marks and lines provided 
to it in writing by or on behalf of the 
Employer.

Installation 22.122
The Contractor shall be

If, at any time during the progress of installation 
of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, 
the Contractor shall forthwith notify the 
Project Manager of such error and, at its 
own expense, immediately rectify such error 
to the reasonable satisfaction of the Project 
Manager. If such error is based on incorrect 
data provided in writing by or on behalf of 
the Employer, the expense of rectifying the 
same shall be borne by the Employer.

The Contractor22.1.2 Contractor's Supervision-.
shall give or provide all necessary 
superintendence during the installation of 
the Facilities, and the Construction Manager 
or its deputy shall be constantly on the Site 
to provide full-time superintendence of the 
installation. The Contractor shall provide 
and employ only technical personnel who 
are skilled and experienced in their 
respective callings and supervisory staff 
who are competent to adequately supervise 
the work at hand.

22.1.3 Labour:

(a) The Contractor shall provide and employ 
on the Site in the installation of the 
Facilities such skilled, semi-skilled and 
unskilled labour as is necessary for the 
proper and timely execution of the 
Contract. The Contractor is encouraged 
to use local labour that has the necessary 
skills.

(b) Unless otherwise provided in the 
Contract, the Contractor 
responsible for the recruitment, 
transportation, accommodation and 
catering of all labour, local or expatriate.

shall be



Contractor's Equipment
22.2.1 All Contractor's Equipment brought by the 

Contractor onto the Site shall be deemed to 
be intended to be used exclusively for the 
execution of the Contract. The Contractor 
shall not remove the same from the Site 
without the Project Manager's consent that 
such Contractor's Equipment is no longer 
required for the execution of the Contract.

22.2

22.2.2 Unless otherwise specified in the Contract, 
upon completion of the Facilities, the 
Contractor shall remove from the Site all 
Equipment brought by the Contractor onto 
the Site and any surplus materials remaining 
thereon.

22.2.3 The Employer will, if requested, use its best 
endeavors to assist the Contractor in 
obtaining any local, state or national 
government permission required by the 
Contractor for the export of the Contractor's 
Equipment imported by the Contractor for 
use in the execution of the Contract that is 
no longer required for the execution of the 
Contract.

Site Regulations and Safety
The Employer and the Contractor shall establish 
Site regulations setting out the rules to be 
observed in the execution of the Contract at the 
Site and shall comply therewith. The Contractor 
shall prepare and submit to the Employer, with a 
copy to the Project Manager, proposed Site 
regulations for the Employer's approval, which 
approval shall not be unreasonably withheld.

22.3

Such Site regulations shall include, but shall not be 
limited to, rules in respect of security, safety of the 
Facilities, gate control, sanitation, medical care, 
and fire prevention.



Opportunities for Other Contractors 
22.4.1 The Contractor shall, upon written request 

from the Employer or the Project Manager, 
give all reasonable opportunities for 
carrying out the work to any other 
contractors employed by the Employer on or 
near the Site.

22.4

22.4.2 If the Contractor, upon written request from 
the Employer or the Project Manager, makes 
available to other contractors any roads or 
ways the maintenance for which the 
Contractor is responsible, permits the use by 
such other contractors of the Contractor's 
Equipment, or provides any other service of 
whatsoever nature for such other 
contractors, the Employer shall fully 
compensate the Contractor for any loss or 
damage caused or occasioned by such other 
contractors in respect of any such use or 
service, and shall pay to the Contractor 
reasonable remuneration for the use of such 
equipment or the provision of such services.

22.4.3 The Contractor shall also so arrange to 
perform its work as to minimize, to the 
extent possible, interference with the work 
of other contractors. The Project Manager 
shall determine the resolution of any 
difference or conflict that may arise between 
the Contractor and other contractors and the 
workers of the Employer in regard to their 
work.

22.4.4 The Contractor shall notify the Project 
Manager promptly of any defects in the 
other contractors' work that come to its 
notice, and that could affect the 
Contractor's work. The Project Manager 
shall determine the corrective measures, if 
any, required to rectify tlie situation after 
inspection of the Facilities. Decisions made 
by the Project Manager shall be binding on 
the Contractor.



Emergency Work
If, by reason of an emergency arising in 
connection with and during the execution of the 
Contract, any protective or remedial work is 
necessary as a matter of urgency to prevent 
damage to the Facilities, the Contractor shall 
immediately carry out such work.

22.5

If the Contractor is unable or unwilling to do such 
work immediately, the Employer may do or cause 
such work to be done as the Employer may 
determine is necessary in order to prevent damage 
to the Facilities. In such event the Employer shall, 
as soon as practicable after the occurrence of any 
such emergency, notify the Contractor in writing 
of such emergency, the work done and the reasons 
therefore. If the work done or caused to be done 
by the Employer is work that the Contractor was 
liable to do at its own expense under the Contract, 
the reasonable costs incurred by the Employer in 
connection therewith shall be paid by the 
Contractor to the Employer. Otherwise, the cost 
of such remedial work shall be borne by the 
Employer.

Site Clearance
22.6.1 Site Clearance in Course of Performance: In the 

course of carrying out the Contract, the 
Contractor shall keep the Site reasonably 
free from all unnecessary obstruction, store 
or remove any surplus materials, clear away 
any wreckage, rubbish or temporary works 
from the Site, and remove any Contractor's 
Equipment no longer required for execution 
of the Contract.

22,6

After22.6.2 Clearance of Site after Completion:
Completion of all parts of the Facilities, the 
Contractor shall clear away and remove all 
wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and
Facilities clean and safe.

I



Watching and Lighting
The Contractor shall provide and maintain at its 
own expense all lighting, fencing, and watching 
when and where necessary for the proper 
execution and the protection of the Facilities, or 
for the safety of the owners and occupiers of 
adjacent property and for the safety of the public.

22.7

Work at Night and on Holidays 
22.8.1 Unless otherwise provided in the Contract, 

no work shall be carried out during the 
night and on public holidays of the United 
Republic of Tanzania without prior written 
consent of the Employer, except where work 
is necessary or required to ensure safety of 
the Facilities or for the protection of life, or 
to prevent loss or damage to property, when 
the Contractor shall immediately advise the 
Project Manager, provided that provisions of 
this GCC 22.8.1 shall not apply to any work 
which is customarily carried out by rotary or 
double-shifts.

22.8

22.8.2 Notwithstanding GCCs 22.8.1 or 22.1.3, if 
and when the Contractor considers it 
necessary to carry out work at night or on 
public holidays so as to meet the Time for 
Completion and requests the Employer's 
consent thereto, the Employer shall not 
unreasonably withhold such consent.

The Contractor shall at its own expense carry out 
at the place of manufacture and/or on the Site all 
such tests and/or inspections of the Goods and 
any part of the Facilities as are specified in the 
Contract.

Test and 
Inspection

23.123

The Employer and the Project Manager or their 
designated representatives shall be entitled to 
attend the aforesaid test and/or inspection, 
provided that the Employer shall bear all costs 
and expenses incurred in connection with such 
attendance including, but not limited to, all 
traveling and board and lodging expenses.

23.2



Whenever the Contractor is ready to carry out any 
such test and/or inspection, the Contractor shall 

a reasonable advance notice of such test

23.3

give
and/or inspection and of the place and time 
thereof to the Project Manager. The Contractor 
shall obtain from any relevant third party or 
manufacturer any necessary permission or consent 
to enable the Employer and the Project Manager 
(or their designated representatives) to attend the 
test and/or inspection.

The Contractor shall provide the Project Manager 
with a certified report of the results of any such test 
and/or inspection.

23.4

If the Employer or Project Manager (or their 
designated representatives) fails to attend the test 
and/or inspection, or if it is agreed between the 
parties that such persons shall not do so, then the 
Contractor may proceed with the test and/or 
inspection in the absence of such persons, and may 
provide the Project Manager with a certified report 
of the results thereof.

The Project Manager may require the Contractor to 
carry out any test and/or inspection not required 
by the Contract, provided that the Contractor's 
reasonable costs and expenses incurred in the 
carrying out of such test and/or inspection shall be 
added to the Contract Price. Further, if such test 
and/or inspection impedes the progress of work 
on the Facilities and/or the Contractor's 
performance of its other obligations under the 
Contract, due allowance will be made in respect of 
the Time for Completion and the other obligations 
so affected

23.5

I



If any Goods or any part of the Facilities fails to 
pass any test and/or inspection, the Contractor 
shall either rectify or replace such Goods or part of 
the Facilities and shall repeat the test and/or 
inspection upon giving a notice under GCC 23.3.

23.6

If any dispute or difference of opinion shall arise 
between the parties in connection with or arising 
out of the test and/or inspection of the Goods or 
part of the Facilities that cannot be settled between 
the parties within a reasonable period of time, it 
may be referred to an Adjudicator for 
determination in accordance with GCC 6.1.

23.7

The Contractor shall afford the Employer and the 
Project Manager, at the Employer's expense, 
access at any reasonable time to any place where 
the Goods are being manufactured or the Facilities 
are being installed, in order to inspect the progress 
and the manner of manufacture or installation, 
provided that the Project Manager shall give the 
Contractor a reasonable prior notice.

23.8

The Contractor agrees that neither the execution of 
a test and/or inspection of Goods or any part of 
the Facilities, nor the attendance by the Employer 
or the Project Manager, nor the issue of any test 
certificate pursuant to GCC 23.4, shall release the 
Contractor from any other responsibilities under 
the Contract.

23.9

No part of the Facilities or foundations shall be 
covered up on the Site without the Contractor 
carrying out any test and/or inspection required 
under the Contract. The Contractor shall give a 
reasonable notice to the Project Manager 
whenever any such ready or about to be ready for 
test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to 
the requirements of the Contract.

23.10



The Contractor shall uncover any part of the 
Facilities or foundations, or shall make openings 
in or through the same as the Project Manager 
may from time to time require at the Site, and 
shall reinstate and make good such part or parts.

23.11

If any parts of the Facilities or foundations have 
been covered up at the Site after compliance with 
the requirement of GCC 23.10 and are found to be 
executed in accordance with the Contract, the 
expenses of uncovering, making openings in or 
tlirough, reinstating, and making good the same 
shall be borne by the Employer, and the Time for 
Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been 
delayed or impeded in the performance of any of 
its obligations under the Contract,

As soon as the Facilities or any part thereof has, in 
the opinion of the Contractor, been completed 
operationally and structurally and put in a tight 
and clean condition as specified in the Technical 
Specifications, excluding minor items not 
materially affecting the operation or safety of the 
Facilities, the Contractor shall so notify the 
Employer in writing.

Completion of 
the Facilities

24.124



Within seven (7) working days after receipt of the 
notice from the Contractor under GCC 24.1, the 
Employer shall supply the operating and 
maintenance personnel specified in the 
corresponding Appendix (Scope of Works and 
Supply by the Employer) to the Agreement for 
Pre-commissioning of the Facilities or any part 
thereof.

24.2

Pursuant to the corresponding Appendix (Scope 
of Works and Supply by the Employer) to the 
Agreement, the Employer shall also provide, 
within the said seven (7) day period, the raw 
materials, utilities, lubricants, chemicals, catalysts, 
facilities, services and other matters required for 
Pre-commissioning of the Facilities or any part 
thereof.

As soon as reasonably practicable after the 
operating and maintenance personnel have been 
supplied by the Employer and the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters have been provided by 
the Employer in accordance with GCC 24.2, the 
Contractor shall commence Pre-commissioning of 
the Facilities or the relevant part thereof in 
preparation for Commissioning.

24.3

As soon as all works in respect of Pre
commissioning are completed and, in the opinion 
of the Contractor, the Facilities or any part thereof 
is ready for Commissioning, the Contractor shall 
so notify the Project Manager in writing.

24.4



The Project Manager shall, within fourteen (14) 
days after receipt of the Contractor's notice under 
GCC 24.4, either issue a Completion Certificate in 
the form specified in the Sample Forms and 
Procedures section in the tendering documents, 
stating that the Facilities or that part thereof have 
reached Completion as of the date of the 
Contractor's notice under GCC 24.4, or notify the 
Contractor in writing of any defects and/or 
deficiencies.

24.5

If the Project Manager notifies the Contractor of 
any defects and/or deficiencies, the Contractor 
shall then correct such defects and/or 
deficiencies, and shall repeat the procedure 
described in GCC 24.4.

If the Project Manager is satisfied that the 
Facilities or that part thereof have reached 
Completion, the Project Manager shall, within 
seven (7) days after receipt of the Contractor's 
repeated notice, issue a Completion Certificate 
stating that the Facilities or that part thereof have 
reached Completion as of the date of the 
Contractor's repeated notice.

If the Project Manager is not so satisfied, then it 
shall notify the Contractor in writing of any 
defects and/or deficiencies within seven (7) days 
after receipt of the Contractor's repeated notice, 
and the above procedure shall be repeated.



If the Project Manager fails to issue the 
Completion Certificate and fails to inform the 
Contractor of any defects and/or deficiencies 
within fourteen (14) days after receipt of the 
Contractor's notice under GCC 24.4 or within 
seven (7) days after receipt of the Contractor's 
repeated notice under GCC 24.5, or if the 
Employer makes use of the Facilities or part 
thereof, then the Facilities or that part thereof 
shall be deemed to have reached Completion as of 
the date of the Contractor's notice or repeated 
notice, or as of the Employer's use of the Facilities, 
as the case may be.

24.6

As soon as possible after Completion, the 
Contractor shall complete all outstanding minor 
items so that the Facilities are fully in accordance 
with the requirements of the Contract, failing 
which the Employer will undertake such 
completion and deduct the costs thereof from any 
monies owing to the Contractor.

24.7

Upon Completion, the Employer shall be 
responsible for the care and custody of the 
Facilities or the relevant part thereof, together 
with the risk of loss or damage thereto, and shall 
thereafter take over the Facilities or the relevant 
part thereof.

24.8

Commissioning 
and Operational 
Acceptance

25.1 Commissioning
25.1.1 Commissioning of the Facilities or any part 

thereof shall be commenced by the 
Contractor immediately after issue of the 
Completion Certificate by the Project 
Manager, pursuant to GCC 24.5, or 
immediately after issue of the deemed 
Completion, under GCC 24.6.

25

25.1.2 The Employer shall supply the operating 
and maintenance personnel and all raw 
materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other 
matters required for Commissioning.



Guarantee Test
25.2.1 The Guarantee Test (and repeats thereof) 

shall be conducted by the Contractor 
during Commissioning of the Facilities or 
the relevant part thereof to ascertain 
whether the Facilities or the relevant part 
can attain the Functional Guarantees 
specified in the Technical Specifications. 
The Contractor's and Project Manager's 
advisory personnel shall attend the 
Guarantee Test, and shall advise and assist 
the Employer, 
promptly provide the Contractor with such 
information as the Contractor may 
reasonably require in relation to the 
conduct and results of the Guarantee Test 
(and any repeats thereof).

25.2

The Employer shall

25.2.2 If for reasons not attributable to the 
Contractor, the Guarantee Test of the 
Facilities or the relevant part thereof cannot 
be successfully completed within the period 
from the date of Completion specified in the 
see or any other period agreed upon by the 
Employer and the Contractor, the 
Contractor shall be deemed to have fulfilled 
its obligations with respect to the Functional 
Guarantees, and GCCs 28.2 and 28.3 shall 
not apply^

I



Operational Acceptance
25.3.1 Subject to GCC 25.4 below. Operational 

Acceptance shall occur in respect of the 
Facilities or any part thereof when

25.3

the Guarantee Test has been 
successfully completed and the 
Functional Guarantees are met; or

(a)

the Guarantee Test has not been 
successfully completed or has not 
been carried out for reasons not 
attributable to the Contractor within 
the period from the date of 
Completion specified in the SCC or 
any other agreed upon period as 
specified in GCC 25.2.2 above; or

(b)

the Contractor has paid the liquidated 
damages specified in GCC 28.3 hereof; 
and

(c)

any minor items mentioned in GCC 
24.7 hereof relevant to the Facilities or 
that part thereof have been completed.

(d)

25.3.2 At any time after any of the events set out 
in GCC 25.3.1 have occurred, the 
Contractor may give a notice to the Project 
Manager requesting the issue of an 
Operational Acceptance Certificate in the 
form provided in the Tendering 
Documents or in another form acceptable 
to the Employer in respect of the Facilities 
or the part thereof specified in such notice 
as of the date of such notice.

aftershall.25.3.3 The Project Manager
consultation with the Employer, and within 
seven (7) days after receipt of the 
Contractor's notice, issue an Operational
Acceptance Certificate.

If within seven (7) days after receipt of the 
Contractor's notice, the Project Manager fails to 
issue the Operational Acceptance Certificate or 
fails to inform the Contractor in writing of the 
justifiable reasons why the Project Manager has 
not issued the Operational Acceptance Certificate,
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Partial Acceptance
25.4.1 If the Contract specifies that Completion 

and Commissioning shall be carried out in 
respect of parts of the Facilities, the 
provisions relating to Completion and 
Commissioning including the Guarantee 
Test shall apply to each such part of the 
Facilities individually, and the Operational 
Acceptance Certificate shall be issued 
accordingly for each such part of the 
Facilities.

25.4

25.4.2 If a part of the Facilities comprises facilities 
such as buildings, for which no 
Commissioning or Guarantee Test is 
required, then the Project Manager shall 
issue the Operational Acceptance 
Certificate for such facility when it attains 
Completion, provided that the Contractor 
shall thereafter complete any outstanding 

items that are listed in theminor
Operational Acceptance Certificate.

F. Guarantees and Liabilities

The Contractor guarantees that it shall attain 
Completion of the Facilities (or a part for which a 
separate time for completion is specified in the SCC) 
within the Time for Completion specified in the SCC 
pursuant to GCC 8.2, or within such extended time 
to which the Contractor shall be entitled under GCC 
40 hereof.

Completion Time 
Guarantee

26.126

I



If the Contractor fails to attain Completion of the 
Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC 40, 
the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the SCC as a 
percentage rate of the Contract Price, or the relevant 
part thereof. The aggregate amount of such 
liquidated damages shall in no event exceed the 
amount specified as "Maximum" in the SCC. Once 
the "Maximum" is reached, the Employer may 
consider termination of the Contract, pursuant to 
GCC 42.2.2.

Such payment shall completely satisfy the 
Contractor's obligation to attain Completion of the 
Facilities or the relevant part thereof within the Time 
for Completion or any extension thereof under GCC 
40. The Contractor shall have no further liability 
whatsoever to the Employer in respect thereof.

However, the payment of liquidated damages shall 
not in any way relieve the Contractor from any of its 
obligations to complete the Facilities or from any 
other obligations and liabilities of the Contractor 
under the Contract.

Save for liquidated damages payable under this 
GCC 26.2, the failure by the Contractor to attain any 
milestone or other act, matter or thing by any date 
specified in the corresponding Appendix (Time 
Schedule) to the Agreement and/or other 
programme of work prepared pursuant to GCC 18,2 
shall not render the Contractor liable for any loss or 
damage thereby suffered by the Employer.

26.2

If the Contractor attains Completion of the Facilities 
or any part thereof before the Time for Completion 
or any extension thereof under GCC 40, the 
Employer shall pay to the Contractor a bonus in the 
amount specified in the SCC. The aggregate amount 
of such bonus shall in no event exceed the amount 
specified as "Maximum" in the SCC.

26.3



The Contractor warrants that the Facilities or any 
part thereof shall be free from defects in the design, 
engineering, materials and workmanship of the 
Goods supplied and of the work executed.

Defect Liability 27.127

The Defect Liability Period shall be eighteen (18) 
months from the date of Completion of the Facilities 
(or any part thereof) or twelve (12) months from the 
date of Operational Acceptance of the Facilities (or 
any part thereof), whichever first occurs, unless 
specified otherwise in the SCC.

If during the Defect Liability Period any defect 
should be found in the design, engineering,^ 
materials and workmanship of the Goods supplied 
or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and 
agreement with the Employer regarding appropriate 
remedying of the defects, and at its cost, repair, 
replace or otherwise make good (as the Contractor 
shall, at its discretion, determine) such defect as well 
as any damage to the Facilities caused by such 
defect. The Contractor shall not be responsible for 
the repair, replacement or making good of any 
defect or of any damage to the Facilities arising out 
of or resulting from any of the following causes:

(a) improper operation or maintenance of the 
Facilities by the Employer

(b) operation of the Facilities outside specifications 
provided in the Contract

(c) normal wear and tear.

27.2



The Contractor's obligations under this GCC 27 shall 
not apply to

(a) any materials that are supplied by the 
Employer under GCC 21.2, are normally 
consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated 
herein

(b) any designs, specifications or other data 
designed, supplied or specified by or on behalf 
of the Employer or any matters for which the 
Contractor has disclaimed responsibility herein

(c) any other materials supplied or any other work 
executed by or on behalf of the Employer, 
except for the work executed by the Employer 
under GCC 27.7.

27.3

The Employer shall give the Contractor a notice 
stating the nature of any such defect together with 
all available evidence thereof, promptly following 
the discovery thereof. The Employer shall afford all 
reasonable opportunity for the Contractor to inspect 
any such defect.

27.4

The Employer shall afford the Contractor ail 
necessary access to the Facilities and the Site to 
enable the Contractor to perform its obligatiorrs 
under this GCC 27.

The Contractor may, with the consent of the 
Employer, remove from the Site any Goods or any 
part of the Facilities that are defective if the nature of 
the defect, and/or any damage to the Facilities 
caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site.

27.5



If the repair, replacement or making good is of such 
a character that it may affect the efficiency of the 
Facilities or any part thereof, the Employer may give 
to the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the 
Contractor immediately upon completion of such 
remedial work, whereupon the Contractor shall 
carry out such tests.

If such part fails the tests, the Contractor shall carry 
out further repair, replacement or making good (as 
the case may be) until that part of the Facilities 
passes such tests. The tests shall be agreed upon by 
the Employer and the Contractor.

27.6

If the Contractor fails to commence the work 
necessary to remedy such defect or any damage to 
the Facilities caused by such defect within a 
reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the 
Employer may, following notice to the Contractor, 
proceed to do such work, and the reasonable costs 
incurred by the Employer in connection therewith 
shall be paid to the Employer by the Contractor or 
may be deducted by the Employer from any monies 
due the Contractor or claimed under the 
Performance Security.

27.7

If the Facilities or any part thereof cannot be used by 
reason of such defect and/or making good of such 
defect, the Defect Liability Period of the Facilities or 
such part, as the case may be, shall be extended by a 
period equal to the period during which the 
Facilities or such part cannot be used by the 
Employer because of any of the aforesaid reasons.

27.8

Except as provided in GCCs 27 and 33, the 
Contractor shall be under no liability whatsoever 
and howsoever arising, and whether under the 
Contract or at law, in respect of defects in the 
Facilities or any part thereof, the Goods, design or 
engineering or work executed that appear after 
Completion of the Facilities or any part thereof, 
except where such defects are the result of the gross 
negligence, fraud, criminal or willful action of the 
Contractor.

27.9



In addition, the Contractor shall also provide an 
extended warranty for any such component of the 
Facilities and during the period of time as may be 
specified in the SCC. Such obligation shall be in 
addition to the defect liability specified under GCC 
27.2.

27.1
0

The Contractor guarantees that during the 
Guarantee Test, the Facilities and all parts thereof 
shall attain the Functional Guarantees specified in 
the corresponding Appendix (Functional 
Guarantees) to the Agreement, subject to and upon 
the conditions therein specified.

Functional
Guarantees

28.128

If, for reasons attributable to the Contractor, the 
minimum level of the Functional Guarantees 
specified in the corresponding Appendix 
(Functional Guarantees) to the Agreement are not 
met either in whole or in part, the Contractor shall at 
its cost and expense make such changes, 
modifications and/or additions to the Plant or any 
part thereof as may be necessary to meet at least the 
minimum level of such Guarantees. The Contractor 
shall notify the Employer upon completion of the 
necessary changes, modifications and/or additions, 
and shall request the Employer to repeat the 
Guarantee Test until the minimum level of the 
Guarantees has been met. If the Contractor 
eventually fails to meet the minimum level of 
Functional Guarantees, the Employer may consider 
termination of the Contract, pursuant to GCC 42.2.2.

28.2



If, for reasons attributable to the Contractor, the 
Functional Guarantees specified in the 
corresponding Appendix (Functional Guarantees) to 
the Agreement are not attained either in whole or in 
part, but the minimum level of the Functional 
Guarantees specified in the said Appendix to the 
Agreement is met, the Contractor shall, at the 
Contractor's option, either

(a) make such changes, modifications and/ or 
additions to the Facilities or any part thereof 
that are necessary to attain the Functional 
Guarantees at its cost and expense, and shall 
request the Employer to repeat the Guarantee 
Test or

(b) pay liquidated damages to the Employer in 
respect of the failure to meet the Functional 
Guarantees in accordance with the provisions in 
the corresponding Appendix (Functional 
Guarantees) to the Agreement.

28.3

The payment of liquidated damages under GCC 
28,3, up to the limitation of liability specified in the 
see, shall completely satisfy the Contractor's 
guarantees under GCC 28.3, and the Contractor shall 
have no further liability whatsoever to the Employer 
in respect thereof. Upon the payment of such 
liquidated damages by the Contractor, the Project 
Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in 
respect of which the liquidated damages have been 
so paid.

28.4



The Contractor shall, subject to the Employer's 
compliance with GCC 29.2, indemnify and hold 
harmless the Employer and its employees and 
officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, 
including attorney's fees and expenses, which the 
Employer may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, 
registered design, trademark, copyright or other 
intellectual property right registered or otherwise 
existing at the date of the Contract by reason of; (a) 
the installation of the Facilities by the Contractor or 
the use of the Facilities in the United Republic of 
Tanzania; and (b) the sale of the products produced 
by the Facilities in United Republic of Tanzania.

Such indemnity shall not cover any use of the 
Facilities or any part thereof other than for the 
purpose indicated by or to be reasonably inferred 
from the Contract, any infringement resulting from 
the use of the Facilities or any part thereof, or any 
products produced thereby in association or 
combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant 
to the Agreement.

Patent Indemnity 29.129



If any proceedings are brought or any claim is made 
against the Employer arising out of the matters 
referred to in GCC 29.1, the Employer shall 
promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the 
Employer's name conduct such proceedings or 
claim and any negotiations for the settlement of any 
such proceedings or claim.

If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice 
that it intends to conduct any such proceedings or 
claim, then the Employer shall be free to conduct 
the same on its own behalf. Unless the Contractor 
has so failed to notify the Employer within the 
twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the 
defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, 
afford all available assistance to the Contractor in 
conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable 
expenses incurred in so doing.

29.2

The Employer shall inderrmify and hold harmless 
the Contractor and its employees, officers and 
Subcontractors from and against any and all suits, 
actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney's fees and 
expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement 
of any patent, utility model, registered design, 
trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of 
the Contract arising out of or in connection with 
any design, data, drawing, specification, or other 
documents or materials provided or designed by or 
on behalf of the Employer.

29.3



Except in cases of criminal negligence or willful 
misconduct,

(a) the Contractor shall not be liable to the 
Employer, whether in contract, tort, or 
otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or 
loss of profits or interest costs, provided that this 
exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to the 
Employer and

(b) the aggregate liability of the Contractor to the 
Employer, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract 
Price, provided that this limitation shall not 
apply to the cost of repairing or replacing 
defective equipment, or to any obligation of the 
Contractor to indemnify the Employer with 
respect to patent infringement.

ofLimitation
Liability

30.130

G. Risk Distribution

Ownership of the Goods (including spare parts) to 
be imported into the United Republic of Tanzania 
shall be transferred to the Employer upon loading 
on to the mode of transport to be used to convey the 
Goods from the country of origin.

Transfer of 
Ownership

31.131

Ownership of the Goods (including spare parts) 
procured in the United Republic of Tanzania where 
the Site is located shall be transferred to the 
Employer when the Goods are brought on to the 
Site.

31.2

Ownership of the Contractor's Equipment used by 
the Contractor and its Subcontractors in connection 
with the Contract shall remain with the Contractor 
or its Subcontractors.

31.3
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of theOwnership of any Goods in excess 
requirements for the Facilities shall revert to the 
Contractor upon Completion of the Facilities or at 
such earlier time when the Employer and the 
Contractor agree that the Goods in question are no 
longer required for the Facilities.

31.4

Notwithstanding the transfer of ownership of the 
Goods, the responsibility for care and custody 
thereof together with the risk of loss or damage 
thereto shall remain with the Contractor pursuant to 
GCC 32 (Care of Facilities) hereof until Completion 
of the Facilities or the part thereof in which such 
Goods are incorporated.

31.5

The Contractor shall be responsible for the care and 
custody of the Facilities or any part thereof until the 
date of Completion of the Facilities pursuant to 
GCC 24 or, where the Contract provides for 
Completion of the Facilities in parts, until the date 
of Completion of the relevant part, and shall make 
good at its own cost any loss or damage that may 
occur to the Facilities or the relevant part thereof 
from any cause whatsoever during such period. 
The Contractor shall also be responsible for any loss 
or damage to the Facilities caused by the Contractor 
or its Subcontractors in the course of any work 
carried out, pursuant to GCC 27. Notwithstanding 
the foregoing, the Contractor shall not be liable for 
any loss or damage to the Facilities or that part 
thereof caused by reason of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) 
ofGCCs 32.2 and 38.1.

Care of Facilities 32.132
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If any loss or damage occurs to the Facilities or any 
part thereof or to the Contractor's temporary 
facilities by reason of

(a) (insofar as they relate to the United Republic of 
Tanzania^ where the Site is located) nuclear 
reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft 
or other aerial objects, or any other occurrences 
that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable 
could not reasonably make provision for or 
insure against, insofar as such risks are not 
normally insurable on the insurance market and 
are mentioned in the general exclusions of the 
policy of insurance, including War Risks and 
Political Risks, taken out under GCC 34 hereof

(b) any use or occupation by the Employer or any 
third party (other than a Subcontractor) 
authorized by the Employer of any part of the 
Facilities

(c) any use of or reliance upon any design, data or 
specification provided or designated by or on 
behalf of the Employer, or any such matter for 
which the Contractor has disclaimed 
responsibility herein,

the Employer shall pay to the Contractor all sums 
payable in respect of the Facilities executed, 
notwithstanding that the same be lost, destroyed or 
damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all 
parts thereof lost, destroyed or damaged. If the 
Employer requests the Contractor in writing to 
make good any loss or damage to the Facilities 
thereby occasioned, the Contractor shall make good 
the same at the cost of the Employer in accordance 
with GCC 39. If the Employer does not request the 
Contractor in writing to make good any loss or 
damage to the Facilities thereby occasioned, the 
Employer shall either request a change in 
accordance with GCC 39, excluding the 
performance of that part of the Facilities thereby 
lost, destroyed or damaged, or, where the loss or 
damage affects a substantial part of the Facilities, 
the Employer shall terminate the Contract pursuant 
to GCC 42.1 hereof.

32.2
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The Contractor shall be liable for any loss of or 
damage to any Contractor's Equipment, or any 
other property of the Contractor used or intended 
to be used for purposes of the Facilities, except (i) as 
mentioned in GCC 32.2 (with respect to the 
Contractor's temporary facilities), and (ii) where 
such loss or damage arises by reason of any of the 
matters specified in GCCs 32.2 (b) and (c) and 38.1.

32.3

With respect to any loss or damage caused to the 
Facilities or any part thereof or to the Contractor's 
Equipment by reason of any of the matters specified 
in GCC 38.1, the provisions of GCC 38.3 shall apply.

32.4

Subject to GCC 33.3, the Contractor shall indemnify 
and hold harmless the Employer and its employees 
and officers from and against any and all suits, 
actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney's fees and 
expenses, in respect of the death or injury of any 
person or loss of or damage to any property (other 
than the Facilities whether accepted or not), arising 
in connection with the supply and installation of 
the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their 
employees, officers or agents, except any injury, 
death or property damage caused by the negligence 
of the Employer, its contractors, employees, officers 
or agents.

Loss of or Damage 
to Property; 
Accident or Injury 
to Workers; 
Indemnification

33.133



If any proceedings are brought or any claim is made 
against the Employer that might subject the 
Contractor to liability under GCC 33.1, the 
Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own 
expense and in the Employer's name conduct such 
proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim.

If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice 
that it intends to conduct any such proceedings or 
claim, then the Employer shall be free to conduct 
the same on its own behalf. Unless the Contractor 
has so failed to notify the Employer within the 
twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the 
defense of any such proceedings or claim.

The Employer shall, at the Contractor's request, 
afford all available assistance to the Contractor in 
conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable 
expenses incurred in so doing.

33.2

The Employer shall indemnify and hold harmless 
the Contractor and its employees, officers and 
Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the 
Facilities not yet taken over, that is caused by fire, 
explosion or any other perils, in excess of the 
amount recoverable from insurances procured 
under GCC 34, provided that such fire, explosion or 
other perils were not caused by any act or failure of 
the Contractor.

33.3

The party entitled to the benefit of an indemnity 
under this GCC 33 shall take all reasonable 
measures to mitigate any loss or damage which has 
occurred. If the party fails to take such measures, 
the other party's liabilities shall be correspondingly 
reduced.

33.4



To the extent specified in the corresponding 
Appendix (Insurance Requirements) to the 
Agreement, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out 
and maintained in effect, during the performance of 
the Contract, the insurances set forth below in the 
sums and with the deductibles and other conditions 
specified in the said Appendix. The identity of the 
insurers and the form of the policies shall be subject 
to the approval of the Employer, who should not 
unreasonably withhold such approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in 
transit from the Contractor's or Subcontractor's 
works or stores until arrival at the Site, to the 
Goods (including spare parts therefore) and to 
the Contractor's Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the 
Facilities at the Site, occurring prior to 
Completion of the Facilities, with an extended 
maintenance coverage for the Contractor's 
liability in respect of any loss or damage 
occurring during the Defect Liability Period 
while the Contractor is on the Site for the 
purpose of performing its obligations during the 
Defect Liability Period.

(c) Third Party Liability Insurance

Covering bodily injury or death suffered by 
third parties (including the Employer's 
persomiel) and loss of or damage to property 
occurring in connection with the supply and 
installation of the Facilities.

(d) Automobile Liability Insurance

Covering use of all vehicles used by the 
Contractor or its Subcontractors (whether or not 
owned by them) in connection with the 
execution of the Contract.

(e) Workers' Compensation

In accordance with the statutory requirements 
applicable in United Republic of Tanzania.

/A r%l/MrT
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The Employer shall be named as co-insured under 
all insurance policies taken out by the Contractor 
pursuant to GCC 34.1, except for the Third Party 
Liability, Workers' Compensation and Employer's 
Liability Insurances, and the Contractor's 
Subcontractors shall be named as co-insured's 
under all insurance policies taken out by the 
Contractor pursuant to GCC 34.1 except for the 
Cargo Insurance During Transport, Workers' 
Compensation and Employer's Liability Insurances. 
All insurer's rights of subrogation against such co
insured's for losses or claims arising out of the 
performance of the Contract shall be waived under 
such policies.

34.2

The Contractor shall, in accordance with the 
provisions of the corresponding Appendix 
(Insurance Requirements) to the Agreement, deliver 
to the Employer certificates of insurance (or copies 
of the insurance policies) as evidence that the 
required policies are in full force and effect. The 
certificates shall provide that no less than twenty- 
one (21) days' notice shall be given to the Employer 
by insurers prior to cancellation or material 
modification of a policy.

34.3

The Contractor shall ensure that, where applicable, 
its Subcontractor(s) shall take out and maintain in 
effect adequate insurance policies for their 
personnel and vehicles and for work executed by 
them under the Contract, unless such 
Subcontractors are covered by the policies taken out 
by the Contractor.

34.4



The Employer shall at its expense take out and 
maintain in effect during the performance of the 
Contract those insurances specified in the 
corresponding Appendix (Insurance Requirements) 
to the Agreement, in the sums and with the 
deductibles and other conditions specified in the 
said Appendix.
Contractor's Subcontractors shall be named as co
insured's under all such policies. All insurers' 
rights of subrogation against such co-insured's for 
losses or claims arising out of the performance of 
the Contract shall be waived under such policies. 
The Employer shall deliver to the Contractor 
satisfactory evidence that the required insurances 
are in full force and effect. The policies shall 
provide that not less than twenty-one (21) days' 
notice shall be given to the Contractor by all 
insurers prior to any cancellation or material 
modification of the policies. If so requested by the 
Contractor, the Employer shall provide copies of 
the policies taken out by the Employer under this 
GCC34.5.

34.5

The Contractor and the



If the Contractor fails to take out and/or maintain in 
effect the insurances referred to in GCC 34.1, the 
Employer may take out and maintain in effect any 
such insurances and may from time to time deduct 
from any amount due the Contractor under the 
Contract any premium that the Employer shall have 
paid to the insurer, or may otherwise recover such 
amount as a debt due from the Contractor. If the 
Employer fails to take out and/or maintain in effect 
the insurances referred to in GCC 34.5, the 
Contractor may take out and maintain in effect any 
such insurances and may from time to time deduct 
from any amount due the Employer under the 
Contract any premium that the Contractor shall 
have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Employer. If 
the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the 
Contractor shall nevertheless have no liability or 
responsibility towards the Employer, and the 
Contractor shall have full recourse against the 
Employer for any and all liabilities of the Employer 
herein.

34.6

Unless otherwise provided in the Contract, the 
Contractor shall prepare and conduct all and any 
claims made under the policies effected by it 
pursuant to this GCC 34, and all monies payable by 
any insurers shall be paid to the Contractor. The 
Employer shall give to the Contractor all such 
reasonable assistance as may be required by the 
Contractor. With respect to insurance claims in 
which the Employer's interest is involved, the 
Contractor shall not give any release or make any 
compromise with the insurer without the prior 
written consent of the Employer. With respect to 
insurance claims in which the Contractor's interest 
is involved, the Employer shall not give any release 
or make any compromise with the insurer without 
the prior written consent of the Contractor.

34.7



If, during the execution of the Contract, the 
Contractor shall encounter on the Site any physical 
conditions (other than climatic conditions) or 
artificial obstructions that could not have been 
reasonably foreseen prior to the date of the 
Agreement by an experienced contractor on the 
basis of reasonable examination of the data relating 
to the Facilities (including any data as to boring 
tests) provided by the Employer, and on the basis of 
information that it could have obtained from a 
visual inspection of the Site (if access thereto was 
available) or other data readily available to it 
relating to the Facilities, and if the Contractor 
determines that it will in consequence of such 
conditions or obstructions incur additional cost and 
expense or require additional time to perform its 
obligations under the Contract that would not have 
been required if such physical conditions or 
artificial obstructions had not been encountered, the 
Contractor shall promptly, and before performing 
additional work or using additional Goods or 
Contractor's Equipment, notify the Project Manager 
in writing of

(a) the physical conditions or artificial obstructions 
on the Site that could not have been reasonably 
foreseen

(b) the additional work and/or Goods and/or 
Contractor's Equipment required, including the 
steps which the Contractor will or proposes to 
take to overcome such conditions or 
obstructions

(c) the extent of the anticipated delay

(d) the additional cost and expense that the 
Contractor is likely to incur.

On receiving any notice from the Contractor under 
this GCC 35.1, the Project Manager shall promptly 
consult with the Employer and Contractor and 
decide upon the actions to be taken to overcome the 
physical conditions or artificial obstructions 
encountered. Following such consultations, the 
Project Manager shall instruct the Contractor, with 
a copy to the Employer, of the actions to be taken.

Unforeseen
Conditions

35.135.



Any reasonable additional cost and expense 
incurred by the Contractor in following the 
instructions from the Project Manager to overcome 
such physical conditions or artificial obstructions 
referred to in GCC 35.1 shall be paid by the 
Employer to the Contractor as an addition to the 
Contract Price.

35.2

If the Contractor is delayed or impeded in the 
performance of the Contract because of any such 
physical conditions or artificial obstructions 
referred to in GCC 35.1, the Time for Completion 
shall be extended in accordance with GCC 40.

35.3

If, after the date twenty-eight (28) days prior to the 
date of Tender submission, in the United Republic 
of Tanzania, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, 
promulgated, abrogated or changed (which shall be 
deemed to include any change in interpretation or 
application by the competent authorities) that 
subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased 
or decreased, and/or the Time for Completion shall 
be reasonably adjusted to the extent that the 
Contractor has thereby been affected in the 
performance of any of its obligations under the 
Contract.
additional or reduced costs shall not be separately 
paid or credited if the same has already been 
accounted for in the price adjustment provisions 
where applicable, in accordance with the SCC.

Change in Laws anc 
Regulations

36.136.

Notwithstanding the foregoing, such



I

Force majeure shall include, without limitation, the 
following:

(a) war, hostilities or warlike operations (whether a 
state of war be declared or not), invasion, act of 
foreign enemy and civil war

(b) rebellion, revolution, insurrection, mutiny, 
usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist 
acts

Force Majeure 37.137.

mobilization.nationalization, 
commandeering or requisition by or under the 
order of any government or de jure or de facto 
authority or ruler or any other act or failure to 
act of any local state or national government 
authority

(c) confiscation.

(d) strike, sabotage, lockout, embargo, import 
restriction, port congestion, lack of usual means 
of public transportation and communication, 
industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, 
quarantine and plague

(e) earthquake, landslide, volcanic activity, fire, 
flood or inundation, tidal wave, typhoon or 
cyclone, hurricane, storm, lightning, or other 
inclement weather condition, nuclear and 
pressure waves or other natural or physical 
disaster

(f) shortage of labour, materials or utilities where 
caused by circumstances that are themselves 
Force Majeure.

If either party is prevented, hindered or delayed 
from or in performing any of its obligations under 
the Contract by an event of Force Majeure, then it 
shall notify the other in writing of the occurrence of 
such event and the circumstances thereof within 
fourteen (14) days after the occurrence of such 
event.

37.2



The party who has given such notice shall be 
excused from the performance or punctual 
performance of its obligations under the Contract 
for so long as the relevant event of Force Majeure 
continues and to the extent that such party's 
performance is prevented, hindered or delayed. 
The Time for Completion shall be extended in 
accordance with GCC 40.

37.3

The party or parties affected by the event of Force 
Majeure shall use reasonable efforts to mitigate the 
effect thereof upon its or their performance of the 
Contract and to fulfill its or their obligations under 
the Contract, but without prejudice to either party's 
right to terminate the Contract under GCCs 37.6 
and 38.5.

37.4

No delay or nonperformance by either party hereto 
caused by the occurrence of any event of Force 
Majeure shall

(a) constitute a default or breach of the Contract

(b) {subject to GCCs 32.2, 38.3 and 38.4) give rise to 
any claim for damages or additional cost or 
expense occasioned thereby

if and to the extent that such delay or 
nonperformance is caused by the occurrence of an 
event of Force Majeure.

37.5

If the performance of the Contract is substantially 
prevented, hindered or delayed for a single period 
of more than sixty (60) days or an aggregate period 
of more than one hundred and twenty (120) days on 
account of one or more events of Force Majeure 
during the currency of the Contract, the parties will 
attempt to develop a mutually satisfactory solution, 
failing which either party may terminate the 
Contract by giving a notice to the other, but without 
prejudice to either party's right to terminate the 
Contract under GCC 38.5.

37.6

In the event of termination pursuant to GCC 37.6, 
the rights and obligations of the Employer and the 
Contractor shall be as specified in GCCs 42.1.2 and 
42.1.3.

37.7
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Notwithstanding GCC 37.5, Force Majeure shall not 
apply to any obligation of the Employer to make 
payments to the Contractor herein.

37.8

"War Risks" shall mean any event specified in 
paragraphs (a) and (b) of GCC 37.1 and any 
explosion or impact of any mine, bomb, shell, 
grenade or other projectile, missile, munitions or 
explosive of war, occurring or existing in or near the 
United Republic of Tanzania where the Site is 
located.

War Risks 38.138.

Notwithstanding anything contained in the 
Contract, the Contractor shall have no liability 
whatsoever for or with respect to

(a) destruction of or damage to Facilities, Goods, or 
any part thereof

(b) destruction of or damage to property of the 
Employer or any third party

(c) injury or loss of life

if such destruction, damage, injury or loss of life is 
caused by any War Risks, and the Employer shall 
indemnify and hold the Contractor harmless from 
and against any and all claims, liabilities, actions, 
lawsuits, damages, costs, charges or expenses 
arising in consequence of or in connection with the 
same.

38.2



If the Facilities or any Goods or Contractor's 
Equipment or any other property of the Contractor 
used or intended to be used for the purposes of the 
Facilities shall sustain destruction or damage by 
reason of any War Risks, the Employer shall pay the 
Contractor for

(a) any part of the Facilities or the Goods so 
destroyed or damaged (to the extent not already 
paid for by the Employer)

(b) replacing or making good any Contractor's 
Equipment or other property of the Contractor 
so destroyed or damaged

(c) replacing or making good any such destruction 
or damage to the Facilities or the Goods or any 
part thereof so far as may be required by the 
Employer, and as may be necessary for 
completion of the Facilities.

If the Employer does not require the Contractor to 
replace or make good any such destruction or 
damage to the Facilities, the Employer shall either 
request a change in accordance with GCC 39, 
excluding the performance of that part of the 
Facilities thereby destroyed or damaged or, where 
the loss, destruction or damage affects a substantial 
part of the Facilities, shall terminate the Contract, 
pursuant to GCC 42.1.

38.3

Notwithstanding anything contained in the 
Contract, the Employer shall pay the Contractor for 
any increased costs or incidentals to the execution 
of the Contract that are in any way attributable to, 
consequent on, resulting from, or in any way 
connected with any War Risks, provided that the 
Contractor shall as soon as practicable notify the 
Employer in writing of any such increased cost.

38.4
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If during the performance of the Contract any War 
Risks shall occur that financially or otherwise 
materially affect the execution of the Contract by the 
Contractor, the Contractor shall use its reasonable 
efforts to execute the Contract with due and proper 
consideration given to the safety of its and its 
Subcontractors' personnel engaged in the work on 
the Facilities, provided, however, that if the 
execution of the work on the Facilities becomes 
impossible or is substantially prevented for a single 
period of more than sixty (60) days or an aggregate 
period of more than one hundred and twenty (120) 
days on account of any War Risks, the parties will 
attempt to develop a mutually satisfactory solution, 
failing which either party may terminate the 
Contract by giving a notice to the other.

38.5

I
I

In the event of termination pursuant to GCCs 38.3 or 
38.5, the rights and obligations of the Employer and 
the Contractor shall be specified in GCCs 42.1.2 and 
42.1.3.

38.6

H. Change in Contract Elements

I



Introducing a Change

39.1.1 Subject to GCCs 39.2.5 and 39.2.7, the 
Employer shall have the right to propose, 
and subsequently require, that the Project 
Manager order the Contractor from time to 
time during the performance of the Contract 
to make any change, modification, addition 
or deletion to, in or from the Facilities 
(hereinafter called "Change"), provided that 
such Change falls within the general scope of 
the Facilities and does not constitute 
unrelated work and that it is technically 
practicable, taking into account both the state 
of advancement of the Facilities and the 
technical compatibility of the Change 
envisaged with the nature of the Facilities as 
specified in the Contract.

39.1.2 The Contractor may from time to time 
during its performance of the Contract 
propose to the Employer (with a copy to the 
Project Manager) any Change that the 
Contractor considers necessary or desirable 
to improve the quality, efficiency or safety of 
the Facilities. The Employer may at its 
discretion approve or reject any Change 
proposed by the Contractor, provided that 
the Employer shall approve any Change 
proposed by the Contractor to ensure the 
safety of the Facilities.

39.1.3 Notwithstanding GCCs 39.1.1 and 39.1.2, no 
change made necessary because of any 
default of the Contractor in the performance 
of its obligations under the Contract shall be 
deemed to be a Change, and such change 
shall not result in any adjustment of the 
Contract Price or the Time for Completion.

39.1.4 The procedure on how to proceed with and 
execute Changes is specified in GCCs 39.2 
and 39.3, and further details and sample 
forms are provided in the Sample Forms and 
Procedures section in the Tendering 
Documents.

Change in the 
Facilities

39.139.



Changes Originating from Employer

39.2.1 If the Employer proposes a Change pursuant 
to GCC 39.1.1, it shall send to the Contractor 
a "Request for Change Proposal," requiring 
the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably 
practicable a "Change Proposal," which shall 
include the following:

(a) brief description of the Change

(b) effect on the Time for Completion

(c) estimated cost of the Change

(d) effect on Functional Guarantees (if any)

(e) effect on any other provisions of the 
Contract.

39.2.2 Prior to preparing and submitting the 
"Change Proposal," the Contractor shall 
submit to the Project Manager an "Estimate 
for Change Proposal," which shall be an 
estimate of the cost of preparing and 
submitting the Change Proposal.

Upon receipt of the Contractor's Estimate for 
Change Proposal, the Employer shall do one of the 
following:

39.2

accept the Contractor's estimate with 
instructions to the Contractor to proceed 
with the preparation of the Change Proposal

advise the Contractor of any part of its 
Estimate for Change Proposal that is 
unacceptable and request the Contractor to 
review its estimate

advise the Contractor that the Employer does 
not intend to proceed with the Change.

39.2.3 Upon receipt of the Employer's instruction to 
proceed under GCC 39.2.2 (a), the Contractor 
shall, with proper expedition, proceed with 
the preparation of the Change Proposal, in 
accordance with GCC 39.2.1.

39.2.4 The pricing of any Change shall, as far as 
practicable, be calculated in accordance with 
the rates and prices included in the Contract.

(a)

(b)

(c)



Changes Originating from Contractor

39.3.1 If the Contractor proposes a Change 
pursuant to GCC 39.1.2, the Contractor shall 
submit to the Project Manager a written 
"Application for Change Proposal," giving 
reasons for the proposed Change and 
including the information specified in GCC 
39.2.1.

Upon receipt of the Application for Change 
Proposal, the parties shall follow the procedures 
outlined in GCCs 39.2.6 and 39.2.7. However, 
should the Employer choose not to proceed, the 
Contractor shall not be entitled to recover the costs 
of preparing the Application for Change Proposal.

39.3



The Time(s) for Completion specified in the SCC 
shall be extended if the Contractor is delayed or 
impeded in the performance of any of its 
obligations under the Contract by reason of any of 
the following;

(a) any Change in the Facilities as provided in 
GCC 39

(b) any occurrence of Force Majeure as provided 
in GCC 37, unforeseen conditions as provided 
in GCC 35, or other occurrence of any of the 
matters specified or referred to in paragraphs 
(a), (b) and (c) of GCC 32.2

(c) any suspension order given by the Employer 
under GCC 41 hereof or reduction in the rate 
of progress pursuant to GCC 41.2 or

(d) any changes in laws and regulations as 
provided in GCC 36 or

(e) any default or breach of the Contract by the 
Employer, specifically including failure to 
supply the items listed in the corresponding 
Appendix (Scope of Works and Supply by the 
Employer) to the Agreement, or any activity, 
act or omission of any other contractors 
employed by the Employer or

(f) any other matter specifically mentioned in the 
Contract by such period as shall be fair and 
reasonable in all the circumstances and as shall 
fairly reflect the delay or impediment 
sustained by the Contractor.

Extension of Time 
for Completion

40.140.



Except where otherwise specifically provided in the 
Contract, the Contractor shall submit to the Project 
Manager a notice of a claim for an extension of the 
Time for Completion, together with particulars of 
the event or circumstance justifying such extension 
as soon as reasonably practicable after the 
commencement of such event or circumstance. As 
soon as reasonably practicable after receipt of such 
notice and supporting particulars of the claim, the 
Employer and the Contractor shall agree upon the 
period of such extension. In the event that the 
Contractor does not accept the Employer's estimate 
of a fair and reasonable time extension, the 
Contractor shall be entitled to refer the matter to an 
Adjudicator, pursuant to GCC 6.1.

40.2

The Contractor shall at all times use its reasonable 
efforts to minimize any delay in the performance of 
its obligations under the Contract.

40.3



The Employer may request the Project Manager, by 
notice to the Contractor, to order the Contractor to 
suspend performance of any or all of its obligations 
under the Contract. Such notice shall specify the 
obligation of which performance is to be suspended, 
the effective date of the suspension and the reasons 
thereof. The Contractor shall thereupon suspend 
performance of such obligation (except those 
obligations necessary for the care or preservation of 
the Facilities) until ordered in writing to resume 
such performance by the Project Manager.

If, by virtue of a suspension order given by the 
Project Manager, other than by reason of the 
Contractor's default or breach of the Contract, the 
Contractor's performance of any of its obligations is 
suspended for an aggregate period of more than 
ninety (90) days, then at any time thereafter and 
provided that at that time such performance is still 
suspended, the Contractor may give a notice to the 
Project Manager requiring that the Employer shall, 
within twenty-eight (28) days of receipt of the 
notice, order the resumption of such performance or 
request and subsequently order a change in 
accordance with GCC 39, excluding the performance 
of the suspended obligations from the Contract.

If the Employer fails to do so within such period, the 
Contractor may, by a further notice to the Project 
Manager, elect to treat the suspension, where it 
affects a part only of the Facilities, as a deletion of 
such part in accordance with GCC 39 or, where it 
affects the whole of the Facilities, as termination of 
the Contract under GCC 42.1.

41. Suspension 41.1
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41.2 If:

(a) the Employer has failed to pay the Contractor 
any sum due under the Contract within the 
specified period, has failed to approve any 
invoice or supporting documents without just 
cause pursuant to the corresponding 
Appendix (Terms and Procedures of Payment) 
to the Agreement, or commits a substantial 
breach of the Contract, the Contractor may 
give a notice to the Employer that requires 
payment of such sum, with interest thereon as 
stipulated in GCC 12.3, requires approval of 
such invoice or supporting documents, or 
specifies the breach and requires the Employer 
to remedy the same, as the case may be. If the 
Employer fails to pay such sum together with 
such interest, fails to approve such invoice or 
supporting documents or give its reasons for 
withholding such approval, or fails to remedy 
the breach or take steps to remedy the breach 
within fourteen (14) days after receipt of the 
Contractor's notice or

(b) the Contractor is unable to carry out any of its 
obligations under the Contract for any reason 
attributable to the Employer, including but not 
limited to the Employer's failure to provide 
possession of or access to the Site or other 
areas in accordance with GCC 10.2, or failure 
to obtain any governmental permit necessary 
for the execution and/or completion of the 
Facilities,

then the Contractor may by fourteen (14) days' 
notice to the Employer suspend performance of all 
or any of its obligations under the Contract, or 
reduce the rate of progress.

I



If the Contractor's performance of its obligations is 
suspended or the rate of progress is reduced 
pursuant to this GCC 41, then the Time for 
Completion shall be extended in accordance with 
GCC 40.1, and any and all additional costs or 
expenses incurred by the Contractor as a result of 
such suspension or reduction shall be paid by the 
Employer to the Contractor in addition to the 
Contract Price, except in the case of suspension 
order or reduction in the rate of progress by reason 
of the Contractor's default or breach of the 
Contract.

41.3

During the period of suspension, the Contractor 
shall not remove from the Site any Goods, any part 
of the Facilities or any Contractor's Equipment, 
without the prior written consent of the Employer.

41.4
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Termination for Employer's Convenience

42.1.1 The Employer may at any time terminate the 
Contract for any reason by giving the 
Contractor a notice of termination that refers 
to this GCC 42.1.

Termination 42.142.

42.1.2 Upon receipt of the notice of termination 
under GCC 42.1.1, the Contractor shall either 
immediately or upon the date specified in 
the notice of termination

(a) cease all further work, except for such 
work as the Employer may specify in the 
notice of termination for the sole purpose 
of protecting that part of the Facilities 
already executed, or any work required 
to leave the Site in a clean and safe 
condition

(b) terminate all subcontracts, except those to 
be assigned to the Employer pursuant to 
paragraph (d) (ii) below

remove all Contractor's Equipment from 
the Site, repatriate the Contractor's and 
its Subcontractors' personnel from the 
Site, remove from the Site any wreckage, 
rubbish and debris of any kind, and leave 
the whole of the Site in a clean and safe 
condition

(d) In addition, the Contractor, subject to the 
payment specified in GCC 42.1.3, shall

(i) deliver to the Employer the parts of 
the Facilities executed by the 
Contractor up to the date of 
termination

(c)

(ii) to the extent legally possible, assign 
to the Employer all right, title and 
benefit of the Contractor to the 
Facilities and to the Goods as of the 
date of termination, and, as may be 
required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Subcontractors

(iii) deliver to the Employer all non
proprietary drawings, specifications 
and other documents prepared by I



Termination for Contractor's Default42.2

42.2.1 The Employer, without prejudice to any 
other rights or remedies it may possess, may 
terminate the Contract forthwith in the 
following circumstances by giving a notice of 
termination and its reasons thereof to the 
Contractor, referring to this GCC 42.2;

(a) if the Contractor becomes bankrupt or 
insolvent, has a receiving order issued 
against it, compounds with its creditors, 
or, if the Contractor is a corporation, a 
resolution is passed or order is made for 
its winding up (other than a voluntary 
liquidation for the purposes of 
amalgamation or reconstruction), a 
receiver is appointed over any part of its 
undertaking or assets, or if the Contractor 
takes or suffers any other analogous 
action in consequence of debt

(b) if the Contractor assigns or transfers the 
Contract or any right or interest therein in 
violation of the provision of GCC 43.

(c) if the Contractor, in the judgment of the 
Employer has engaged in corrupt, 
coercive, collusive, obstructive or 
fraudulent practices in competing for or 
in executing the Contract.

For the purpose of this paragraph;

i. "corrupt practice means the offering, 
giving receiving or soliciting of 
anything of value to influence the 
action of a public officer in the 
procurement process or contract 
execution;

ii. "coercive 
impairing 
threatening to impair or harm directly 
or indirectly, any party or the property 
of the party for the purpose of 
influencing improperly the action or 
that party in connection with public 
procurement or in furtherance of 
corrupt practice or fraudulent practice;

practice" means
harming. oror



42.3 Termination bv Contractor

42.3.1 If

(a) the Employer has failed to pay the 
Contractor any sum due under the 
Contract within the specified period, has 
failed to approve any invoice or 
supporting documents without just cause 
pursuant to the corresponding Appendix 
(Terms and Procedures of Payment) of 
the Agreement, or commits a substantial 
breach of the Contract, the Contractor 
may give a notice to the Employer that 
requires payment of such sum, with 
interest thereon as stipulated in GCC 
12.3, requires approval of such invoice or 
supporting documents, or specifies the 
breach and requires the Employer to 
remedy the same, as the case may be. If 
the Employer fails to pay such sum 
together with such interest, fails to 
approve such invoice or supporting 
documents or give its reasons for 
withholding such approval, fails to 
remedy the breach or take steps to 
remedy the breach within fourteen (14) 
days after receipt of the Contractor's 
notice, or

(b) the Contractor is unable to carry out any 
of its obligations under the Contract for 
any reason attributable to the Employer, 
including but not limited to the 
Employer's failure to provide possession 
of or access to the Site or other areas or 
failure to obtain any governmental 
permit necessary for the execution 
and/ or completion of the Facilities,

then the Contractor may give a notice to 
the Employer thereof, and if the 
Employer has failed to pay the 
outstanding sum, to approve the invoice 
or supporting documents, to give its 
reasons for withholding such approval, 
or to remedy the breach within twenty- 
eight (28) days of such notice, or if the 
Contractor is still unable to carry out any 
of its obligations under the Contract for 
anv reason attributable to the Emulover
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In this GCC 42, the expression "Facilities executed" 
shall include all work executed. Installation Services 
provided, and all Goods acquired (or subject to a 
legally binding obligation to purchase) by the 
Contractor and used or intended to be used for the 
purpose of the Facilities, up to and including the 
date of termination.

42.4

In this GCC 42, in calculating any monies due from the 
Employer to the Contractor, account shall be taken of 
any sum previously paid by the Employer to the 
Contractor under the Contract, including any advance 
payment paid pursuant to the corresponding 
Appendk (Terms and Procedures of Payment) to the 
Agreement.

42.5

Neither the Employer nor the Contractor shall, 
without the express prior written consent of the 
other party (which consent shall not be 
unreasonably withheld), assign to any third party 
the Contract or any part thereof, or any right, 
benefit, obligation or interest therein or thereunder, 
except that the Contractor shall be entitled to assign 
either absolutely or by way of charge any monies 
due and payable to it or that may become due and 
payable to it under the Contract.

43. Assignment 43.1



TECHNICAL SPECIFICATIONS AND COMPLIANCE STATEMENT



TECHNICAL SPECIFICATIONS FOR ULTRASOUND MACHINE (GE ECHO 
MACHINE)

Standard configuration includes:

■ System with Windows® 10 operating system
• Ergonomic FlexFit design, with left/right swivel and up/down keyboard and 

monitor mobility
• Articulating monitor arm
• Automatic Tissue Optimization
• 2D, Color Doppler, Spectral Doppler imaging
• Anatomical M-Mode (AMM)
■ Tissue Velocity Imaging (TVI)
• Dual Focus
• Write Zoom (High Resolution Zoom)
• Cardiac Auto Doppler
■ UD Clarity (Ultra Definition)
• Speckle Reduced Imaging (SRI)
• Coded Phase Inversion (CPI)
• Virtual Convex
• Virtual Apex
• Compound
• Normal Values
• Z Scores for pediatric exams - 3 selectable sets
• Report Package
• OB Measurements and Calculations Package
• Patient Archive
■ USB Export
• DICOM©media support
■ Smart Standby mode
• Paper tray
• Streaming Server

The following are available:

• Blood Flow Imaging / B-flow
• Tissue Tracking
• Smart Stress
• AFI 3.0 (Automated Function imaging)
• DICOM viewer embedded on DVDs
• DVD-RW drive kit

• Quantitative Analysis

• DICOM network coimectivity

• Thermal printer

• Shelf for thermal printer
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• Printer paper

Electrical Power Nominal input voltage:

• 100-240 VAC, frequency 50/60 Hz
• Power consumption maximum:300 VA with peripherals
• AC power cord Tanzania standard

Console Design

• Four active probe ports
• ECG port. Internal ECG, ECG cable lEC and ECG leads
• Integrated Hard Disk Drive (HDD) (1TB or more)
• Multiple USB ports
• 21.5" LCD monitor or more
• 10.1" high resolution touch panel
• Articulating monitor arm
• CWD board
• Integrated speakers
• Integrated locking mechanism that provides rolling lock and caster swivel

lock
• Integrated cable management
• Air filters easily accessible and removable for cleaning
• Front and rear handles
• Cable tray
• Paper tray
• One integrated gel holder
■ Four standard probe holders or more

User Interface

• Operator Keyboard
• Ergonomic FlexFit design with left/right swivel and up/down arm mobility 

of keyboard and monitor permitting both physiological sitting or standing 
operation

• Alphanumeric keyboard with support for eight character sets
• Ergonomic full size hard key layout
• Interactive back lighting for control panel
• Six TGC pods
• Image manager on the touch screen for quick review of image clipboard 
contents and easy export of images and loops to remote archives or media

Touch Screen

• 10.1" ultra-high-resolution, wide-screen format, color, multi-touch LCD screen

I



• Interactive user-configurable dynamic software menu
• LCD Monitor
• 21.5" wide-screen, High-Definition (HD), flicker-free LCD display
• 256 shades of gray and 16.7 million simultaneous colors available 
■ Articulating monitor arm
• LCD translation (independent of console)
• 325 mm horizontal bidirectional
• 150 mm vertical height adjustment
• Swivel to side viewing direction
• +25°/ -90° vertical tilt on LCD
• Fold down and rotation lock mechanism for transportation
• Horizontal viewing angle of more than 170°
• Resolution: 1920 x 1080 pixels
• Digital brightness adjustment

Operating System 

Windows® 10

Language-Specific Operating System

Includes the operating and general imaging system software and system user and 
reference manuals.

• English Language Operating System

Scanning Methods

• Electronic sector
• Electronic convex
• Electronic linear
• CW pencil

Transducer Types

Should supply with the following transducer

• Sector phased array 3SC - RS (1.3 - 4 MHz) for adult 1 Pc
• Sector phased array 6S - RS for paediatric 1 Pc

Operating Modes

■ 2D tissue
■ 2D color flow 
• 2D angio flow
■ Color M-mode
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• Tissue velocity M-mode
• Continuous wave Doppler
• Tissue M-mode
• Pulsed wave Doppler with high PRF
• Anatomical M-mode
■ Curved anatomical M-mode (optional)
• Tissue velocity imaging
• Tissue tracking
■ Tissue synchronization imaging (optional)
• Strain imaging (optional)
• Strain rate imaging (optional)
• Tissue Doppler imaging
• Blood flow imaging
• Blood flow angio flow imaging (optional)
• Smart Stress
■ Auto EF (optional)
• AFI Automated Function Imaging (optional)
• Coded phase inversion LVO contrast (optional)
• Compound imaging
• Scan Assist Pro
• Image archive
• Z scores
• Fetal trending
• Renal calculations
• On-board report package

Warranty
Thirty Six (36) months from installation or Thirty Seven (37) months from delivery 
whichever is earlier.

Documentation

■ Provide user and service manual in English 

• Provide comprehensive training for user and technical personnel

I
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SINGLE SOURCE TENDERING FOR 
TENDER NO. PA/140/2021-2022/G/37

FOR SUPPLY. INSTALLATION. TESTING. COMMISSIONING AND TRAINING OF GE ECHO
MACHINES FOR VARIOUS GOVERNMENT & DESIGNATED REFERRAL HOSPITALS

SECTION VII: COMPLIANCE STATEMENT

DESCRIPTION COMPLY/NOT
COMPLY

TECHNICAL SPECIFICATIONS FOR ULTRASOUND 
MACHINE (GE ECHO MACHINE)

Standard confignration includes:

COMPLY• System with Windows® 10 operating system
• Ergonomic FlexFit design, with left/right swivel and

up/down keyboard and monitor mobility
• Articulating monitor arm
■ Automatic Tissue Optimization
• 2D, Color Doppler, Spectral Doppler imaging
• Anatomical M-Mode (AMM)
• Tissue Velocity Imaging (TVI)
• Dual Focus
• Write Zoom (High Resolution Zoom)
• Cardiac Auto Doppler
• UDClarit)'(Ultra Definition)
• Speckle Reduced Imaging (SRI)
• Coded Phase Inversion (CPI)
• Virtual Convex
• Virtual Apex
• Compound
■ Normal Values

COMPLY

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

5\TTO' ■p.O. Box
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COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

• Z Scores for pediatric exams - 3 selectable sets
• Report Package
• OB Measurements and Calculations Package
• Patient Archive
• USB Export
• DICOM©media support
• Smart Standby mode
• Paper tray
• Streaming Server

The following are available:

• Blood Flow Imaging / B-flow
• Tissue Tracking
• Smart Stress
• API 3.0 (Automated Function imaging)
• DICOM viewer embedded on DVDs
• DVD-RW drive kit

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

• Quantitative Analysis
• DICOM network connectivity
• Thermal printer
• Shelf for thermal printer
• Printer paper

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

Electrical
Power
Nominal
input
voltage:

• 100-240 VAC, frequency 50/60 Hz
• Power consumption maximum:300 VA with peripherals
• AC power cord Tanzania standard COMPLY

Console Design

COMPLY 
COMPLY 

500 G6 Internal Hard 
Drive, Can be 
extended by Optional 
1TB USB Hard Drive

• Four active probe ports
• ECG port. Internal ECG, EGG cable lEC and EGG leads
• Integrated Hard Disk Drive (HDD) (1TB or more)
• Multiple USB ports

r;;GO



• 21.5" LCD monitor or more
• 10.1" high resolution touch panel
• Articulating monitor arm
• CWD board
• integrated speakers
• Integrated locking mechanism that provides rolling lock

and caster swivel lock
• Integrated cable management
• Air filters easily accessible and removable for deeming
• Front and rear handles
• Cable tray
• Paper tray
• One integrated gel holder
• Four standard probe holders or more

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

COMPLY

COMPLY

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

User Interface

• Operator Keyboard
• Ergonomic Flex Fit design with left/right swivel and

up/down arm mobility of keyboard and monitor 
permitting both physiological sitting or standing 
operation

• Alphanumeric keyboard with support for eight
character sets

• Ergonomic full size hard key layout
• Interactive back lighting for control panel
• Six TGC pods
• Image manager on the touch screen for quick review of

image clipboard contents and easy export of images 
and loops to remote archives or media

COMPLY
COMPLY

-DO-

-DO-
-DO-

COMPLY

COMPLY

Touch Screen

COMPLY•10.1" ultra-high-resolution, wide-screen format, color, 
multi-touch LCD screen

• Interactive user-configurable dynamic software menu
• LCD Momtor
• 21.5" wide-screen, High-Definition (HD), flicker-free

LCD display
• 256 shades of gray and 16.7 million simultaneous colors

available

COMPLY

COMPLY

COMPLY

TS^TECH-ICSaOLTO.
p.O. Box 5171 
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COMPLY
-DO-
-DO-
-DO-
-DO-
-DO-

• Articulating monitor arm
• LCD translation (independent of console)
• 325 mm horizontal bidirectional
• 150 mm vertical height adjustment
• Swivel to side viewing direction
• +25°/ -90° vertical tilt on LCD
■ Fold down and rotation lock mechanism for 

transportation
• Horizontal viewing angle of more than 170°
• Resolution: 1920 x 1080 pixels
• Digital brightness adjustment

COMPLY

COMPLY

COMPLY
COMPLY

Operating System 

Windows® 10 COMPLY
Language-Specific Operating System

Includes the operating and general imaging system software 
and system user and reference manuals.

• English Language Operating System

Scanning Methods

COMPLY

COMPLY
COMPLY
COMPLY
COMPLY

■ Electronic sector
• Electronic convex
• Electronic linear 
' CW pencil

Transducer Types

Should supply with the following transducer

• Sector phased array 3SC - RS (1.3 - 4 MHz) for adult 1 INCLUDED
Pc

INCLUDED• Sector phased array 6S - RS for paediatric 1 Pc

Operating Modes
COMPLY

• 2D tissue
■ 2D color flow
• 2D angi'o flow
• Color M-mode
• Tissue veiocitv M-mod'

COMPLY
COMPLY

COMPI.Y
COMPLY^-co-;TT7.Cri-lC5

5171P.O. bcx
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• Continuous wave Doppler
• Tissue M-mode
• Pulsed wave Doppler with high PRF
• Anatonucal M-mode
• Curved anatomical M-mode (optional)
• Tissue velocity imaging
• Tissue tracking
• Tissue synchronization imaging (optional)
• Strain imaging (optional)
• Strain rate imaging (optional)
• Tissue Doppler imaging
• Blood flow imaging
• Blood flow angio flow imaging (optional)
• Smart Stress
• Auto EF (optional)
• AFI Automated Function Imaging (optional)
• Coded phase inversion LVO contrast (optional)
• Compound imaging
• Scan Assist Pro
• Image archive 
•Z scores
• Fetal trending
• Renal calculations
• On-board report package

COMPLY
COMPLY
COMPLY
COMPLY

COMPLY
COMPLY
COMPLY
COMPLY
COMPLY
COMPLY

COMPLY 
COMPLY 
COMPLY 

SMART STRESS 
INCLUDED

AUTOEF AND AFI 
INCLUDED AS 

STANDARD

COMPLY

Warranty
ThirtySix (36) months from installation or ThirtySeven (37) 
months from delivery whichever is earlier.

INCLUDED

Documentation

• Provide user and service manual in English
• Provide comprehensive training for user and technical

personnel

COMPLY

COMPLY 
(USER TRAINING 
AND TECHNICAL 

TRAINING FOR FIRST 
LINE MAINTENANCE 
WILL BE PROVIDED 

ONSITE)

COMFtJTECH-ICS (T) Ll'D.
P.O. Box 5171

dares salaam _



Computech ICS (T) Ltd 
Diamond Plaza, 7*’’ Floor, 

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box-38057, 

Dar es Salaam. 
Tanzania 

Tel:+255 22 2111010/2/3 
Email:sandip,datta@computechlimited.com

Dated: 25.11,2021

Executive Director,
Jakaya Kikwete Cardiac Institute,
P, O. Box-65141, Plot No: 1048, 
Upanga West, Dar es salaam, Tanzania

ref: tender NO.PA/140/2021-2022/G/37 SUPPLY. INSTALLATION. TESTING. 
COMMISSIONING AND TRAINING OF GE ECHO MACHINES FOR VARIOUS GOVERNMENT
AND DESIGNATED REFERRAL HOSPITALS

CONFIGURATION: GE MODEL: VIVID T9 (SCOPE OF SUPPLY)
Qty Cat No Description

Vivid T9 - Ultra Edition1 H48502BC

3SC-RS Phased Array Probe - ADULT CARDIAC PROBE1 H45041DL

Comfort Scan 6S-RS (Sector Probe 6S-RS) - PEDIATRIC CARDIAC PROBE1 H45021RP

BFI - B-Flow1 H48432AS
1 H48572BR Auto EF 3,0

H48432AT1 Smart Stress
1 H48462AS Tissue Tracking
1 H48442AK Quantitative Analysis
1 H48572BP AFI 3.0
1 H45601SD ECG cable, adult, lECGE

ECG leadset, adult, lECGE1 H45601SE
DICOM Network Connectivity1 H48432AZ
Embedded DICOM viewer on DVDs1 H45581Ej

1 H48052BG SONY UP-D898DC B&W Printer
1 H41402LS 898 Printer Paper
1 H48052BK AQUA R3 printer shelf
1 H48532LJ LITEON EUAU108 DVD RW Kit
1 H48512AF PWRSPLY CRD UK IRELAND

Vivid T9/Vivid T8 v204 English Docs KitH48502BR1

mailto:datta@computechlimited.com
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Computech ICS (T) Ltd 

Diamond Plaza, 7“’ Floor,
8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tel: +255 22 2111010/2/3 
Email:sandip.datta@comDutechllmited.com

LONG DESCRIPTIONS:

H48502BC • Vivid T9 - Ultra Edition

The Vivid T9 is GE's Multipurpose Cardiovascular Ultrasound System designed for the busy 
cardiovascular and shared service practice. Vivid T9 is a truly hybrid cardiovascular 
ultrasound system, with a broad range of application: Cardiac, Pediatric, Abdominal,
Transcranial, Cephalic (Adult and Neonatal), Fetal/Obstetrics, Peripheral Vascular,
Musculoskeletal (Conventional and Superficial), Small Organ, Transvaginal, Transrectal,
Transesophageal, and Intraoperative. The Vivid T9 is equipped with a 21.5" LCD monitor, 
articulating monitor arm and a 10.1" touch panel.
The console comes standard with a S-year standard warranty 
Vivid T9 is exceptionally silent, with average system noise level of 31 dS, it helps reduce 
noise
pollution to unprecedented levels.
The Vivid T9 Ergonomic flexFit design offers easy, one-hand left/right swivel and up/down 
keyboard and monitor mobility, permitting physiological sitting or standing operation.
Ease of use features help make the Vivid T9 a productive cardiovascular ultrasound system. The simplicity of Vivid 
software and touch panel features support working seamlessly in any environment. The Stress Echo, Auto Doppler, Auto 
EF 3.0, AFI 3.0, and Scan Assist Pro options create a productive environment with added efficiency.

True Scan Raw Data is GE's innovative technology that allows for advanced processing on archived images by applying 
many of the same scan controls and advanced quantitative tools available during the original exam.

The Smart Standby mode automatically saves data in case of accidental shutdown or power failure, and automatically 
turns on instantly when power is restored, maintaining the exact system state prior to shut down.

Console Design:

21.5" LCD monitor

10.1" high resolution touch panel

Articulating monitor arm

Four active probe ports

Internal ECG

CWD board

Integrated Hard Disk Drive (HDD)

Multiple USB ports 
Integrated speakers

Integrated locking mechanism that provides rolling lock and caster swivel lock 
Footswitch (optional)

Integrated cable management 
Removable air filters 
Front and rear handles 
Cable tray (optional)

Paper tray

One integrated gel holder

Page 2 of 6
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Computech ICS (T) Ltd 
Diamond Plaza, 7‘’’ Floor, 

8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tel: +255 22 2111010/2/3 
Emai!:sandip.datta@comDutechlimited.com

■ Six probe holders (four standard, two optional)

The Vivid T9 standard configuration includes:

Vivid T9 System with Windows® 10 operating system

Ergonomic FlexFit design, with left/right swivel and up/down keyboard and monitor mobility

Articulating monitor arm

Automatic Tissue Optimization

20, Color Doppler, Spectral Doppler imaging

Anatomical M-Mode (AMM)

Tissue Velocity imaging (TVI)

Dual Focus

Write Zoom (High Resolution Zoom)

Cardiac Auto Doppler 
UD Clarity (Ultra Definition)

Speckle Reduced Imaging (SRI)

Coded Phase Inversion (CPI)

Virtual Convex 
Virtual Apex 
Compound 
Normal Values

2 Scores for pediatric exams — 3 selectable sets 
OB Measurements and Calculations Package 
Patient Archive 
USB Export

DfCOM media support 
Smart Standby mode 
Paper tray

3-year service offering»**

The following options are available for purchase;

• Report Package

• Curved AMM (CAMM)

• Blood Flow Imaging / B-flow

• Tissue Tracking

• Smart Stress

• AFI 3.0 (Automated Function imaging)

• 2D Auto EF 3,0

• Al Auto Measure - 2D

• AFI RV

• AFI LA

Page 3 of 6
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Computech ICS (T) Ltd 

Diamond Plaza, 7“’ Floor,
8, Mirambo Street/Samora Avenue, 
Plot No: 162/38, P.O. Box - 38057, 

Dar es Salaam, 
Tanzania 

Tel: +255 22 2111010/2/3 
Email:sandiD.datta@comDutechlimited.com

Al Auto Measure - Spectrum Recognition

Scan Coach

Q-Analysis

LVO Contrast

Adv Qscan {TSI, SI, SRI)

LOGIQView

IMT

Scan Assist Pro 
Streaming Server 
DICOM** connectivity 
DICOM Media Viewer 
Tricefy® Cloud Service 
TEE probe interface 
Extra probe holder 
USB lamp 
DVD Drive

VGA to Svideo convertor 
Wireless adapter 
Thermal printers 
Shelf for thermal printer

The following options are available for purchase for veterinary use for the Vivid T9;

• Veterinary kit

• Veterinary probe label kit

• Rodent

'Vivid is a trademark of General Electric Company or one of its subsidiaries.
"DICOM is the registered trademark of National Electrical Manufacturers Association for Its standards publications relating to digital 
communications of medical Information.
**• Service offerings may vary by region 
Windows is a trademark of Microsoft Corporation.
Tricefy is a trademark of Trice Imaging, Inc.
Third party trademarks are the property of their respective owners

H45041DL • 3SC-RS Phased Array Probe
This wide-band multi-frequency Phased Array probe with scanner frequency range between 1.3 and 4.0 
MHz supports the following main applications: Cardiac, Pediatric Heart, Coronary, Fetal Heart, Adult 
Cephalic, Abdominal and Renal. It provides a 18 x 24 mm footprint and a 90-degree field.

Page 4 of 6
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Tanzania 

Tel:+255 22 2111010/2/3 
Email:sandiD.datta@computechlimited.com

H45021RP - Comfort Scan 6S-RS {Sector Probe 6S-RS}

This wide-band multi-frequency Phased Array probe with bandwidth between 2.7 and 8.0 MHz 
supports the following applications include: cardiac, pediatric heart, fetal heart and coronary. It 
provides a 17*23 mm footprint and a SO-degree field.

H48432AS - BFI - B-Flow
B-Flow

• B-Flow is a digital imaging technique that provides real-time visualization of vascular hemodynamics by directly 
visualizing blood reflectors and presenting this Information in a gray scale display

• B-Flow uses GE-patented techniques to boost blood echoes, and to preferentially suppress non-moving tissue 
signals

• B-Flow is available for most vascular and shared service applications

Blood Flow Imaging (BFI)

• Combines color Doppler with gray scale speckle imaging

H48432AT - Smart Stress

Stress package with memory buffer offering pharmaceutical, treadmill and bicycle stress exam protocols with 
user-configurable templates and shuffle mode

"Smart Stress" function with the ability to save over 17 imaging parameters from each imaging plane - these 
imaging parameters are recalled at each stress level, thereby requiring no system adjustments

Reference loop display during acquisition to help when comparing resting images to each stress level (dual 
screen}

Advanced and flexible stress-echo examination capabilities

Stress treadmill-exercise with more than 120 seconds of raw data continuous capture 
Possibility of extensive post-processing of images under review 
Wall motion scoring (bulls-eye and segmental)

Template Editor to customize the number of stress levels, number of views, number of heart cycles and systolic 
or full-cycle capture

H48462AS - Tissue Tracking

Real-time display of the time integral of TVI for quantitative display of myocardial systolic displacement 
Myocardial displacement is calculated and displayed as a color-coded overlay on the grayscale and M-mode 
image - different colors represent different displacement ranges 
Quantitative profiles can be derived with the Q-Analysis tool

Page 5 of 6
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Dar es Salaam, 
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H48442AK - Quantitative Analysis

Requires the Tissue Velocity Imaging/Tissue Tracking/TSI/Strain/Strain Rate option

The Quantitative Analysis software package is designed for analysis of Tissue Velocity Imaging related raw data (Tissue 
Velocity Imaging, Tissue Tracking, Tissue Synchronization Imaging).

Quantitative profiles for Tissue Velocity Imaging, Tissue Tracking, and Tissue Synchronization Imaging can be derived. 
Quantitative profiles for Strain and Strain Rate can be derived. Up to eight traces can be generated from selected points 
in the myocardium.

Sample-area points may be dynamically anchored to move with the tissue when running the Cineloop.

Arbitrary Curved anatomical M-Mode is included in the Quantitative Analysis package.

Cine compound displays clneloops generated from a temporal averaging of multiple consecutive heart cycles.

H48432AZ - DICOM Network Connectivity
Provides communication to a DICOM server and OICOM printer.

Includes:

Ethernet network connection 
Verification A£

Image Export AE (Network storage)

Modality Worklist AE 
Storage to DICOM server

DICOM structured report SCU cardiac and vascular 
Storage commitment 
Performed procedure step

Verify: provides verification of an active connection between the scanner and another DICOM device 
DICOM print

DICOM Query and Retrieve

Support of two patient ID fields in DICOM

I

H45581EJ • OICOM Viewer

This option provides a DICOM viewer embedded on storage media (USB, DVD}, for easy access to patient images on 
offline computers.

H41402LS - 898 Printer Paper

Recording paper for Sony B/W printer (such as UP-D897 Printer}.

Page 6 of 6
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Appendix 1: Terms and Procedures of Payment

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the 

Employer shall pay the Contractor in the following manner and at the following 

times, on the basis of the Price Breakdown given in the section on Price Schedules. 
Payments will be made in the currencies quoted by the Tenderer unless otherwise 

agreed beh\^een the parties. Applications for payment in respect of part deliveries 

may be made by the Contractor as work proceeds.

TERMS OF PAYMENT

In respect of goods supplied, the following payments shall be made:

Eighty percent (80%) of the total contract sum upon delivery to respective site within 

forty-five (45) days after receipts of invoice, delivery note and acceptance certificate.

Twenty percent (20%) of the total contract sum upon issue of the Completion and 

Operational Acceptance Certificate, within forty^-five (45) days after receipt of 

invoice.


